
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 111 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                  ROUTE : I-70
     CALL ORDER   : 111                     CONTRACT ID : R -24075-A                   COUNTIES : VIGO
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $ 10,498,018.81     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $ 12,090,823.16     115.1724%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 12,304,137.05     117.2043%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $ 13,678,156.23     130.2927%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : C210008
                                                                                                  C210008
                                                                                                  C210008
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  4,114,000.00     100.0000%
   2   61-1013120     T & C CONTRACTING, INC.                                                $  4,430,073.07     107.6828%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  5,138,773.62     124.9094%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                15.000  MOS |    1300.00000      19500.00|    1388.00000      20820.00|    1200.00000       18000.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   60000.00000      60000.00|  112350.00000     112350.00|   92900.00000       92900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  204165.52000     204165.52|  224000.00000     224000.00|  250000.00000      250000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  120000.00000     120000.00|   65750.00000      65750.00|  150000.00000      150000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278                40.000  LFT |       7.00000        280.00|       7.70000        308.00|       4.36000         174.40
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-51330                        LUMP|    9000.00000       9000.00|   65068.00000      65068.00|   57500.00000       57500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-52710                80.000  SYS |      10.50000        840.00|       2.90000        232.00|       7.70000         616.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820              4124.000  SYS |       2.20000       9072.80|       2.20000       9072.80|       2.00000        8248.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02055             26064.000  CYS |      10.00000     260640.00|       7.87000     205123.68|      10.50000      273672.00
  EMBANKMENT                              |                            |                            |
0010 205-02224              2295.000  LFT |       1.90000       4360.50|       1.90000       4360.50|       1.95000        4475.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               337.000  LFT |       3.65000       1230.05|       3.65000       1230.05|       3.75000        1263.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02231               266.000  LFT |       9.50000       2527.00|      11.52000       3064.32|      14.50000        3857.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
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                                                                                                                   PAGE : 121 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02234                 3.000  EACH|     150.00000        450.00|      65.00000        195.00|      63.90000         191.70
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 205-02236                24.000  EACH|      80.00000       1920.00|      80.00000       1920.00|      84.00000        2016.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 205-02237                15.000  EACH|      65.00000        975.00|      65.00000        975.00|      67.00000        1005.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0016 206-51215               188.000  CYS |      60.00000      11280.00|     115.00000      21620.00|     144.00000       27072.00
  EXCAVATION, X                           |                            |                            |
0017 206-51220               561.000  CYS |      33.00000      18513.00|      18.00000      10098.00|      24.00000       13464.00
  EXCAVATION, WET                         |                            |                            |
0018 206-51225               266.000  CYS |       7.00000       1862.00|      16.00000       4256.00|      17.50000        4655.00
  EXCAVATION, DRY                         |                            |                            |
0019 211-02060              4268.190  CYS |      28.00000     119509.32|      27.00000     115241.13|      21.00000       89631.99
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 213-52830                42.700  CYS |     140.00000       5978.00|     120.00000       5124.00|     155.00000        6618.50
  FLOWABLE MORTAR                         |                            |                            |
0021 303-52308              8091.000  TON |      13.00000     105183.00|      13.50000     109228.50|      16.80000      135928.80
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 304-06464               225.200  CYS |      30.00000       6756.00|      37.00000       8332.40|      24.00000        5404.80
  SUBBASE FOR PCCP                        |                            |                            |
0023 305-05204                12.000  TON |     100.00000       1200.00|     120.00000       1440.00|     124.00000        1488.00
  HMA FOR PATCHING                        |                            |                            |
0024 305-05207                 2.000  TON |    2000.00000       4000.00|    1000.00000       2000.00|    1050.00000        2100.00
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                            |                            |
  SEAL                                    |                            |                            |
0025 401-05437             16884.000  TON |      30.00000     506520.00|      31.00000     523404.00|      33.00000      557172.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0026 401-05455              6560.000  TON |      31.00000     203360.00|      36.00000     236160.00|      38.00000      249280.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0027 401-05456              2637.000  TON |      42.00000     110754.00|      56.00000     147672.00|      60.00000      158220.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0028 401-05457               305.000  TON |      42.00000      12810.00|      62.00000      18910.00|      65.00000       19825.00
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0029 401-06264                        LUMP|    7000.00000       7000.00|    4400.00000       4400.00|    4500.00000        4500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0031 402-05470              8112.000  TON |      22.00000     178464.00|      29.00000     235248.00|      32.00000      259584.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0035 402-05481               842.000  TON |      30.00000      25260.00|      39.00000      32838.00|      40.00000       33680.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 404-05511              2340.000  SYS |       1.20000       2808.00|       2.00000       4680.00|       2.20000        5148.00
  SEAL COAT, 2                            |                            |                            |
0037 405-05517                43.800  TON |     300.00000      13140.00|     300.00000      13140.00|     320.00000       14016.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0038 406-05520                39.800  TON |     160.00000       6368.00|     160.00000       6368.00|     170.00000        6766.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0039 502-06328              1067.000  SYS |      37.00000      39479.00|      51.00000      54417.00|      52.50000       56017.50
  PCCP, 11 IN.                            |                            |                            |
0040 601-01626                 1.000  EACH|    1950.00000       1950.00|    1595.00000       1595.00|    1615.00000        1615.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0041 601-01700                 1.000  EACH|    1700.00000       1700.00|    1795.00000       1795.00|    1820.00000        1820.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0042 601-01846                 2.000  EACH|    1700.00000       3400.00|    1795.00000       3590.00|    1820.00000        3640.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0043 601-02206               312.500  LFT |      11.25000       3515.63|       8.15000       2546.88|       8.50000        2656.25
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            |
   SPACING                                |                            |                            |
0044 601-02636                50.000  LFT |      30.00000       1500.00|      25.00000       1250.00|      26.50000        1325.00
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0045 601-05999                 7.000  EACH|      40.00000        280.00|      95.00000        665.00|     100.00000         700.00
  CURVED TERMINAL END                     |                            |                            |
0046 601-06035               660.000  LFT |       9.75000       6435.00|       8.52000       5623.20|       9.50000        6270.00
  GUARDRAIL, RESET                        |                            |                            |
0047 601-06037                 3.000  EACH|     585.00000       1755.00|     650.00000       1950.00|     675.00000        2025.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0048 601-94236                 2.000  EACH|     800.00000       1600.00|     600.00000       1200.00|     650.00000        1300.00
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0049 601-99105              1593.750  LFT |      11.00000      17531.25|      13.44000      21420.00|      13.80000       21993.75
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0050 602-06639               305.000  LFT |      25.00000       7625.00|      36.33000      11080.65|      22.50000        6862.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0051 603-06040              1046.000  LFT |       6.65000       6955.90|       6.28000       6568.88|       6.75000        7060.50
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0052 604-06069               529.000  SYS |      37.00000      19573.00|      38.00000      20102.00|      37.00000       19573.00
  CURB RAMP, CONCRETE                     |                            |                            |
0053 604-91531              3386.000  SYS |      22.00000      74492.00|      20.00000      67720.00|      22.50000       76185.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0054 605-06120               271.000  LFT |      16.50000       4471.50|      10.00000       2710.00|      14.50000        3929.50
  CURB, CONCRETE                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 605-06140              8440.000  LFT |      10.50000      88620.00|      11.11000      93768.40|      11.00000       92840.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0056 610-05527              2064.000  TON |      37.00000      76368.00|      65.00000     134160.00|      68.50000      141384.00
  HMA FOR APPROACHES                      |                            |                            |
0057 611-05330              3137.000  SYS |      37.00000     116069.00|      29.00000      90973.00|      36.00000      112932.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0058 611-06498                 2.000  EACH|     220.00000        440.00|     135.00000        270.00|     150.00000         300.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0059 611-52817                 1.000  EACH|    3000.00000       3000.00|    2400.00000       2400.00|   17500.00000       17500.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0060 611-95023                10.000  EACH|     175.00000       1750.00|     250.00000       2500.00|     250.00000        2500.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0061 611-95728               225.000  SYS |      39.00000       8775.00|      43.00000       9675.00|      37.50000        8437.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  8 IN.                                   |                            |                            |
0062 615-06490               103.000  EACH|     127.00000      13081.00|      95.00000       9785.00|     100.00000       10300.00
  RIGHT OF WAY MARKER                     |                            |                            |
0063 616-02320              1731.000  SYS |       1.75000       3029.25|       3.00000       5193.00|       2.42000        4189.02
  GEOTEXTILES                             |                            |                            |
0064 616-06401               101.000  TON |      16.00000       1616.00|      17.00000       1717.00|      15.87000        1602.87
  RIPRAP, DUMPED                          |                            |                            |
0065 616-06405               976.000  TON |      16.00000      15616.00|      17.00000      16592.00|      15.87000       15489.12
  RIPRAP, REVETMENT                       |                            |                            |
0066 616-06451               188.000  TON |      16.00000       3008.00|      16.00000       3008.00|      15.87000        2983.56
  RIPRAP, UNIFORM                         |                            |                            |
0067 621-01004                 6.000  EACH|     595.00000       3570.00|     595.00000       3570.00|     610.00000        3660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0068 621-06545                 0.340  TON |     645.00000        219.30|     645.00000        219.30|     660.00000         224.40
  FERTILIZER                              |                            |                            |
0069 621-06548                 5.000  LBS |      26.00000        130.00|      26.00000        130.00|      27.50000         137.50
  SEED MIXTURE, CV                        |                            |                            |
0070 621-06553               143.000  LBS |       4.85000        693.55|       4.85000        693.55|       5.25000         750.75
  SEED MIXTURE, R                         |                            |                            |
0071 621-06565                 1.700  TON |     590.00000       1003.00|     590.00000       1003.00|     615.00000        1045.50
  MULCHING MATERIAL                       |                            |                            |
0072 621-06574              1689.000  SYS |       2.95000       4982.55|       2.95000       4982.55|       3.15000        5320.35
  SODDING                                 |                            |                            |
0073 621-06575             16128.000  SYS |       2.95000      47577.60|       2.95000      47577.60|       3.15000       50803.20
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 622-05649                20.000  EACH|     325.00000       6500.00|     325.00000       6500.00|     332.00000        6640.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 1.25 TO 2 IN.                      |                            |                            |
0075 702-03607                 1.000  EACH|     100.00000        100.00|     225.00000        225.00|     217.00000         217.00
  CORED HOLE IN CONCRETE                  |                            |                            |
0076 702-51005               266.200  CYS |     320.00000      85184.00|     387.00000     103019.40|     300.00000       79860.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0077 702-51015               169.200  CYS |     200.00000      33840.00|     287.00000      48560.40|     280.00000       47376.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0078 703-06028            139805.000  LBS |       0.45000      62912.25|       0.51000      71300.55|       0.55000       76892.75
  REINFORCING BARS                        |                            |                            |
0079 704-51002               140.500  CYS |     350.00000      49175.00|     457.00000      64208.50|     342.00000       48051.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0080 714-26712               112.000  LFT |     460.00000      51520.00|     465.00000      52080.00|     830.00000       92960.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 6 FT. WITH ROUGHNESS  |                            |                            |
  ELEMENTS                                |                            |                            |
0082 715-03149                 4.000  LFT |     125.00000        500.00|      36.00000        144.00|      36.00000         144.00
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0083 715-03153                10.000  LFT |      75.00000        750.00|      37.00000        370.00|      37.00000         370.00
  PIPE, GROUP D, 18 IN.                   |                            |                            |
0084 715-04475               110.000  LFT |      75.00000       8250.00|      53.00000       5830.00|      84.00000        9240.00
  PIPE, GROUP A, 36 IN.                   |                            |                            |
0085 715-04612               108.000  LFT |      72.00000       7776.00|      76.00000       8208.00|     138.00000       14904.00
  PIPE GROUP G-1, 42" X 27", CONCRETE ARCH|                            |                            |
0086 715-05024                46.000  LFT |      75.00000       3450.00|      54.00000       2484.00|      68.00000        3128.00
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0087 715-05053               200.000  LFT |      12.00000       2400.00|      10.00000       2000.00|      11.00000        2200.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0088 715-05151               583.000  LFT |      26.00000      15158.00|      28.00000      16324.00|      39.00000       22737.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0089 715-05152               242.000  LFT |      34.00000       8228.00|      30.00000       7260.00|      43.00000       10406.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0090 715-05154               449.000  LFT |      42.00000      18858.00|      36.00000      16164.00|      47.00000       21103.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0091 715-05156               263.000  LFT |      50.00000      13150.00|      44.00000      11572.00|      53.00000       13939.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0092 715-05739               268.000  LFT |     125.00000      33500.00|     105.00000      28140.00|     251.00000       67268.00
  PIPE, GROUP A, 60 IN.                   |                            |                            |
0093 715-05740                68.000  LFT |      70.00000       4760.00|      67.00000       4556.00|     200.00000       13600.00
  PIPE, GROUP D, 42 IN.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 715-05841                 4.000  EACH|     925.00000       3700.00|     849.00000       3396.00|    1500.00000        6000.00
  CONCRETE ANCHOR, 60 IN.                 |                            |                            |
0095 715-05842                 2.000  EACH|     900.00000       1800.00|     540.00000       1080.00|    1000.00000        2000.00
  CONCRETE ANCHOR, 42 IN.                 |                            |                            |
0096 715-13010              3967.000  LFT |      21.00000      83307.00|      26.00000     103142.00|      76.00000      301492.00
  PIPE, GROUP L, 12 IN.                   |                            |                            |
0097 715-13015               315.000  LFT |      26.00000       8190.00|      27.00000       8505.00|      77.00000       24255.00
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0098 715-13020               333.000  LFT |      27.00000       8991.00|      30.00000       9990.00|      80.00000       26640.00
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0099 715-13025                 6.000  LFT |      75.00000        450.00|      37.00000        222.00|     110.00000         660.00
  PIPE, GROUP L, 21 IN.                   |                            |                            |
0100 715-13030               302.000  LFT |      32.00000       9664.00|      36.00000      10872.00|      85.00000       25670.00
  PIPE, GROUP L, 24 IN.                   |                            |                            |
0101 715-13035               514.000  LFT |      60.00000      30840.00|      43.00000      22102.00|      90.00000       46260.00
  PIPE, GROUP L, 30 IN.                   |                            |                            |
0102 715-13040               634.000  LFT |      65.00000      41210.00|      53.00000      33602.00|      97.00000       61498.00
  PIPE, GROUP L, 36 IN.                   |                            |                            |
0103 715-44240                54.600  CYS |     350.00000      19110.00|     420.00000      22932.00|     456.88000       24945.65
  CONCRETE, A, STRUCTURES                 |                            |                            |
0104 715-44255             12618.000  LFT |       5.00000      63090.00|       3.88000      48957.84|       2.10000       26497.80
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0105 715-46000                 7.000  EACH|     250.00000       1750.00|     501.00000       3507.00|     400.00000        2800.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0106 715-46005                 1.000  EACH|     275.00000        275.00|     514.00000        514.00|     450.00000         450.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0107 715-46010                 1.000  EACH|     325.00000        325.00|     555.00000        555.00|     500.00000         500.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0108 715-46020                 2.000  EACH|     400.00000        800.00|     690.00000       1380.00|     525.00000        1050.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0109 715-46030                 1.000  EACH|     475.00000        475.00|     800.00000        800.00|     625.00000         625.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0110 715-46040                 2.000  EACH|     700.00000       1400.00|     945.00000       1890.00|     975.00000        1950.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0111 715-46090                 2.000  EACH|    1300.00000       2600.00|    1180.00000       2360.00|    2000.00000        4000.00
  PIPE END SECTION, 42 IN. X 27 IN.       |                            |                            |
0112 715-95092               118.000  LFT |      66.00000       7788.00|      95.00000      11210.00|      68.00000        8024.00
  SLOTTED DRAIN, 12 IN.                   |                            |                            |
0113 718-06528                 7.000  EACH|     900.00000       6300.00|     200.00000       1400.00|     150.00000        1050.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0114 718-06532              3000.000  LFT |       1.00000       3000.00|       1.00000       3000.00|       2.55000        7650.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 718-52610              1047.000  CYS |      16.00000      16752.00|      26.00000      27222.00|      32.00000       33504.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0116 718-99153              2738.000  SYS |       2.25000       6160.50|       3.20000       8761.60|       1.55000        4243.90
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0117 720-04666                 1.000  EACH|    1900.00000       1900.00|    1300.00000       1300.00|    1600.00000        1600.00
  CATCH BASIN , K18                       |                            |                            |
0118 720-44000                21.000  EACH|     225.00000       4725.00|     315.00000       6615.00|     310.00000        6510.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0119 720-45030                 2.000  EACH|    1200.00000       2400.00|    1050.00000       2100.00|    1550.00000        3100.00
  INLET, E7                               |                            |                            |
0120 720-45035                 7.000  EACH|    1225.00000       8575.00|    1055.00000       7385.00|    1550.00000       10850.00
  INLET, F7                               |                            |                            |
0121 720-45040                 4.000  EACH|    2200.00000       8800.00|    2410.00000       9640.00|    1550.00000        6200.00
  INLET, G7                               |                            |                            |
0122 720-45045                21.000  EACH|    1250.00000      26250.00|    1105.00000      23205.00|    1250.00000       26250.00
  INLET, J10                              |                            |                            |
0123 720-45055                 5.000  EACH|    1400.00000       7000.00|    1100.00000       5500.00|    1550.00000        7750.00
  INLET, M10                              |                            |                            |
0124 720-45235                 5.000  EACH|    1600.00000       8000.00|    1600.00000       8000.00|    2650.00000       13250.00
  CATCH BASIN, E7                         |                            |                            |
0125 720-45250                46.000  EACH|    1900.00000      87400.00|    1325.00000      60950.00|    1600.00000       73600.00
  CATCH BASIN, K10                        |                            |                            |
0126 720-45275                 4.000  EACH|     600.00000       2400.00|     875.00000       3500.00|    1100.00000        4400.00
  PIPE CATCH BASIN, 24 IN.                |                            |                            |
0127 720-45410                28.000  EACH|    2000.00000      56000.00|    1400.00000      39200.00|    3250.00000       91000.00
  MANHOLE, C4                             |                            |                            |
0128 720-45415                13.000  EACH|    2600.00000      33800.00|    2620.00000      34060.00|    2750.00000       35750.00
  MANHOLE, D4                             |                            |                            |
0129 720-45605                 4.000  LFT |     375.00000       1500.00|     550.00000       2200.00|    2100.00000        8400.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0130 720-92025                 1.000  EACH|    2800.00000       2800.00|    2735.00000       2735.00|    1550.00000        1550.00
  MANHOLE, D2 SADDLE 30" RCP              |                            |                            |
0131 720-93886                 2.000  EACH|     650.00000       1300.00|     995.00000       1990.00|    1550.00000        3100.00
  PIPE CATCH BASIN, 36 IN.                |                            |                            |
0132 720-97896                 1.000  EACH|     950.00000        950.00|    1105.00000       1105.00|    1550.00000        1550.00
  INLET, A4                               |                            |                            |
0133 720-98068                 2.000  EACH|    3200.00000       6400.00|    2620.00000       5240.00|    2750.00000        5500.00
  MANHOLE, E2                             |                            |                            |
0134 720-98174                 2.000  EACH|    1700.00000       3400.00|    1335.00000       2670.00|    1100.00000        2200.00
  INLET, B15                              |                            |                            |
0135 720-98555                 2.000  EACH|    1600.00000       3200.00|    1390.00000       2780.00|    1100.00000        2200.00
  INLET, C15                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0136 720-98625                 2.000  EACH|    2600.00000       5200.00|    3840.00000       7680.00|    4250.00000        8500.00
  MANHOLE, C4, DROP                       |                            |                            |
0137 720-99417                 7.000  EACH|    2400.00000      16800.00|    1650.00000      11550.00|    1250.00000        8750.00
  CATCH BASIN, C15                        |                            |                            |
0139 801-06199                 1.000  EACH|     495.00000        495.00|     450.00000        450.00|     475.00000         475.00
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                            |                            |
0140 801-06203             35367.000  LFT |       0.40000      14146.80|       0.26000       9195.42|       0.40000       14146.80
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0141 801-06207             12930.000  LFT |       1.25000      16162.50|       0.95000      12283.50|       1.00000       12930.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0142 801-06216               120.000  LFT |       3.25000        390.00|       1.90000        228.00|       2.00000         240.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0143 801-06469               450.000  LFT |       2.80000       1260.00|       1.95000        877.50|       2.00000         900.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0144 801-06605                22.000  EACH|      95.00000       2090.00|     200.00000       4400.00|     220.00000        4840.00
  BARRICADE, IIIA                         |                            |                            |
0145 801-06606                 8.000  EACH|     130.00000       1040.00|     250.00000       2000.00|     275.00000        2200.00
  BARRICADE, IIIB                         |                            |                            |
0146 801-06608                 2.000  EACH|     385.00000        770.00|    2250.00000       4500.00|     500.00000        1000.00
  BARRICADE, III, PERMANENT               |                            |                            |
0147 801-06625                25.000  EACH|      69.00000       1725.00|      98.00000       2450.00|     101.63000        2540.75
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0148 801-06640                60.000  EACH|     115.00000       6900.00|     125.00000       7500.00|     150.00000        9000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0151 801-06645                 2.000  EACH|      35.00000         70.00|      40.00000         80.00|      44.58000          89.16
  CONSTRUCTION SIGN, B                    |                            |                            |
0152 801-06710              1260.000  DAY |      20.00000      25200.00|      21.49000      27077.40|      18.89000       23801.40
  FLASHING ARROW SIGN                     |                            |                            |
0153 801-06775                        LUMP|  133000.00000     133000.00|  147500.00000     147500.00|  154000.00000      154000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0155 802-02489               504.500  LFT |       9.33000       4706.99|      10.40000       5246.80|      10.00000        5045.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0156 802-02922                12.000  LFT |       9.44000        113.28|       7.90000         94.80|      10.00000         120.00
  SIGN POST, SQUARE, UNREINFORCED ANCHOR  |                            |                            |
  BASE                                    |                            |                            |
0157 802-05701                46.000  LFT |       9.33000        429.18|       5.10000        234.60|      10.00000         460.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0158 802-05702                56.000  LFT |       9.44000        528.64|       6.90000        386.40|      10.00000         560.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0159 802-76015                76.000  SFT |      13.75000       1045.00|      14.90000       1132.40|      14.50000        1102.00
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0160 802-76025               117.910  SFT |      14.82000       1747.43|       8.50000       1002.24|      15.00000        1768.65
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0161 802-76035               461.060  SFT |      10.62000       4896.46|       8.90000       4103.43|      11.00000        5071.66
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0162 802-76045                76.500  SFT |      13.82000       1057.23|      13.40000       1025.10|      17.50000        1338.75
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, O.125 IN. THICKNESS             |                            |                            |
0163 802-94715                        LUMP|     973.71000        973.71|     680.00000        680.00|    1000.00000        1000.00
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0164 803-02310              4520.000  LBS |       0.82000       3706.40|       0.90000       4068.00|       0.90000        4068.00
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0165 803-06031                31.400  CYS |     534.85000      16794.29|     290.00000       9106.00|     550.00000       17270.00
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0166 803-76125                 5.000  EACH|    5427.86000      27139.30|    6500.00000      32500.00|    5750.00000       28750.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0167 805-01815                 8.000  EACH|    1612.36000      12898.88|    1650.00000      13200.00|    1728.00000       13824.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0168 805-01842                13.000  EACH|     534.81000       6952.53|     650.00000       8450.00|     575.00000        7475.00
  HANDHOLE, SIGNAL                        |                            |                            |
0169 805-02440              4934.000  LFT |       0.54000       2664.36|       0.30000       1480.20|       0.55000        2713.70
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0170 805-03370                14.000  EACH|     355.64000       4978.96|     540.00000       7560.00|     375.00000        5250.00
  PEDESTRIAN SIGNAL HEAD, WITH            |                            |                            |
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            |
0171 805-06592              1973.000  LFT |      11.03000      21762.19|      10.10000      19927.30|      11.25000       22196.25
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0172 805-78069                 1.000  EACH|    7645.81000       7645.81|    7850.00000       7850.00|    7750.00000        7750.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 4 PHASE                         |                            |                            |
0173 805-78106                 1.000  EACH|    7865.81000       7865.81|    8120.00000       8120.00|    8000.00000        8000.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0174 805-78205                11.000  EACH|     372.14000       4093.54|     450.00000       4950.00|     406.64000        4473.04
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0175 805-78230                 3.000  EACH|     643.22000       1929.66|     650.00000       1950.00|     651.89000        1955.67
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0176 805-78370                14.000  EACH|     119.60000       1674.40|     100.00000       1400.00|     124.16000        1738.24
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0177 805-78415                 7.000  EACH|    1440.36000      10082.52|    1750.00000      12250.00|    1442.59000       10098.13
  SPAN, CATENARY, AND TETHER              |                            |                            |
0178 805-78420                 7.000  EACH|     205.09000       1435.63|     300.00000       2100.00|     249.00000        1743.00
  DISCONNECT HANGER                       |                            |                            |
0179 805-78445                 2.000  EACH|     380.34000        760.68|     480.00000        960.00|     449.57000         899.14
  SIGNAL SERVICE                          |                            |                            |
0180 805-78467               115.000  LFT |       1.78000        204.70|       1.40000        161.00|       1.80000         207.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0181 805-78480              1163.000  LFT |       0.96000       1116.48|       0.70000        814.10|       1.15000        1337.45
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0182 805-78485              1432.000  LFT |       1.07000       1532.24|       0.90000       1288.80|       1.21000        1732.72
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0183 805-78490              1071.000  LFT |       1.18000       1263.78|       1.10000       1178.10|       1.34000        1435.14
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0184 805-78492               420.000  LFT |       1.45000        609.00|       1.20000        504.00|       1.60000         672.00
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            |
0185 805-78510              4150.000  LFT |       0.90000       3735.00|       0.90000       3735.00|       1.00000        4150.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0187 805-78784                13.000  EACH|     172.55000       2243.15|     135.00000       1755.00|     190.60000        2477.80
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0188 805-78785                13.000  EACH|     397.31000       5165.03|     420.00000       5460.00|     400.00000        5200.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0189 805-78795              1664.000  LFT |       7.61000      12663.04|      10.10000      16806.40|       7.75000       12896.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0190 805-78925                 2.000  EACH|     518.31000       1036.62|     600.00000       1200.00|     525.00000        1050.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0191 805-81032                 8.000  EACH|    2223.31000      17786.48|    2940.00000      23520.00|    2250.00000       18000.00
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0192 807-02370                 1.000  EACH|    1005.86000       1005.86|    1690.00000       1690.00|    1050.00000        1050.00
  LIGHT STRUCTURE, REMOVE AND RESET ON    |                            |                            |
  BREAKAWAY BASE                          |                            |                            |
0194 808-01428               204.000  LFT |       3.25000        663.00|       1.90000        387.60|       2.00000         408.00
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0195 808-06701              2560.000  LFT |       0.25000        640.00|       0.39000        998.40|       0.40000        1024.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
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     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0196 808-06703              4982.000  LFT |       0.25000       1245.50|       0.39000       1942.98|       0.40000        1992.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0197 808-06716              7320.000  LFT |       0.30000       2196.00|       0.80000       5856.00|       0.53000        3879.60
  LINE, REMOVE                            |                            |                            |
0199 808-75240              2316.000  LFT |       0.25000        579.00|       0.39000        903.24|       0.40000         926.40
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0200 808-75245             15962.000  LFT |       0.25000       3990.50|       0.36000       5746.32|       0.38000        6065.56
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0202 808-75278               423.000  LFT |       1.50000        634.50|       1.90000        803.70|       2.00000         846.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0203 808-75297               453.000  LFT |       3.00000       1359.00|       2.90000       1313.70|       3.00000        1359.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0204 808-75300              1027.000  LFT |       0.75000        770.25|       0.78000        801.06|       0.80000         821.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0205 808-75320                39.000  EACH|      47.50000       1852.50|      50.00000       1950.00|      52.00000        2028.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0206 808-75325                 3.000  EACH|      65.00000        195.00|      65.00000        195.00|      68.70000         206.10
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0207 808-75998                38.000  EACH|     110.00000       4180.00|      65.00000       2470.00|      48.00000        1824.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0214 202-03000                        LUMP|    8200.00000       8200.00|   29000.00000      29000.00|   10000.00000       10000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO.37                                   |                            |                            |
0215 202-03000                        LUMP|    1000.00000       1000.00|    9900.00000       9900.00|   10000.00000       10000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 45                                  |                            |                            |
0216 202-02240              1067.000  SYS |       3.50000       3734.50|      12.30000      13124.10|       8.75000        9336.25
  PAVEMENT, REMOVE                        |                            |                            |
0217 503-03489                24.000  EACH|      25.00000        600.00|      10.00000        240.00|      12.00000         288.00
  RETROFITTED TIE BARS                    |                            |                            |
0218 503-05240               552.000  LFT |      11.00000       6072.00|       5.00000       2760.00|       8.50000        4692.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0219 801-01851                        LUMP|   20117.22000      20117.22|   28640.00000      28640.00|   22500.00000       22500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,804,494.55                                                  ROUTE : SR 311
     CALL ORDER   : 121                     CONTRACT ID : R -24156-A                   COUNTIES : FLOYD
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 61-1013120              |(3) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0220 801-03290                 2.000  EACH|     149.00000        298.00|     450.00000        900.00|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0221 801-04308                 8.000  EACH|     395.00000       3160.00|     250.00000       2000.00|     275.00000        2200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0222 801-99182                 2.000  EACH|   11000.00000      22000.00|   15000.00000      30000.00|    8750.00000       17500.00
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                            |                            |
  INSTALL AND MAINTAIN                    |                            |                            |
0223 808-75078               462.000  LFT |       1.50000        693.00|       1.90000        877.80|       1.90000         877.80
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            |
     SECTION TOTALS                       |             $  4,114,000.00|             $  4,430,073.07|                $  5,138,773.62
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,114,000.00|             $  4,430,073.07|                $  5,138,773.62
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   916,069.67                                                  ROUTE : BIKE
     CALL ORDER   : 131                     CONTRACT ID : R -24288-B                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : BIKE028

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1636776     LINKEL COMPANY                                                         $    880,000.00     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    980,591.00     111.4307%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,408,791.93     160.0899%
====================================================================================================================================
                                          |(1) 35-1636776              |(2) 35-1817574              |(3) 35-1917625
                                          |LINKEL COMPANY              |YARDBERRY LANDSCAPE         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BIKE / PEDESTRIAN FACILITIES
                                          |                            |                            |
0001 105-06790                11.000  MOS |    1000.00000      11000.00|    1100.00000      12100.00|    2143.25000       23575.75
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   35000.00000      35000.00|   24000.00000      24000.00|   19364.00000       19364.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   65000.00000      65000.00|   45000.00000      45000.00|   70312.00000       70312.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   30000.00000      30000.00|   60000.00000      60000.00|   13949.00000       13949.00
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-01000                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|    7192.85000        7192.85
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            |
0006 202-02241                11.500  m   |     100.00000       1150.00|      21.00000        241.50|      98.36000        1131.14
  GUARDRAIL, REMOVE                       |                            |                            |
0007 203-02000              2043.000  m3  |      18.00000      36774.00|      12.00000      24516.00|      51.61000      105439.23
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224              3829.000  m   |       6.60000      25271.40|       2.00000       7658.00|       5.41000       20714.89
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                24.000  m   |      20.00000        480.00|      14.00000        336.00|      11.33000         271.92
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02231                 4.000  m   |     300.00000       1200.00|      65.00000        260.00|      77.25000         309.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02234                 1.000  EACH|      90.00000         90.00|     150.00000        150.00|      61.80000          61.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0012 205-02770               600.000  m2  |       5.00000       3000.00|       4.00000       2400.00|       3.55000        2130.00
  EROSION CONTROL BLANKET                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   916,069.67                                                  ROUTE : BIKE
     CALL ORDER   : 131                     CONTRACT ID : R -24288-B                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1636776              |(2) 35-1817574              |(3) 35-1917625
                                          |LINKEL COMPANY              |YARDBERRY LANDSCAPE         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 206-51230                81.400  m3  |      25.00000       2035.00|      72.00000       5860.80|      47.16000        3838.82
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 211-02060                48.900  m3  |      40.00000       1956.00|      46.00000       2249.40|      72.69000        3554.54
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-03330                 4.500  m3  |      35.00000        157.50|      45.00000        202.50|      50.36000         226.62
  AGGREGATE, 9 , PIPE BEDDING             |                            |                            |
0016 303-04075               170.000  Mg  |      20.00000       3400.00|      21.00000       3570.00|      30.39000        5166.30
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0017 303-09119              1089.000  Mg  |      20.00000      21780.00|      21.00000      22869.00|      45.16000       49179.24
  COMPACTED AGGREGATE FOR BASE, 0, 2      |                            |                            |
0018 303-52308              3889.000  Mg  |      18.00000      70002.00|      20.00000      77780.00|      93.43000      363349.27
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 402-05474               523.000  Mg  |      70.00000      36610.00|      55.00000      28765.00|     111.00000       58053.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               523.000  Mg  |      70.00000      36610.00|      60.00000      31380.00|     121.00000       63283.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 601-04793               118.000  m   |     145.00000      17110.00|     145.00000      17110.00|     137.81000       16261.58
  GUARDRAIL AND POSTS, WOOD               |                            |                            |
0022 601-95871                 9.000  m   |     140.00000       1260.00|      65.00000        585.00|      70.00000         630.00
  HANDRAIL ,WOOD                          |                            |                            |
0023 604-06070                20.000  m2  |     110.00000       2200.00|     375.00000       7500.00|     107.99000        2159.80
  SIDEWALK, CONCRETE                      |                            |                            |
0024 604-44251                14.830  m3  |     500.00000       7415.00|     975.00000      14459.25|    1133.49000       16809.66
  STEPS, CONCRETE                         |                            |                            |
0025 604-44251                12.400  m3  |     500.00000       6200.00|     975.00000      12090.00|    2056.76000       25503.82
  STEPS, CONCRETE , LANDING               |                            |                            |
0026 605-97937                 4.500  m   |     300.00000       1350.00|     115.00000        517.50|     251.26000        1130.67
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            |
0027 616-02320                92.000  m2  |       5.00000        460.00|       3.50000        322.00|       2.82000         259.44
  GEOTEXTILES                             |                            |                            |
0028 616-06396               180.000  Mg  |      80.00000      14400.00|      80.00000      14400.00|      91.31000       16435.80
  RIPRAP , RIVER ROCK                     |                            |                            |
0029 622-03672                        LUMP|   12000.00000      12000.00|   11500.00000      11500.00|    5665.00000        5665.00
  TREE PROTECTION AND TRIMMING            |                            |                            |
0030 622-05638                34.000  EACH|      40.00000       1360.00|      50.00000       1700.00|      24.72000         840.48
  PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER |                            |                            |
0031 622-05639                15.000  EACH|      65.00000        975.00|      65.00000        975.00|      41.20000         618.00
  PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 |                            |                            |
  mm                                      |                            |                            |
0032 622-05648                 5.000  EACH|     165.00000        825.00|     210.00000       1050.00|     159.65000         798.25
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            |
  mm OR UNDER                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   916,069.67                                                  ROUTE : BIKE
     CALL ORDER   : 131                     CONTRACT ID : R -24288-B                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1636776              |(2) 35-1817574              |(3) 35-1917625
                                          |LINKEL COMPANY              |YARDBERRY LANDSCAPE         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 622-91786               360.000  EACH|      19.00000       6840.00|      16.00000       5760.00|      15.45000        5562.00
  SEEDLING , TREE, REVEGETATION           |                            |                            |
0034 701-51195               377.600  m   |     200.00000      75520.00|     175.00000      66080.00|      95.00000       35872.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0035 701-91792                36.000  EACH|     200.00000       7200.00|     110.00000       3960.00|     131.56000        4736.16
  PILE TIP, STEEL H                       |                            |                            |
0036 702-51005                76.900  m3  |     630.00000      48447.00|     675.00000      51907.50|     920.73000       70804.14
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0037 702-51015                20.400  m3  |     630.00000      12852.00|     550.00000      11220.00|    3512.95000       71664.18
  CONCRETE, B, FOOTINGS                   |                            |                            |
0038 702-90915                19.000  m3  |     500.00000       9500.00|     500.00000       9500.00|     582.17000       11061.23
  CONCRETE, A                             |                            |                            |
0039 703-51030              4307.000  kg  |       1.50000       6460.50|       1.50000       6460.50|       2.24000        9647.68
  REINFORCING STEEL                       |                            |                            |
0040 703-51032               662.000  kg  |       1.50000        993.00|       2.00000       1324.00|       3.22000        2131.64
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 706-92237                87.200  m   |     580.00000      50576.00|     544.00000      47436.80|     509.85000       44458.92
  HANDRAIL, STEEL                         |                            |                            |
0042 711-04845                        LUMP|  105000.00000     105000.00|  233000.00000     233000.00|  141352.40000      141352.40
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED ,   |                            |                            |
  BRIDGE NO. 1                            |                            |                            |
0043 714-02802                71.000  m2  |     400.00000      28400.00|     300.00000      21300.00|     436.78000       31011.38
  RETAINING WALL, PRECAST CONCRETE UNITS  |                            |                            |
0044 714-05562                 3.550  m2  |     400.00000       1420.00|     475.00000       1686.25|    1098.03000        3898.01
  RETAINING WALL                          |                            |                            |
0045 715-03419               286.000  m3  |      40.00000      11440.00|      35.00000      10010.00|      62.27000       17809.22
  FILL, CRUSHED STONE                     |                            |                            |
0046 715-05021                38.000  m   |     100.00000       3800.00|      85.00000       3230.00|     191.80000        7288.40
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0047 715-05048                39.000  m   |     200.00000       7800.00|      70.00000       2730.00|     158.36000        6176.04
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0048 715-05173                47.000  m   |     220.00000      10340.00|     250.00000      11750.00|     267.01000       12549.47
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0049 715-05174                 4.300  m   |     250.00000       1075.00|     500.00000       2150.00|     326.46000        1403.78
  PIPE, TYPE 3, CIRCULAR, 675 mm          |                            |                            |
0050 715-05203                 7.000  m   |     140.00000        980.00|      50.00000        350.00|     153.68000        1075.76
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0051 715-46005                16.000  EACH|     300.00000       4800.00|     219.00000       3504.00|     369.34000        5909.44
  PIPE END SECTION, 375 mm                |                            |                            |
0052 715-46025                 2.000  EACH|     400.00000        800.00|     435.00000        870.00|     894.80000        1789.60
  PIPE END SECTION, 675 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   916,069.67                                                  ROUTE : BIKE
     CALL ORDER   : 131                     CONTRACT ID : R -24288-B                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1636776              |(2) 35-1817574              |(3) 35-1917625
                                          |LINKEL COMPANY              |YARDBERRY LANDSCAPE         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06775                        LUMP|   12685.60000      12685.60|   20000.00000      20000.00|    6163.26000        6163.26
  MAINTAINING TRAFFIC                     |                            |                            |
0054 802-03896                 3.000  EACH|     500.00000       1500.00|     425.00000       1275.00|     597.40000        1792.20
  BOLLARD , DROP DOWN                     |                            |                            |
0055 802-03896                 4.000  EACH|     500.00000       2000.00|     385.00000       1540.00|     190.55000         762.20
  BOLLARD , WOOD, WITH COLLAR             |                            |                            |
0056 802-04993                        LUMP|    2500.00000       2500.00|   12000.00000      12000.00|   15657.95000       15657.95
  SIGN                                    |                            |                            |
     SECTION TOTALS                       |             $    880,000.00|             $    980,591.00|                $  1,408,791.93
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    880,000.00|             $    980,591.00|                $  1,408,791.93
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/29/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N692004
                                                                                                  N692011
                                                                                                  N692011
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION                                                     $  4,847,403.32     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $  5,538,396.16     114.2549%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,809,621.32     119.8501%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  6,629,076.04     136.7551%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1200.00000      21600.00|    1400.00000      25200.00|    2935.00000       52830.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   20000.00000      20000.00|   35000.00000      35000.00|   57050.00000       57050.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  235000.00000     235000.00|  275000.00000     275000.00|  173319.00000      173319.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|   30000.00000      30000.00|   72768.00000       72768.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             15289.000  m2  |       2.50000      38222.50|       5.25000      80267.25|       8.25000      126134.25
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-03000                        LUMP|     250.00000        250.00|     100.00000        100.00|    1720.00000        1720.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1                                   |                            |                            |
0007 202-03000                        LUMP|     250.00000        250.00|     100.00000        100.00|    4410.00000        4410.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5SB                                 |                            |                            |
0008 202-78515                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    3685.00000        3685.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0009 203-02000             39815.000  m3  |       9.25000     368288.75|      13.65000     543474.75|      10.80000      430002.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              6255.000  m3  |       0.10000        625.50|      15.50000      96952.50|       0.01000          62.55
  BORROW                                  |                            |                            |
0011 203-02100              7709.000  m3  |       5.95000      45868.55|      21.45000     165358.05|      12.55000       96747.95
  EXCAVATION, PEAT                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02229               230.000  m   |       7.70000       1771.00|       7.70000       1771.00|       8.10000        1863.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02234                11.000  EACH|      50.00000        550.00|      50.00000        550.00|      52.65000         579.15
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 205-02236                15.000  EACH|      60.00000        900.00|      60.00000        900.00|      63.15000         947.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 211-02050              6454.000  m3  |      11.50000      74221.00|      15.50000     100037.00|      14.20000       91646.80
  B BORROW                                |                            |                            |
0016 211-02060              8927.000  m3  |      10.50000      93733.50|      19.50000     174076.50|      26.55000      237011.85
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 215-06458             30000.000  m3  |       8.83000     264900.00|       8.83000     264900.00|       6.95000      208500.00
  SUBGRADE, MODIFIED                      |                            |                            |
0018 303-04075                 9.000  Mg  |      23.00000        207.00|      50.00000        450.00|     120.00000        1080.00
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0019 303-52308              1191.000  Mg  |      15.00000      17865.00|      17.00000      20247.00|      20.15000       23998.65
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0020 305-05206              3759.000  Mg  |      28.50000     107131.50|      37.00000     139083.00|      37.25000      140022.75
  WIDENING WITH HMA                       |                            |                            |
0021 401-04824               158.000  Mg  |      35.80000       5656.40|      30.00000       4740.00|      49.20000        7773.60
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 401-05437             27553.000  Mg  |      30.75000     847254.75|      28.00000     771484.00|      35.45000      976753.85
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0023 401-05455             10003.000  Mg  |      31.90000     319095.70|      32.00000     320096.00|      37.30000      373111.90
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0024 401-05456              4551.000  Mg  |      37.70000     171572.70|      35.00000     159285.00|      45.50000      207070.50
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0025 402-05470             20602.000  Mg  |      25.85000     532561.70|      26.00000     535652.00|      36.35000      748882.70
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0026 404-05511               873.000  m2  |       3.70000       3230.10|       3.00000       2619.00|       6.15000        5368.95
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 1.400  Mg  |     400.00000        560.00|     425.00000        595.00|     757.00000        1059.80
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                84.300  Mg  |     225.00000      18967.50|     250.00000      21075.00|     165.00000       13909.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01700                 1.000  EACH|    1595.00000       1595.00|    1700.00000       1700.00|    1790.00000        1790.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-03577                 1.000  EACH|    1595.00000       1595.00|    1800.00000       1800.00|    1895.00000        1895.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED (Radius 10670mm)       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 601-05071                 1.000  EACH|    1595.00000       1595.00|    1700.00000       1700.00|    1790.00000        1790.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0032 601-99105               375.285  m   |      33.00000      12384.41|      30.00000      11258.55|      31.60000       11859.01
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 604-06069                 5.000  m2  |      50.00000        250.00|      75.00000        375.00|     140.40000         702.00
  CURB RAMP, CONCRETE                     |                            |                            |
0034 604-91531                 4.000  m2  |      50.00000        200.00|      75.00000        300.00|     122.30000         489.20
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0035 605-06120                45.000  m   |      42.15000       1896.75|      60.00000       2700.00|      74.35000        3345.75
  CURB, CONCRETE                          |                            |                            |
0036 605-06165              5444.000  m   |      26.00000     141544.00|      31.00000     168764.00|      28.30000      154065.20
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                            |                            |
0037 605-06250               418.000  m2  |      65.00000      27170.00|      80.00000      33440.00|      71.75000       29991.50
  CENTER CURB, C, CONCRETE                |                            |                            |
0038 607-06335                34.500  m   |      50.00000       1725.00|     150.00000       5175.00|     211.75000        7305.38
  PAVED SIDE DITCH, A                     |                            |                            |
0039 610-05527                38.000  Mg  |      50.00000       1900.00|      80.00000       3040.00|      53.35000        2027.30
  HMA FOR APPROACHES                      |                            |                            |
0040 611-05330               942.000  m2  |      34.00000      32028.00|      40.00000      37680.00|      34.85000       32828.70
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0041 611-95728              2316.000  m2  |      38.00000      88008.00|      44.00000     101904.00|      36.80000       85228.80
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0042 615-06490                22.000  EACH|     102.00000       2244.00|     200.00000       4400.00|     160.00000        3520.00
  RIGHT OF WAY MARKER                     |                            |                            |
0043 615-06527                 3.000  EACH|     400.00000       1200.00|     300.00000        900.00|     420.00000        1260.00
  MONUMENT, SECTION CORNER                |                            |                            |
0044 616-02320               304.000  m2  |       2.00000        608.00|       4.00000       1216.00|       1.90000         577.60
  GEOTEXTILES                             |                            |                            |
0045 616-06405               164.200  Mg  |      26.00000       4269.20|      25.00000       4105.00|      32.01000        5256.04
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-02770              2520.000  m2  |       3.35000       8442.00|       3.35000       8442.00|       3.50000        8820.00
  EROSION CONTROL BLANKET                 |                            |                            |
0047 621-04258               110.000  kg  |      60.00000       6600.00|      60.00000       6600.00|      63.20000        6952.00
  SEED MIXTURE , COVER CROP               |                            |                            |
0048 621-04258                15.900  kg  |    1895.00000      30130.50|    1895.00000      30130.50|    1995.00000       31720.50
  SEED MIXTURE , MESIC PRAIRIE GRASS      |                            |                            |
0049 621-04258                 9.700  kg  |    1050.00000      10185.00|    1050.00000      10185.00|    1105.00000       10718.50
  SEED MIXTURE , SEDGE MEADOW GRASS       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 621-04258                10.400  kg  |    1985.00000      20644.00|    1985.00000      20644.00|    2090.00000       21736.00
  SEED MIXTURE , WET PRAIRIE GRASS        |                            |                            |
0051 621-06567               592.000  kL  |       1.00000        592.00|       1.00000        592.00|       1.05000         621.60
  WATER                                   |                            |                            |
0052 621-06575             32695.000  m2  |       2.87000      93834.65|       2.87000      93834.65|       3.05000       99719.75
  SODDING, NURSERY                        |                            |                            |
0053 715-05019                29.500  m   |     192.75000       5686.13|     237.00000       6991.50|     159.25000        4697.88
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0054 715-05024               265.000  m   |     193.00000      51145.00|     181.00000      47965.00|     159.25000       42201.25
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0055 715-05048              5365.000  m   |       7.00000      37555.00|       7.40000      39701.00|       7.80000       41847.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053               115.500  m   |      33.20000       3834.60|      27.00000       3118.50|      28.40000        3280.20
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0057 715-05123                22.500  m   |      75.15000       1690.88|     182.00000       4095.00|     110.00000        2475.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0058 715-05148                 3.500  m   |     143.55000        502.43|     127.00000        444.50|     118.00000         413.00
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0059 715-05149               270.700  m   |      61.40000      16620.98|      91.00000      24633.70|      66.50000       18001.55
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0060 715-05151               400.000  m   |      93.36000      37344.00|     104.00000      41600.00|      72.10000       28840.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0061 715-05152               210.000  m   |     111.70000      23457.00|     117.90000      24759.00|      78.75000       16537.50
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0062 715-05153               925.000  m   |     132.00000     122100.00|     124.70000     115347.50|      83.93000       77635.25
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0063 715-05154              1175.000  m   |     128.55000     151046.25|     130.70000     153572.50|      96.35000      113211.25
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0064 715-05156                15.600  m   |     146.15000       2279.94|     228.00000       3556.80|     120.00000        1872.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0065 715-05169                64.500  m   |      75.95000       4898.78|     137.00000       8836.50|      72.10000        4650.45
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0066 715-05171                39.500  m   |     101.65000       4015.18|     141.00000       5569.50|      78.70000        3108.65
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0067 715-05850                35.000  m   |     297.65000      10417.75|     252.00000       8820.00|     275.00000        9625.00
  PIPE, RCHEP, CLASS HE-I, D0.3=40, MIN.  |                            |                            |
  AREA 0.68 m2                            |                            |                            |
0068 715-46005                10.000  EACH|     130.00000       1300.00|     255.00000       2550.00|     454.00000        4540.00
  PIPE END SECTION, 375 mm                |                            |                            |
0069 715-46010                 6.000  EACH|     150.00000        900.00|     303.00000       1818.00|     490.00000        2940.00
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 715-46020                 3.000  EACH|     190.00000        570.00|     333.00000        999.00|     680.00000        2040.00
  PIPE END SECTION, 600 mm                |                            |                            |
0071 715-46040                 5.000  EACH|     400.00000       2000.00|     573.00000       2865.00|     965.00000        4825.00
  PIPE END SECTION, 900 mm                |                            |                            |
0072 716-02836                55.000  m   |    1525.00000      83875.00|    1850.00000     101750.00|    2480.00000      136400.00
  PIPE, JACKED, REINFORCED CONCRETE, IV,  |                            |                            |
  900 mm                                  |                            |                            |
0073 718-06528                21.000  EACH|     400.00000       8400.00|     600.00000      12600.00|     630.00000       13230.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0074 718-06532              1000.000  m   |       2.00000       2000.00|       4.00000       4000.00|       4.20000        4200.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0075 718-52610              1087.000  m3  |      17.00000      18479.00|      31.00000      33697.00|      32.65000       35490.55
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0076 718-99153             15313.000  m2  |       1.00000      15313.00|       1.00000      15313.00|       1.05000       16078.65
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0077 720-03482                 1.000  EACH|    3300.00000       3300.00|    2725.00000       2725.00|    2295.00000        2295.00
  MANHOLE, K4, MODIFIED                   |                            |                            |
0078 720-44000                48.000  EACH|     150.00000       7200.00|     230.00000      11040.00|     340.00000       16320.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0079 720-45235                 1.000  EACH|    2250.00000       2250.00|    1135.00000       1135.00|    1110.00000        1110.00
  CATCH BASIN, E7                         |                            |                            |
0080 720-45250                31.000  EACH|    1900.00000      58900.00|    1550.00000      48050.00|    1765.00000       54715.00
  CATCH BASIN, K10                        |                            |                            |
0081 720-45265                 7.000  EACH|     735.00000       5145.00|     790.00000       5530.00|     585.00000        4095.00
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0082 720-45270                 7.000  EACH|     840.00000       5880.00|     900.00000       6300.00|     610.00000        4270.00
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0083 720-45410                37.000  EACH|    1750.00000      64750.00|    1500.00000      55500.00|    1290.00000       47730.00
  MANHOLE, C4                             |                            |                            |
0084 720-45605                 3.400  m   |     765.00000       2601.00|     635.00000       2159.00|     525.00000        1785.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0085 720-94612                 2.000  EACH|    3225.00000       6450.00|    3100.00000       6200.00|    1575.00000        3150.00
  MANHOLE, K4                             |                            |                            |
0086 720-95422                 4.000  EACH|    1950.00000       7800.00|    2000.00000       8000.00|    2420.00000        9680.00
  MANHOLE, J4                             |                            |                            |
0087 720-98174                 1.000  EACH|    1800.00000       1800.00|    2060.00000       2060.00|    1555.00000        1555.00
  INLET, B15                              |                            |                            |
0088 720-98687                 5.000  EACH|    1800.00000       9000.00|    1570.00000       7850.00|    1380.00000        6900.00
  CATCH BASIN, M10                        |                            |                            |
0089 720-99416                 4.000  EACH|    2300.00000       9200.00|    2120.00000       8480.00|    2340.00000        9360.00
  CATCH BASIN, B15                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 801-04308                 5.000  EACH|     400.00000       2000.00|     448.00000       2240.00|     460.00000        2300.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0091 801-06203             20167.000  m   |       0.30000       6050.10|       0.26000       5243.42|       0.32000        6453.44
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0092 801-06207              1978.000  m   |       2.66000       5261.48|       3.00000       5934.00|       2.85000        5637.30
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0093 801-06211                 6.000  EACH|      45.00000        270.00|      55.00000        330.00|      68.40000         410.40
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0094 801-06212                 6.000  EACH|      45.00000        270.00|      55.00000        330.00|     131.60000         789.60
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0095 801-06218                85.000  m   |      15.50000       1317.50|       3.50000        297.50|      17.00000        1445.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0096 801-06606                72.000  EACH|     120.00000       8640.00|     142.00000      10224.00|     330.00000       23760.00
  BARRICADE, IIIB                         |                            |                            |
0097 801-06640                25.000  EACH|     165.00000       4125.00|     195.00000       4875.00|     210.00000        5250.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0098 801-06645                16.000  EACH|      65.00000       1040.00|      35.00000        560.00|     184.00000        2944.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0099 801-06710              2880.000  DAY |      10.50000      30240.00|      10.00000      28800.00|      19.00000       54720.00
  FLASHING ARROW SIGN                     |                            |                            |
0100 801-06775                        LUMP|    9800.00000       9800.00|   38000.00000      38000.00|   70765.00000       70765.00
  MAINTAINING TRAFFIC                     |                            |                            |
0101 802-02489               141.320  m   |      32.80000       4635.30|      32.80000       4635.30|      41.15000        5815.32
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0102 802-02922                13.020  m   |      26.24000        341.64|      26.24000        341.64|      31.50000         410.13
  SIGN POST, SQUARE, UNREINFORCED ANCHOR  |                            |                            |
  BASE                                    |                            |                            |
0103 802-76025                30.320  m2  |     139.00000       4214.48|     139.00000       4214.48|     158.00000        4790.56
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0104 802-76035                38.520  m2  |     145.00000       5585.40|     145.00000       5585.40|     163.00000        6278.76
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0105 803-02310              3944.160  kg  |       3.30000      13015.73|       3.30000      13015.73|       1.90000        7493.90
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0106 803-04626                18.000  EACH|    1167.00000      21006.00|    1167.00000      21006.00|     800.00000       14400.00
  SIGN FOUNDATION, CONCRETE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0107 803-76125                 9.000  EACH|    7700.00000      69300.00|    7700.00000      69300.00|    5630.00000       50670.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0108 804-06770                21.000  EACH|     100.00000       2100.00|     100.00000       2100.00|      17.00000         357.00
  DELINEATOR POST                         |                            |                            |
0109 805-01842                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     685.00000        1370.00
  HANDHOLE, SIGNAL                        |                            |                            |
0110 805-02087                        LUMP|    1500.00000       1500.00|    1500.00000       1500.00|    1265.00000        1265.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0111 805-04782                 2.000  EACH|   30432.00000      60864.00|   30432.00000      60864.00|   33790.00000       67580.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0112 805-06592                49.000  m   |      29.52000       1446.48|      29.52000       1446.48|      33.70000        1651.30
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0113 805-78109                 2.000  EACH|    9005.00000      18010.00|    9005.00000      18010.00|   11475.00000       22950.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0114 805-78205                15.000  EACH|     385.00000       5775.00|     385.00000       5775.00|     475.00000        7125.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0115 805-78215                 8.000  EACH|     385.00000       3080.00|     385.00000       3080.00|     485.00000        3880.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0116 805-78230                 7.000  EACH|     560.00000       3920.00|     560.00000       3920.00|     685.00000        4795.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0117 805-78415                 8.000  EACH|     500.00000       4000.00|     500.00000       4000.00|    1725.00000       13800.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0118 805-78420                 8.000  EACH|     250.00000       2000.00|     250.00000       2000.00|     316.00000        2528.00
  DISCONNECT HANGER                       |                            |                            |
0119 805-78445                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     421.00000         842.00
  SIGNAL SERVICE                          |                            |                            |
0120 805-78467                32.000  m   |       4.97000        159.04|       4.97000        159.04|       5.25000         168.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0121 805-78485               379.000  m   |       3.28000       1243.12|       3.28000       1243.12|       3.15000        1193.85
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0122 805-78490               821.000  m   |       3.60000       2955.60|       3.60000       2955.60|       4.20000        3448.20
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0123 805-78906                 8.000  EACH|    1500.00000      12000.00|    1500.00000      12000.00|    1475.00000       11800.00
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0124 805-78925                 2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     635.00000        1270.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0125 805-79020                        LUMP|    8000.00000       8000.00|    8000.00000       8000.00|    8950.00000        8950.00
  TRAFFIC SIGNAL INSTALLATION, ACTUATED   |                            |                            |
0126 805-92503                16.000  EACH|     250.00000       4000.00|     250.00000       4000.00|      88.50000        1416.00
  SIGN MOUNTING BRACKET ASSEMBLY          |                            |                            |
0127 805-94295                24.000  EACH|     100.00000       2400.00|     100.00000       2400.00|     221.00000        5304.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0128 808-06701              1473.000  m   |       0.83000       1222.59|       0.75000       1104.75|       0.90000        1325.70
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0129 808-06703               865.000  m   |       0.83000        717.95|       0.75000        648.75|       0.90000         778.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0130 808-06716               495.000  m   |       1.31000        648.45|       0.95000        470.25|       5.25000        2598.75
  LINE, REMOVE                            |                            |                            |
0131 808-75240              1072.000  m   |       0.83000        889.76|       0.75000        804.00|       0.90000         964.80
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0132 808-75245              5814.000  m   |       0.83000       4825.62|       0.75000       4360.50|       0.90000        5232.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0133 808-75278               206.000  m   |       4.75000        978.50|       4.80000        988.80|       5.00000        1030.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0134 808-75297               178.000  m   |       9.50000       1691.00|       9.60000       1708.80|      10.00000        1780.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0135 808-75320                53.000  EACH|      49.00000       2597.00|      65.50000       3471.50|      52.00000        2756.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0136 808-75325                53.000  EACH|      70.50000       3736.50|       2.95000        156.35|      74.20000        3932.60
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0137 808-75996               804.000  EACH|       3.00000       2412.00|       2.25000       1809.00|       7.40000        5949.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0138 808-75998               804.000  EACH|      21.50000      17286.00|      23.00000      18492.00|      26.00000       20904.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0139 808-92027               510.000  m   |       3.15000       1606.50|       1.50000        765.00|       1.80000         918.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0140 601-01740                 1.000  EACH|    1595.00000       1595.00|    1700.00000       1700.00|    1790.00000        1790.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  4,847,403.32|             $  5,538,396.16|                $  5,809,621.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,847,403.32|             $  5,538,396.16|                $  5,809,621.32
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1700.22000      30603.96|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  136000.00000     136000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  300000.00000     300000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13500.00000      13500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             15289.000  m2  |       7.50000     114667.50|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-03000                        LUMP|    2900.00000       2900.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1                                   |                            |                            |
0007 202-03000                        LUMP|    4000.00000       4000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5SB                                 |                            |                            |
0008 202-78515                        LUMP|    1150.00000       1150.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0009 203-02000             39815.000  m3  |      14.10000     561391.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              6255.000  m3  |      15.00000      93825.00|                            |
  BORROW                                  |                            |                            |
0011 203-02100              7709.000  m3  |      16.75000     129125.75|                            |
  EXCAVATION, PEAT                        |                            |                            |
0012 205-02229               230.000  m   |       8.75000       2012.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02234                11.000  EACH|      57.00000        627.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 205-02236                15.000  EACH|      68.00000       1020.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 211-02050              6454.000  m3  |      26.25000     169417.50|                            |
  B BORROW                                |                            |                            |
0016 211-02060              8927.000  m3  |      21.00000     187467.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 215-06458             30000.000  m3  |      10.00000     300000.00|                            |
  SUBGRADE, MODIFIED                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 303-04075                 9.000  Mg  |      26.00000        234.00|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0019 303-52308              1191.000  Mg  |      17.10000      20366.10|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0020 305-05206              3759.000  Mg  |      50.00000     187950.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0021 401-04824               158.000  Mg  |      51.00000       8058.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 401-05437             27553.000  Mg  |      36.00000     991908.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0023 401-05455             10003.000  Mg  |      38.00000     380114.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0024 401-05456              4551.000  Mg  |      47.00000     213897.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0025 402-05470             20602.000  Mg  |      37.00000     762274.00|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0026 404-05511               873.000  m2  |       7.00000       6111.00|                            |
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 1.400  Mg  |     360.00000        504.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                84.300  Mg  |     360.00000      30348.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01700                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-03577                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED (Radius 10670mm)       |                            |                            |
0031 601-05071                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0032 601-99105               375.285  m   |      40.00000      15011.40|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 604-06069                 5.000  m2  |     114.80000        574.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0034 604-91531                 4.000  m2  |     112.00000        448.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0035 605-06120                45.000  m   |      57.40000       2583.00|                            |
  CURB, CONCRETE                          |                            |                            |
0036 605-06165              5444.000  m   |      25.00000     136100.00|                            |
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 605-06250               418.000  m2  |      75.00000      31350.00|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0038 607-06335                34.500  m   |     105.00000       3622.50|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
0039 610-05527                38.000  Mg  |      85.00000       3230.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0040 611-05330               942.000  m2  |      34.00000      32028.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0041 611-95728              2316.000  m2  |      44.10000     102135.60|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0042 615-06490                22.000  EACH|     120.00000       2640.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0043 615-06527                 3.000  EACH|     425.00000       1275.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0044 616-02320               304.000  m2  |       2.25000        684.00|                            |
  GEOTEXTILES                             |                            |                            |
0045 616-06405               164.200  Mg  |      25.00000       4105.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-02770              2520.000  m2  |       3.80000       9576.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0047 621-04258               110.000  kg  |      65.00000       7150.00|                            |
  SEED MIXTURE , COVER CROP               |                            |                            |
0048 621-04258                15.900  kg  |    2000.00000      31800.00|                            |
  SEED MIXTURE , MESIC PRAIRIE GRASS      |                            |                            |
0049 621-04258                 9.700  kg  |    1100.00000      10670.00|                            |
  SEED MIXTURE , SEDGE MEADOW GRASS       |                            |                            |
0050 621-04258                10.400  kg  |    2000.00000      20800.00|                            |
  SEED MIXTURE , WET PRAIRIE GRASS        |                            |                            |
0051 621-06567               592.000  kL  |       1.10000        651.20|                            |
  WATER                                   |                            |                            |
0052 621-06575             32695.000  m2  |       3.00000      98085.00|                            |
  SODDING, NURSERY                        |                            |                            |
0053 715-05019                29.500  m   |     235.00000       6932.50|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0054 715-05024               265.000  m   |     210.00000      55650.00|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0055 715-05048              5365.000  m   |       4.85000      26020.25|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053               115.500  m   |      45.00000       5197.50|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 715-05123                22.500  m   |     121.50000       2733.75|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0058 715-05148                 3.500  m   |     150.00000        525.00|                            |
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0059 715-05149               270.700  m   |      70.00000      18949.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0060 715-05151               400.000  m   |      74.00000      29600.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0061 715-05152               210.000  m   |     164.00000      34440.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0062 715-05153               925.000  m   |     120.00000     111000.00|                            |
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0063 715-05154              1175.000  m   |     185.00000     217375.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0064 715-05156                15.600  m   |     350.00000       5460.00|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0065 715-05169                64.500  m   |     129.00000       8320.50|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0066 715-05171                39.500  m   |      80.50000       3179.75|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0067 715-05850                35.000  m   |     338.00000      11830.00|                            |
  PIPE, RCHEP, CLASS HE-I, D0.3=40, MIN.  |                            |                            |
  AREA 0.68 m2                            |                            |                            |
0068 715-46005                10.000  EACH|     345.00000       3450.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0069 715-46010                 6.000  EACH|     400.00000       2400.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0070 715-46020                 3.000  EACH|     455.00000       1365.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0071 715-46040                 5.000  EACH|     880.00000       4400.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0072 716-02836                55.000  m   |    1375.00000      75625.00|                            |
  PIPE, JACKED, REINFORCED CONCRETE, IV,  |                            |                            |
  900 mm                                  |                            |                            |
0073 718-06528                21.000  EACH|     114.00000       2394.00|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0074 718-06532              1000.000  m   |       1.70000       1700.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0075 718-52610              1087.000  m3  |      44.00000      47828.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0076 718-99153             15313.000  m2  |       1.10000      16844.30|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 720-03482                 1.000  EACH|    4000.00000       4000.00|                            |
  MANHOLE, K4, MODIFIED                   |                            |                            |
0078 720-44000                48.000  EACH|     160.00000       7680.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0079 720-45235                 1.000  EACH|    1240.00000       1240.00|                            |
  CATCH BASIN, E7                         |                            |                            |
0080 720-45250                31.000  EACH|    1640.00000      50840.00|                            |
  CATCH BASIN, K10                        |                            |                            |
0081 720-45265                 7.000  EACH|     645.00000       4515.00|                            |
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0082 720-45270                 7.000  EACH|     660.00000       4620.00|                            |
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0083 720-45410                37.000  EACH|    1575.00000      58275.00|                            |
  MANHOLE, C4                             |                            |                            |
0084 720-45605                 3.400  m   |    2100.00000       7140.00|                            |
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0085 720-94612                 2.000  EACH|    4300.00000       8600.00|                            |
  MANHOLE, K4                             |                            |                            |
0086 720-95422                 4.000  EACH|    2800.00000      11200.00|                            |
  MANHOLE, J4                             |                            |                            |
0087 720-98174                 1.000  EACH|    1800.00000       1800.00|                            |
  INLET, B15                              |                            |                            |
0088 720-98687                 5.000  EACH|    1600.00000       8000.00|                            |
  CATCH BASIN, M10                        |                            |                            |
0089 720-99416                 4.000  EACH|    2000.00000       8000.00|                            |
  CATCH BASIN, B15                        |                            |                            |
0090 801-04308                 5.000  EACH|     510.00000       2550.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0091 801-06203             20167.000  m   |       0.28000       5646.76|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0092 801-06207              1978.000  m   |       3.10000       6131.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0093 801-06211                 6.000  EACH|     130.00000        780.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0094 801-06212                 6.000  EACH|     120.00000        720.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0095 801-06218                85.000  m   |      18.00000       1530.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 801-06606                72.000  EACH|     150.00000      10800.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0097 801-06640                25.000  EACH|     210.00000       5250.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0098 801-06645                16.000  EACH|      40.00000        640.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0099 801-06710              2880.000  DAY |      10.50000      30240.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0100 801-06775                        LUMP|  210000.00000     210000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0101 802-02489               141.320  m   |      35.00000       4946.20|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0102 802-02922                13.020  m   |      28.00000        364.56|                            |
  SIGN POST, SQUARE, UNREINFORCED ANCHOR  |                            |                            |
  BASE                                    |                            |                            |
0103 802-76025                30.320  m2  |     150.00000       4548.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0104 802-76035                38.520  m2  |     150.00000       5778.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0105 803-02310              3944.160  kg  |       3.50000      13804.56|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0106 803-04626                18.000  EACH|    1250.00000      22500.00|                            |
  SIGN FOUNDATION, CONCRETE               |                            |                            |
0107 803-76125                 9.000  EACH|    8200.00000      73800.00|                            |
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0108 804-06770                21.000  EACH|     110.00000       2310.00|                            |
  DELINEATOR POST                         |                            |                            |
0109 805-01842                 2.000  EACH|     525.00000       1050.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0110 805-02087                        LUMP|    1700.00000       1700.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0111 805-04782                 2.000  EACH|   33000.00000      66000.00|                            |
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0112 805-06592                49.000  m   |      32.00000       1568.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0113 805-78109                 2.000  EACH|   10000.00000      20000.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0114 805-78205                15.000  EACH|     400.00000       6000.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0115 805-78215                 8.000  EACH|     400.00000       3200.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0116 805-78230                 7.000  EACH|     600.00000       4200.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0117 805-78415                 8.000  EACH|     550.00000       4400.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0118 805-78420                 8.000  EACH|     275.00000       2200.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0119 805-78445                 2.000  EACH|     425.00000        850.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0120 805-78467                32.000  m   |       5.30000        169.60|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0121 805-78485               379.000  m   |       3.50000       1326.50|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0122 805-78490               821.000  m   |       3.80000       3119.80|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0123 805-78906                 8.000  EACH|    1600.00000      12800.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0124 805-78925                 2.000  EACH|     640.00000       1280.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0125 805-79020                        LUMP|    8500.00000       8500.00|                            |
  TRAFFIC SIGNAL INSTALLATION, ACTUATED   |                            |                            |
0126 805-92503                16.000  EACH|     265.00000       4240.00|                            |
  SIGN MOUNTING BRACKET ASSEMBLY          |                            |                            |
0127 805-94295                24.000  EACH|     110.00000       2640.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0128 808-06701              1473.000  m   |       0.80000       1178.40|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0129 808-06703               865.000  m   |       0.80000        692.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0130 808-06716               495.000  m   |       1.00000        495.00|                            |
  LINE, REMOVE                            |                            |                            |
0131 808-75240              1072.000  m   |       0.80000        857.60|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,739,773.81                                                  ROUTE : SR 55
     CALL ORDER   : 151                     CONTRACT ID : R -24312-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0132 808-75245              5814.000  m   |       0.80000       4651.20|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0133 808-75278               206.000  m   |       5.00000       1030.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0134 808-75297               178.000  m   |      10.00000       1780.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0135 808-75320                53.000  EACH|      50.00000       2650.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0136 808-75325                53.000  EACH|      70.00000       3710.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0137 808-75996               804.000  EACH|       3.00000       2412.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0138 808-75998               804.000  EACH|      25.00000      20100.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0139 808-92027               510.000  m   |       1.60000        816.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0140 601-01740                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
     SECTION TOTALS                       |             $  6,629,076.04|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,629,076.04|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   192,018.55                                                  ROUTE : SR 37
     CALL ORDER   : 171                     CONTRACT ID : R -24413-A                   COUNTIES : HAMILTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0977008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE                                                    $    165,057.08     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    165,441.91     100.2331%
   3   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    178,107.15     107.9063%
   4   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    179,286.86     108.6211%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $    181,117.66     109.7303%
   6   35-1151771     CALUMET ASPHALT PAVING CO                                              $    193,724.75     117.3683%
====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-1139301              |(3) 35-1136349
                                          |YARDBERRY LANDSCAPE         |E & B PAVING, INC.          |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 3.000  MOS |    1250.00000       3750.00|    2420.00000       7260.00|    2016.73000        6050.19
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    2700.00000       2700.00|   13005.43000       13005.43
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    6000.00000       6000.00|    8240.00000       8240.00|    8700.00000        8700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    3250.00000       3250.00|    3500.00000        3500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|    3000.00000       3000.00|    2400.00000       2400.00|    7605.78000        7605.78
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 203-02000               788.000  m3  |      11.00000       8668.00|      20.00000      15760.00|      16.03000       12631.64
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070               375.000  m3  |      18.00000       6750.00|      16.35000       6131.25|      11.55000        4331.25
  BORROW                                  |                            |                            |
0008 205-02224               260.000  m   |       6.50000       1690.00|       4.50000       1170.00|       5.14000        1336.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                14.000  m   |      18.00000        252.00|      30.50000        427.00|      33.95000         475.30
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 211-02060                62.500  m3  |      40.00000       2500.00|      38.70000       2418.75|      24.95000        1559.38
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52309               713.300  Mg  |      20.00000      14266.00|      19.80000      14123.34|      17.79000       12689.61
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0012 402-05468               790.000  Mg  |      45.00000      35550.00|      35.00000      27650.00|      38.96000       30778.40
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   192,018.55                                                  ROUTE : SR 37
     CALL ORDER   : 171                     CONTRACT ID : R -24413-A                   COUNTIES : HAMILTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-1139301              |(3) 35-1136349
                                          |YARDBERRY LANDSCAPE         |E & B PAVING, INC.          |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 402-05474               160.900  Mg  |      53.00000       8527.70|      44.00000       7079.60|      53.43000        8596.89
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477                73.100  Mg  |      58.00000       4239.80|      60.00000       4386.00|      69.01000        5044.63
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05481               199.200  Mg  |      60.00000      11952.00|      36.50000       7270.80|      47.86000        9533.71
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 404-05511               766.600  m2  |       3.50000       2683.10|       1.35000       1034.91|       5.57000        4269.96
  SEAL COAT, 2                            |                            |                            |
0017 406-05520                 0.138  Mg  |     600.00000         82.80|     160.00000         22.08|     191.49000          26.43
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-06035               106.700  m   |      46.00000       4908.20|      40.00000       4268.00|      44.52000        4750.28
  GUARDRAIL, RESET                        |                            |                            |
0019 601-91147                 2.000  EACH|     990.00000       1980.00|     900.00000       1800.00|    1001.81000        2003.62
  GUARDRAIL END TREATMENT, RESET          |                            |                            |
0020 603-01159               210.000  m   |      29.00000       6090.00|      26.00000       5460.00|      28.94000        6077.40
  FENCE, CHAIN LINK, 1067 mm              |                            |                            |
0021 615-06490                 3.000  EACH|     125.00000        375.00|     120.00000        360.00|     133.57000         400.71
  RIGHT OF WAY MARKER                     |                            |                            |
0022 616-02320               185.800  m2  |       3.00000        557.40|       2.00000        371.60|       2.10000         390.18
  GEOTEXTILES                             |                            |                            |
0023 616-06405               202.600  Mg  |      35.00000       7091.00|      26.25000       5318.25|      22.91000        4641.57
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 1.000  EACH|     700.00000        700.00|     525.00000        525.00|     584.39000         584.39
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559              2100.000  m2  |       1.50000       3150.00|       0.58000       1218.00|       0.65000        1365.00
  MULCHED SEEDING, R                      |                            |                            |
0026 621-06574               227.200  m2  |       7.00000       1590.40|       8.25000       1874.40|       9.18000        2085.70
  SODDING                                 |                            |                            |
0027 702-90915                 3.550  m3  |     500.00000       1775.00|    1175.00000       4171.25|     495.61000        1759.42
  CONCRETE, A                             |                            |                            |
0028 703-51032                98.100  kg  |       1.75000        171.68|      13.20000       1294.92|       2.88000         282.53
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 714-99348                 9.140  m   |     800.00000       7312.00|    1352.00000      12357.28|    1100.14000       10055.28
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1500 mm x 900 mm              |                            |                            |
0030 718-03277               260.000  m   |      12.00000       3120.00|      13.00000       3380.00|      12.78000        3322.80
  PIPE, UNDERDRAIN, CORRUGATED PLASTIC,   |                            |                            |
  PERFORATED, 150mm                       |                            |                            |
0031 718-03796                16.400  m   |      24.00000        393.60|      13.00000        213.20|      38.51000         631.56
  PIPE, CORRUGATED PLASTIC, NONPERFORATED,|                            |                            |
   150 mm                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   192,018.55                                                  ROUTE : SR 37
     CALL ORDER   : 171                     CONTRACT ID : R -24413-A                   COUNTIES : HAMILTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-1139301              |(3) 35-1136349
                                          |YARDBERRY LANDSCAPE         |E & B PAVING, INC.          |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 718-52610                58.800  m3  |      40.00000       2352.00|      48.00000       2822.40|      40.74000        2395.51
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0033 718-97137                 2.000  EACH|     155.00000        310.00|    1000.00000       2000.00|     306.11000         612.22
  OUTLET PROTECTOR, 150 mm                |                            |                            |
0034 718-99153               514.800  m2  |       3.00000       1544.40|       0.60000        308.88|       2.00000        1029.60
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0035 801-06640                16.000  EACH|      65.00000       1040.00|      50.00000        800.00|      55.66000         890.56
  CONSTRUCTION SIGN, A                    |                            |                            |
0036 801-06207               500.000  m   |       3.50000       1750.00|       2.95000       1475.00|       3.28000        1640.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06710                21.000  DAY |      35.00000        735.00|      15.00000        315.00|      15.01000         315.21
  FLASHING ARROW SIGN                     |                            |                            |
0038 801-06775                        LUMP|     700.00000        700.00|    3000.00000       3000.00|    2182.05000        2182.05
  MAINTAINING TRAFFIC                     |                            |                            |
0039 802-94715                        LUMP|     500.00000        500.00|     785.00000        785.00|     556.56000         556.56
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
     SECTION TOTALS                       |             $    165,057.08|             $    165,441.91|                $    178,107.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    165,057.08|             $    165,441.91|                $    178,107.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   192,018.55                                                  ROUTE : SR 37
     CALL ORDER   : 171                     CONTRACT ID : R -24413-A                   COUNTIES : HAMILTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1609544              |(6) 35-1151771
                                          |EDSAM CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |CALUMET ASPHALT PAVING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 3.000  MOS |    1650.00000       4950.00|    1238.93000       3716.79|    2250.00000        6750.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4800.00000       4800.00|    3058.97000       3058.97|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14700.00000      14700.00|    9000.00000       9000.00|    9600.00000        9600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10300.00000      10300.00|   12478.03000      12478.03|    9600.00000        9600.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|    3300.00000       3300.00|    3717.65000       3717.65|    4500.00000        4500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 203-02000               788.000  m3  |      17.00000      13396.00|      16.86000      13285.68|      33.00000       26004.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070               375.000  m3  |      13.50000       5062.50|      16.70000       6262.50|      15.00000        5625.00
  BORROW                                  |                            |                            |
0008 205-02224               260.000  m   |       6.00000       1560.00|       5.10000       1326.00|       5.00000        1300.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                14.000  m   |       8.00000        112.00|      34.55000        483.70|      34.00000         476.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 211-02060                62.500  m3  |      27.50000       1718.75|      38.12000       2382.50|      51.00000        3187.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52309               713.300  Mg  |      17.60000      12554.08|      20.08000      14323.06|      17.00000       12126.10
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0012 402-05468               790.000  Mg  |      38.50000      30415.00|      39.65000      31323.50|      40.00000       31600.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474               160.900  Mg  |      52.80000       8495.52|      49.85000       8020.87|      44.00000        7079.60
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477                73.100  Mg  |      68.20000       4985.42|      67.98000       4969.34|      62.00000        4532.20
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05481               199.200  Mg  |      47.30000       9422.16|      41.35000       8236.92|      40.00000        7968.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 404-05511               766.600  m2  |       5.50000       4216.30|       1.53000       1172.90|       3.00000        2299.80
  SEAL COAT, 2                            |                            |                            |
0017 406-05520                 0.138  Mg  |     190.00000         26.22|     181.27000         25.02|     250.00000          34.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-06035               106.700  m   |      19.80000       2112.66|      29.46000       3143.38|      29.00000        3094.30
  GUARDRAIL, RESET                        |                            |                            |
0019 601-91147                 2.000  EACH|    1775.00000       3550.00|    1688.10000       3376.20|    1649.00000        3298.00
  GUARDRAIL END TREATMENT, RESET          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 171 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   192,018.55                                                  ROUTE : SR 37
     CALL ORDER   : 171                     CONTRACT ID : R -24413-A                   COUNTIES : HAMILTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1609544              |(6) 35-1151771
                                          |EDSAM CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |CALUMET ASPHALT PAVING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 603-01159               210.000  m   |      36.30000       7623.00|      32.61000       6848.10|      38.00000        7980.00
  FENCE, CHAIN LINK, 1067 mm              |                            |                            |
0021 615-06490                 3.000  EACH|     121.00000        363.00|     118.96000        356.88|     116.00000         348.00
  RIGHT OF WAY MARKER                     |                            |                            |
0022 616-02320               185.800  m2  |       2.20000        408.76|       2.71000        503.52|       3.00000         557.40
  GEOTEXTILES                             |                            |                            |
0023 616-06405               202.600  Mg  |      18.70000       3788.62|      20.65000       4183.69|      34.00000        6888.40
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 1.000  EACH|     440.00000        440.00|     594.80000        594.80|     581.00000         581.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559              2100.000  m2  |       0.40000        840.00|       0.66000       1386.00|       1.00000        2100.00
  MULCHED SEEDING, R                      |                            |                            |
0026 621-06574               227.200  m2  |       3.80000        863.36|       9.35000       2124.32|      11.00000        2499.20
  SODDING                                 |                            |                            |
0027 702-90915                 3.550  m3  |     770.00000       2733.50|    1258.89000       4469.06|     775.00000        2751.25
  CONCRETE, A                             |                            |                            |
0028 703-51032                98.100  kg  |       5.50000        539.55|       3.72000        364.93|       4.00000         392.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 714-99348                 9.140  m   |    1320.00000      12064.80|    1158.73000      10590.79|    1000.00000        9140.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1500 mm x 900 mm              |                            |                            |
0030 718-03277               260.000  m   |      11.00000       2860.00|      11.40000       2964.00|       9.00000        2340.00
  PIPE, UNDERDRAIN, CORRUGATED PLASTIC,   |                            |                            |
  PERFORATED, 150mm                       |                            |                            |
0031 718-03796                16.400  m   |      33.00000        541.20|      37.26000        611.06|       9.00000         147.60
  PIPE, CORRUGATED PLASTIC, NONPERFORATED,|                            |                            |
   150 mm                                 |                            |                            |
0032 718-52610                58.800  m3  |      33.00000       1940.40|      43.52000       2558.98|      30.00000        1764.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0033 718-97137                 2.000  EACH|     165.00000        330.00|     441.16000        882.32|     210.00000         420.00
  OUTLET PROTECTOR, 150 mm                |                            |                            |
0034 718-99153               514.800  m2  |       2.20000       1132.56|       2.71000       1395.11|       1.25000         643.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0035 801-06640                16.000  EACH|      55.00000        880.00|      56.65000        906.40|      65.00000        1040.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0036 801-06207               500.000  m   |       3.25000       1625.00|       3.34000       1670.00|       3.25000        1625.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06710                21.000  DAY |      16.50000        346.50|      16.99000        356.79|      17.00000         357.00
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   192,018.55                                                  ROUTE : SR 37
     CALL ORDER   : 171                     CONTRACT ID : R -24413-A                   COUNTIES : HAMILTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |(5) 35-1609544              |(6) 35-1151771
                                          |EDSAM CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |CALUMET ASPHALT PAVING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 801-06775                        LUMP|    3300.00000       3300.00|    7158.53000       7158.53|    9200.00000        9200.00
  MAINTAINING TRAFFIC                     |                            |                            |
0039 802-94715                        LUMP|     990.00000        990.00|     889.37000        889.37|     875.00000         875.00
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
     SECTION TOTALS                       |             $    179,286.86|             $    181,117.66|                $    193,724.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    179,286.86|             $    181,117.66|                $    193,724.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                             ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 06/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654326
                                                                                                  4654326
                                                                                                  4654326
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9990053     BERNS/WEDDLE JOINT VENTURE                              A + B =        $ 33,373,010.07
   2   35-0918397     RIETH RILEY CONSTRUCTION                                A + B =        $ 34,790,623.94
   3   35-1917625     MILESTONE CONTRACTORS, L.P.          AWARD              A + B =        $ 33,307,641.15
   4   36-2231526     WALSH CONSTR CO OF ILL                                  A + B =        $ 35,135,311.94
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                    A + B =        $ 36,518,302.62
====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT AND WIDENING
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1600.00000      38400.00|    1900.00000      45600.00|    2710.85000       65060.40
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06657                48.000  MOS |     100.00000       4800.00|      75.00000       3600.00|     118.57000        5691.36
  PHONE, CELLULAR                         |                            |                            |
0003 105-06845                        LUMP|  350000.00000     350000.00|  400000.00000     400000.00|  477405.00000      477405.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0006 108-01614                        LUMP|    6000.00000       6000.00|   10000.00000      10000.00|    7903.71000        7903.71
  PARTNERING OVERHEAD                     |                            |                            |
0007 110-01001                        LUMP| 1500000.00000    1500000.00| 1372000.00000    1372000.00| 1570000.00000     1570000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0013 201-52370                        LUMP|  166400.00000     166400.00|  380000.00000     380000.00|  314000.00000      314000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0014 202-02240             89654.000  m2  |       4.78000     428546.12|       4.80000     430339.20|       4.64000      415994.56
  PAVEMENT, REMOVE                        |                            |                            |
0015 202-02241              3930.100  m   |       6.60000      25938.66|       6.90000      27117.69|       7.00000       27510.70
  GUARDRAIL, REMOVE                       |                            |                            |
0016 202-02277               492.300  m   |       6.50000       3199.95|      16.00000       7876.80|      13.16000        6478.67
  GUTTER, LIP, REMOVE                     |                            |                            |
0017 202-02278              1626.800  m   |       4.90000       7971.32|      18.00000      29282.40|      12.89000       20969.45
  CURB, CONCRETE, REMOVE                  |                            |                            |
0018 202-03783                19.000  EACH|     312.40000       5935.60|     290.00000       5510.00|     233.40000        4434.60
  SIGN, PANEL, REMOVE                     |                            |                            |
0019 202-51328                        LUMP|  141254.41000     141254.41|  180000.00000     180000.00|   91180.99000       91180.99
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 202-51328                        LUMP|  131513.99000     131513.99|  200000.00000     200000.00|  160261.06000      160261.06
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0021 202-51328                        LUMP|   20390.68000      20390.68|   28000.00000      28000.00|   10790.52000       10790.52
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0022 202-51330                        LUMP|  122315.75000     122315.75|  120000.00000     120000.00|   42402.19000       42402.19
  PRESENT STRUCTURE, REMOVE STR. NO. 7    |                            |                            |
0023 202-51368               945.000  m2  |      27.03000      25543.35|      11.00000      10395.00|       9.79000        9251.55
  SLOPEWALL, REMOVE                       |                            |                            |
0024 202-60815               209.800  m   |       7.00000       1468.60|      31.00000       6503.80|      29.58000        6205.88
  CENTER CURB, REMOVE                     |                            |                            |
0025 202-60820             19391.600  m2  |       1.00000      19391.60|       1.20000      23269.92|       2.69000       52163.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0026 202-74050                 3.000  EACH|     355.32000       1065.96|     290.00000        870.00|     360.71000        1082.13
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0027 202-74055                 7.000  EACH|    2174.39000      15220.73|    2700.00000      18900.00|    1506.48000       10545.36
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0028 202-74085                 1.000  EACH|    1058.65000       1058.65|    1500.00000       1500.00|     434.97000         434.97
  OVERHEAD SIGN STRUCTURE, TWIN           |                            |                            |
  CANTILEVER, REMOVE                      |                            |                            |
0029 202-74095                 8.000  EACH|     852.18000       6817.44|     290.00000       2320.00|     371.32000        2970.56
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0030 202-78515                        LUMP|    1193.71000       1193.71|    3500.00000       3500.00|    2265.02000        2265.02
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0031 202-92607                67.000  EACH|      32.05000       2147.35|     290.00000      19430.00|       8.28000         554.76
  SIGN POST, CHANNEL, REMOVE              |                            |                            |
0032 202-93763                47.000  EACH|      89.18000       4191.46|     430.00000      20210.00|     265.23000       12465.81
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0033 202-93974                 5.000  EACH|     793.98000       3969.90|    1500.00000       7500.00|     509.23000        2546.15
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0034 202-95579                 3.000  EACH|     498.11000       1494.33|     230.00000        690.00|     127.31000         381.93
  SERVICE POINT, REMOVE                   |                            |                            |
0035 202-96070                 4.000  EACH|    1510.47000       6041.88|    2700.00000      10800.00|     965.42000        3861.68
  HIGH MAST TOWER, REMOVE                 |                            |                            |
0036 202-96151                        LUMP|    2000.00000       2000.00|    3400.00000       3400.00|    1591.35000        1591.35
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0037 202-99187              3000.000  m   |       0.01000         30.00|       5.80000      17400.00|       1.39000        4170.00
  FENCE, FARM FIELD, REMOVE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 203-02000            377216.000  m3  |       7.73000    2915879.68|       6.90000    2602790.40|       8.15000     3074310.40
  EXCAVATION, COMMON                      |                            |                            |
0039 205-02224              1112.800  m   |       4.92000       5474.98|       5.20000       5786.56|       5.22000        5808.82
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0040 205-02231              6156.500  m   |      13.00000      80034.50|      42.00000     258573.00|      23.69000      145847.49
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0041 205-02233               675.000  m3  |      11.11000       7499.25|       6.30000       4252.50|       8.87000        5987.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0042 205-02234                32.000  EACH|      55.00000       1760.00|      58.00000       1856.00|      58.35000        1867.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0043 205-02237                 4.000  EACH|      55.00000        220.00|      58.00000        232.00|      58.35000         233.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0044 206-51230              1177.300  m3  |      85.32000     100447.24|     150.00000     176595.00|      21.47000       25276.63
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0046 211-02050              2707.000  m3  |      22.78000      61665.46|      18.00000      48726.00|      13.81000       37383.67
  B BORROW                                |                            |                            |
0047 211-02060             51782.900  m3  |      22.78000    1179614.46|      18.00000     932092.20|      14.39000      745155.93
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0048 211-06467               355.000  m3  |      54.50000      19347.50|      54.00000      19170.00|      87.72000       31140.60
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0049 303-52308             78855.000  Mg  |      14.35000    1131569.25|      12.00000     946260.00|      11.43000      901312.65
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0051 304-06464             30039.400  m3  |      35.96000    1080216.82|      35.00000    1051379.00|      40.17000     1206682.70
  SUBBASE FOR PCCP                        |                            |                            |
0053 305-05206              1576.000  Mg  |      65.56000     103322.56|      58.00000      91408.00|      58.83000       92716.08
  WIDENING WITH HMA                       |                            |                            |
0054 401-05437              8006.000  Mg  |      36.00000     288216.00|      36.00000     288216.00|      36.00000      288216.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0055 401-05455              1919.000  Mg  |      37.00000      71003.00|      39.00000      74841.00|      37.00000       71003.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0056 401-05456              2182.000  Mg  |      57.00000     124374.00|      50.00000     109100.00|      57.00000      124374.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0057 401-06264                        LUMP|    1800.00000       1800.00|    5000.00000       5000.00|    1800.00000        1800.00
  PROFILOGRAPH, HMA                       |                            |                            |
0060 402-05481              2143.100  Mg  |      35.00000      75008.50|      39.00000      83580.90|      35.00000       75008.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE:$ 38,170,055.50                                                   ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 402-05495                38.400  Mg  |      60.00000       2304.00|      44.00000       1689.60|      60.00000        2304.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0062 405-05517                11.800  Mg  |     235.00000       2773.00|     340.00000       4012.00|     235.00000        2773.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0063 406-05520                17.800  Mg  |     205.00000       3649.00|     180.00000       3204.00|     205.00000        3649.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0064 501-05240             21841.010  m   |      15.86000     346398.42|      22.00000     480502.22|      20.00000      436820.20
  CONTRACTION JOINT, D1                   |                            |                            |
0065 501-06266                        LUMP|   17600.00000      17600.00|    3800.00000       3800.00|   20000.00000       20000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0066 501-06323             48202.300  m2  |      32.50000    1566574.75|      34.00000    1638878.20|      35.50000     1711181.65
  QC/QA PCCP, 300 mm                      |                            |                            |
0067 501-06325             60596.000  m2  |      32.58000    1974217.68|      34.00000    2060264.00|      35.50000     2151158.00
  QC/QA PCCP, 350 mm                      |                            |                            |
0068 503-03489               212.000  EACH|      10.40000       2204.80|      11.00000       2332.00|      12.00000        2544.00
  RETROFITTED TIE BARS                    |                            |                            |
0069 503-05310               212.400  m   |     318.00000      67543.20|     360.00000      76464.00|     350.00000       74340.00
  TERMINAL JOINT                          |                            |                            |
0070 506-06333              1100.000  m2  |      75.00000      82500.00|     120.00000     132000.00|     120.52000      132572.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0071 601-01522                 6.000  EACH|      11.75000         70.50|    1200.00000       7200.00|    1246.56000        7479.36
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0072 601-02621                 9.525  m   |      60.00000        571.50|      63.00000        600.08|      63.62000         605.98
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  MODIFIED                                |                            |                            |
0073 601-04746                 2.000  EACH|    5900.00000      11800.00|    6200.00000      12400.00|    7157.06000       14314.12
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0074 601-04756                 1.000  EACH|    8900.00000       8900.00|    9300.00000       9300.00|    9442.01000        9442.01
  ENERGY ABSORBING TERMINAL, SPARE PARTS  |                            |                            |
  PACKAGE                                 |                            |                            |
0075 601-06037                 2.000  EACH|     575.00000       1150.00|     600.00000       1200.00|     610.02000        1220.04
  GUARDRAIL END TREATMENT, I              |                            |                            |
0076 601-06242                 2.000  EACH|   15000.00000      30000.00|   16000.00000      32000.00|   16811.25000       33622.50
  IMPACT ATTENUATOR, R2, W1, TL-2, 70 km/h|                            |                            |
0077 601-06246                 4.000  EACH|   30500.00000     122000.00|   32000.00000     128000.00|   33373.25000      133493.00
  IMPACT ATTENUATOR, R2, W1, TL-3, 110    |                            |                            |
  km/h                                    |                            |                            |
0078 601-06424                 1.000  EACH|    6000.00000       6000.00|    6300.00000       6300.00|    6365.40000        6365.40
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, 70 km/h                         |                            |                            |
0079 601-06454                 1.000  EACH|   11500.00000      11500.00|   12000.00000      12000.00|   12200.35000       12200.35
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, 110 km/h                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.5                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 601-06584                 1.000  EACH|   26000.00000      26000.00|   27000.00000      27000.00|   28638.54000       28638.54
  IMPACT ATTENUATOR, ELITE                |                            |                            |
0081 601-94689                17.000  EACH|    3175.00000      53975.00|    3300.00000      56100.00|    3368.36000       57262.12
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0082 601-97774                12.000  EACH|    2175.00000      26100.00|    2300.00000      27600.00|    2307.46000       27689.52
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0083 601-99105              1593.275  m   |      33.49000      53358.78|      35.00000      55764.63|      35.53000       56609.06
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0084 601-99106                83.820  m   |      65.00000       5448.30|      68.00000       5699.76|      68.96000        5780.23
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0085 601-99123                 2.000  EACH|    1975.00000       3950.00|    2100.00000       4200.00|    2095.28000        4190.56
  GUARDRAIL TRANSITION, GP                |                            |                            |
0086 601-99132                 2.000  EACH|     175.00000        350.00|     180.00000        360.00|     185.66000         371.32
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0087 602-01598              2411.000  m   |     195.41000     471133.51|     120.00000     289320.00|     210.83000      508311.13
  BARRIER, MEDIAN, CONCRETE, 1170 mm      |                            |                            |
0088 602-06639               567.000  m   |      64.04000      36310.68|      77.00000      43659.00|      52.18000       29586.06
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0089 602-06646              5814.000  m   |      53.18000     309188.52|      41.00000     238374.00|      51.00000      296514.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0090 602-06729               305.000  EACH|       6.75000       2058.75|       7.10000       2165.50|       7.16000        2183.80
  BARRIER DELINEATOR                      |                            |                            |
0091 602-95580               133.000  m   |      83.20000      11065.60|      86.00000      11438.00|      13.89000        1847.37
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            |
  PLACE                                   |                            |                            |
0092 603-04160                 1.000  EACH|    1500.00000       1500.00|    1600.00000       1600.00|    1591.35000        1591.35
  FENCE GATE, CHAIN LINK, 1220 mm X 9.8 m |                            |                            |
0093 603-06040              2608.200  m   |      11.85000      30907.17|      12.00000      31298.40|      12.57000       32785.07
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0094 603-06045              3140.800  m   |      24.25000      76164.40|      25.00000      78520.00|      25.73000       80812.78
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0095 603-92636              1869.100  m   |      33.60000      62801.76|      35.00000      65418.50|      35.65000       66633.42
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0096 605-06090               107.100  m   |      40.20000       4305.42|      63.00000       6747.30|      31.62000        3386.50
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0097 605-06120               775.000  m   |      49.20000      38130.00|      45.00000      34875.00|      46.25000       35843.75
  CURB, CONCRETE                          |                            |                            |
0098 605-06255               533.900  m2  |      59.70000      31873.83|      69.00000      36839.10|      78.23000       41767.00
  CENTER CURB, D, CONCRETE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,050.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 605-94082                 1.000  EACH|     750.00000        750.00|     870.00000        870.00|     624.07000         624.07
  CURB TURNOUT, CONCRETE                  |                            |                            |
0100 610-05527               437.000  Mg  |      64.00000      27968.00|      55.00000      24035.00|      64.00000       27968.00
  HMA FOR APPROACHES                      |                            |                            |
0101 610-06259               615.300  m2  |      76.90000      47316.57|      68.00000      41840.40|      83.35000       51285.26
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0102 610-06262              1831.900  m2  |      85.01000     155729.82|      78.00000     142888.20|      87.33000      159979.83
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
0103 611-06497                 6.000  EACH|     125.00000        750.00|     130.00000        780.00|     132.61000         795.66
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0104 611-06498                 1.000  EACH|     175.00000        175.00|     180.00000        180.00|     185.66000         185.66
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0105 611-52817                 1.000  EACH|    9125.00000       9125.00|   19000.00000      19000.00|   13962.60000       13962.60
  TEMPORARY CROSSOVER, B                  |                            |                            |
0106 615-06490                48.000  EACH|     100.00000       4800.00|     110.00000       5280.00|     106.09000        5092.32
  RIGHT OF WAY MARKER                     |                            |                            |
0107 615-06505                17.000  EACH|     325.00000       5525.00|     340.00000       5780.00|     344.79000        5861.43
  MONUMENT, B                             |                            |                            |
0108 615-06510                28.000  EACH|     225.00000       6300.00|     240.00000       6720.00|     238.70000        6683.60
  MONUMENT, C                             |                            |                            |
0109 615-06515                65.000  EACH|     100.00000       6500.00|     110.00000       7150.00|     106.09000        6895.85
  MONUMENT, D                             |                            |                            |
0110 616-02320              4603.700  m2  |       1.20000       5524.44|       1.30000       5984.81|       2.33000       10726.62
  GEOTEXTILES                             |                            |                            |
0111 616-05689                27.200  Mg  |     165.00000       4488.00|      80.00000       2176.00|      49.49000        1346.13
  RIPRAP, CLASS 2                         |                            |                            |
0112 616-06405              2539.300  Mg  |      25.35000      64371.26|      21.00000      53325.30|      22.30000       56626.39
  RIPRAP, REVETMENT                       |                            |                            |
0113 616-51367              2919.000  m2  |      38.00000     110922.00|      83.00000     242277.00|      75.20000      219508.80
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0114 621-06545                12.900  Mg  |     572.00000       7378.80|     600.00000       7740.00|     606.83000        7828.11
  FERTILIZER                              |                            |                            |
0115 621-06554              3998.900  kg  |       8.60000      34390.54|       9.00000      35990.10|       9.12000       36469.97
  SEED MIXTURE, U                         |                            |                            |
0116 621-06565               100.000  Mg  |     440.00000      44000.00|     460.00000      46000.00|     466.80000       46680.00
  MULCHING MATERIAL                       |                            |                            |
0117 621-06567               265.000  kL  |       1.00000        265.00|       1.10000        291.50|       1.06000         280.90
  WATER                                   |                            |                            |
0118 621-06574              2694.000  m2  |       4.45000      11988.30|       3.10000       8351.40|       3.13000        8432.22
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0119 621-06575             12970.000  m2  |       4.45000      57716.50|       3.10000      40207.00|       3.13000       40596.10
  SODDING, NURSERY                        |                            |                            |
0120 622-05624               114.000  EACH|     188.00000      21432.00|     200.00000      22800.00|     199.45000       22737.30
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 900 TO 1200 mm      |                            |                            |
0121 622-05640              1732.000  EACH|      63.00000     109116.00|      66.00000     114312.00|      66.84000      115766.88
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0122 622-05643                24.000  EACH|     110.00000       2640.00|     120.00000       2880.00|     116.70000        2800.80
  PLANT, DECIDUOUS TREE, MULTI-STEM, 1200 |                            |                            |
  mm OR UNDER                             |                            |                            |
0123 622-05648                64.000  EACH|     160.00000      10240.00|     170.00000      10880.00|     169.74000       10863.36
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            |
  mm OR UNDER                             |                            |                            |
0124 622-05649               167.000  EACH|     357.00000      59619.00|     370.00000      61790.00|     378.74000       63249.58
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0125 622-52436                12.000  EACH|      25.00000        300.00|      26.00000        312.00|      26.52000         318.24
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0126 701-01849              2556.000  m   |      91.86000     234794.16|      75.00000     191700.00|     110.52000      282489.12
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0127 701-51195               710.000  m   |     112.24000      79690.40|      95.00000      67450.00|     101.52000       72079.20
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0128 701-91792                64.000  EACH|      86.00000       5504.00|      54.00000       3456.00|     115.04000        7362.56
  PILE TIP, STEEL H                       |                            |                            |
0129 701-93633                58.600  m   |      83.66000       4902.48|      90.00000       5274.00|      70.05000        4104.93
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0130 701-98647               498.000  m   |     116.08000      57807.84|      85.00000      42330.00|     141.11000       70272.78
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0131 702-04325                        LUMP|  192690.36000     192690.36|  200000.00000     200000.00|   43265.09000       43265.09
  TEMPORARY SHORING , STR. NO. 1          |                            |                            |
0132 702-51005               740.700  m3  |     678.45000     502527.92|     500.00000     370350.00|     750.00000      555525.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0133 702-51015               364.100  m3  |     505.89000     184194.55|     250.00000      91025.00|     300.00000      109230.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0134 702-51100                55.000  kg  |       7.45000        409.75|      14.00000        770.00|       8.67000         476.85
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0135 702-51110                87.000  kg  |       6.06000        527.22|      11.00000        957.00|       7.11000         618.57
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0136 702-51863               534.000  EACH|      10.47000       5590.98|      12.00000       6408.00|       6.46000        3449.64
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0137 702-90915               197.300  m3  |     498.66000      98385.62|     750.00000     147975.00|     612.83000      120911.36
  CONCRETE, A                             |                            |                            |
0138 702-92857               103.500  m3  |     399.68000      41366.88|     460.00000      47610.00|     429.02000       44403.57
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0140 702-93722               471.500  m3  |     510.38000     240644.17|     600.00000     282900.00|     635.66000      299713.69
  CONCRETE, C MODIFIED, TYPE 1            |                            |                            |
0141 702-93722               200.400  m3  |     412.34000      82632.94|     400.00000      80160.00|     443.27000       88831.31
  CONCRETE, C MODIFIED, TYPE 2            |                            |                            |
0143 703-03622              1311.000  EACH|      12.30000      16125.30|      12.00000      15732.00|      13.17000       17265.87
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0144 703-06028             34389.000  kg  |       1.17000      40235.13|       1.10000      37827.90|       1.08000       37140.12
  REINFORCING BARS                        |                            |                            |
0145 703-06029            623135.000  kg  |       1.32000     822538.20|       1.20000     747762.00|       1.22000      760224.70
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0148 703-97936              1316.000  EACH|      12.30000      16186.80|      13.00000      17108.00|      16.46000       21661.36
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0149 704-51002              1999.500  m3  |     467.62000     935006.19|     480.00000     959760.00|     424.79000      849367.61
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0150 706-05732                 3.000  EACH|    1577.72000       4733.16|    1900.00000       5700.00|    2020.02000        6060.06
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0151 706-05734                 6.000  EACH|    1808.53000      10851.18|    2000.00000      12000.00|    2019.18000       12115.08
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0152 706-51020               387.200  m3  |     407.54000     157799.49|     600.00000     232320.00|     537.81000      208240.03
  CONCRETE, C, RAILING                    |                            |                            |
0154 707-01065                        LUMP|  181583.79000     181583.79|  210000.00000     210000.00|  197999.81000      197999.81
  POST-TENSIONING , STR. NO. 1            |                            |                            |
0155 707-05989               502.600  m   |     565.26000     284099.68|     650.00000     326690.00|     575.92000      289457.39
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1829 mm X 1220 mm                 |                            |                            |
0156 709-51821                        LUMP|    8541.94000       8541.94|    8900.00000       8900.00|    8635.73000        8635.73
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0157 709-51821                        LUMP|   12262.89000      12262.89|   18000.00000      18000.00|   12489.48000       12489.48
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0158 709-51821                        LUMP|    1041.70000       1041.70|     700.00000        700.00|    1060.90000        1060.90
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0159 709-51821                        LUMP|   10208.66000      10208.66|   13000.00000      13000.00|   10389.04000       10389.04
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0160 709-51821                        LUMP|    9271.13000       9271.13|   10000.00000      10000.00|    9344.33000        9344.33
  SURFACE SEAL , STR. NO. 5               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0161 709-51821                        LUMP|    1041.70000       1041.70|     500.00000        500.00|    1060.90000        1060.90
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0162 710-51864              1156.000  EACH|      13.54000      15652.24|      13.00000      15028.00|      12.84000       14843.04
  FIELD DRILLED HOLE                      |                            |                            |
0163 711-51038                        LUMP| 1204805.27000    1204805.27| 1212000.00000    1212000.00| 1217138.90000     1217138.90
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
0164 711-51038                        LUMP|  278075.90000     278075.90|  320000.00000     320000.00|  296455.99000      296455.99
  STRUCTURAL STEEL , STR. NO. 4           |                            |                            |
0165 711-51038                        LUMP|  112941.85000     112941.85|  130000.00000     130000.00|  138608.57000      138608.57
  STRUCTURAL STEEL , STR. NO. 5           |                            |                            |
0166 711-51070               196.000  EACH|      40.00000       7840.00|      60.00000      11760.00|      19.84000        3888.64
  ANCHOR PLATE, AP 1                      |                            |                            |
0167 711-51080                 6.000  EACH|      45.37000        272.22|     120.00000        720.00|      22.46000         134.76
  ANCHOR PLATE, AP3                       |                            |                            |
0168 714-03437               133.800  m2  |     525.00000      70245.00|     670.00000      89646.00|     380.53000       50914.91
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0169 714-04733                65.830  m   |    6246.00000     411174.18|    8900.00000     585887.00|    7186.21000      473068.20
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE,                               |                            |                            |
0170 715-05019                49.800  m   |     153.55000       7646.79|     170.00000       8466.00|     163.14000        8124.37
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0171 715-05048             11017.000  m   |       8.45000      93093.65|       8.40000      92542.80|       8.90000       98051.30
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0172 715-05049              3109.000  m   |      10.25000      31867.25|       8.80000      27359.20|       9.95000       30934.55
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0173 715-05053              1273.800  m   |      25.60000      32609.28|       9.50000      12101.10|      31.83000       40545.05
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0174 715-05121                79.000  m   |      65.70000       5190.30|      97.00000       7663.00|      92.35000        7295.65
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0175 715-05123               153.900  m   |      88.20000      13573.98|     120.00000      18468.00|     111.01000       17084.44
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0176 715-05125               126.400  m   |     123.85000      15654.64|     150.00000      18960.00|     137.92000       17433.09
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0177 715-05149              1569.400  m   |      68.50000     107503.90|      80.00000     125552.00|      79.64000      124987.02
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0178 715-05168                12.700  m   |      60.00000        762.00|      80.00000       1016.00|      79.69000        1012.06
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0179 715-05169                47.000  m   |      65.60000       3083.20|      88.00000       4136.00|      79.64000        3743.08
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0180 715-05173                28.000  m   |      96.40000       2699.20|     120.00000       3360.00|     125.51000        3514.28
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0181 715-05175                15.000  m   |     150.00000       2250.00|     150.00000       2250.00|     138.89000        2083.35
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0182 715-05232                20.500  m   |     167.30000       3429.65|     200.00000       4100.00|     196.96000        4037.68
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.27  |                            |                            |
  m2                                      |                            |                            |
0183 715-05241                55.200  m   |     303.20000      16736.64|     330.00000      18216.00|     304.14000       16788.53
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.82  |                            |                            |
  m2                                      |                            |                            |
0184 715-05265                96.000  m   |     721.00000      69216.00|     920.00000      88320.00|     932.68000       89537.28
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.98  |                            |                            |
  m2                                      |                            |                            |
0185 715-05407               267.000  m   |      39.11000      10442.37|       8.00000       2136.00|      24.94000        6658.98
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0186 715-44240                63.200  m3  |    1029.07000      65037.22|    1600.00000     101120.00|     769.45000       48629.24
  CONCRETE, A, STRUCTURES                 |                            |                            |
0187 715-46000                58.000  EACH|     218.00000      12644.00|     290.00000      16820.00|     264.77000       15356.66
  PIPE END SECTION, 300 mm                |                            |                            |
0188 715-46005                10.000  EACH|     275.00000       2750.00|     320.00000       3200.00|     338.65000        3386.50
  PIPE END SECTION, 375 mm                |                            |                            |
0189 715-46010                 4.000  EACH|     330.00000       1320.00|     370.00000       1480.00|     380.44000        1521.76
  PIPE END SECTION, 450 mm                |                            |                            |
0190 715-46020                16.000  EACH|     495.00000       7920.00|     570.00000       9120.00|     522.20000        8355.20
  PIPE END SECTION, 600 mm                |                            |                            |
0191 715-46030                12.000  EACH|     675.00000       8100.00|     740.00000       8880.00|     640.17000        7682.04
  PIPE END SECTION, 750 mm                |                            |                            |
0192 715-46040                 2.000  EACH|     700.00000       1400.00|    1100.00000       2200.00|     938.49000        1876.98
  PIPE END SECTION, 900 mm                |                            |                            |
0193 715-46065                 2.000  EACH|     495.00000        990.00|    1100.00000       2200.00|     515.82000        1031.64
  PIPE END SECTION, MIN. AREA .27 m2      |                            |                            |
0195 716-96215                53.000  m   |     254.00000      13462.00|    1200.00000      63600.00|    1219.67000       64642.51
  PIPE, JACKED, 375 mm                    |                            |                            |
0198 718-52610              2960.700  m3  |      27.05000      80086.94|      26.00000      76978.20|      33.42000       98946.59
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0199 720-44015                 1.000  EACH|     350.00000        350.00|    1100.00000       1100.00|     541.83000         541.83
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0200 720-45010                 1.000  EACH|     930.00000        930.00|    2300.00000       2300.00|     915.23000         915.23
  INLET, A3                               |                            |                            |
0201 720-45025                 1.000  EACH|    1230.00000       1230.00|    2100.00000       2100.00|    1122.18000        1122.18
  INLET, D6                               |                            |                            |
0202 720-45041                19.000  EACH|    2970.00000      56430.00|    1700.00000      32300.00|    1905.99000       36213.81
  INLET, H5                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0203 720-45045                 2.000  EACH|    1140.00000       2280.00|    1100.00000       2200.00|    1052.12000        2104.24
  INLET, J10                              |                            |                            |
0204 720-45070                 2.000  EACH|    1385.00000       2770.00|    1200.00000       2400.00|    1481.11000        2962.22
  INLET, P12A                             |                            |                            |
0205 720-45075                 3.000  EACH|    1400.00000       4200.00|    2800.00000       8400.00|    1172.84000        3518.52
  INLET, R13                              |                            |                            |
0206 720-94906                31.000  EACH|    1570.00000      48670.00|    1300.00000      40300.00|    1098.47000       34052.57
  INLET, X5                               |                            |                            |
0207 724-51925                41.400  m   |     277.63000      11493.88|     340.00000      14076.00|     364.45000       15088.23
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0208 726-58789                10.000  EACH|    1169.62000      11696.20|    2000.00000      20000.00|    1092.89000       10928.90
  BEARING ASSEMBLY, ELASTOMERIC, II , STR.|                            |                            |
   NO. 2                                  |                            |                            |
0209 726-99095                10.000  EACH|    2009.19000      20091.90|    1100.00000      11000.00|    1903.99000       19039.90
  BEARING ASSEMBLY, ELASTOMERIC, I , STR. |                            |                            |
  NO. 2                                   |                            |                            |
0210 728-98377                        LUMP|    7396.07000       7396.07|    6600.00000       6600.00|    7503.75000        7503.75
  MASONRY COATING , STR. NO. 1            |                            |                            |
0211 728-98377                        LUMP|   12917.08000      12917.08|   14000.00000      14000.00|   13096.79000       13096.79
  MASONRY COATING , STR. NO. 2            |                            |                            |
0212 728-98377                        LUMP|    5312.67000       5312.67|    3600.00000       3600.00|    5341.03000        5341.03
  MASONRY COATING , STR. NO. 4            |                            |                            |
0213 731-06223               523.000  m2  |     394.82000     206490.86|     800.00000     418400.00|     482.80000      252504.40
  SOIL NAILED WALL                        |                            |                            |
0214 731-93945              5890.000  m2  |     128.41000     756334.90|     130.00000     765700.00|     125.54000      739430.60
  FACE PANELS, CONCRETE                   |                            |                            |
0215 731-93946              5890.000  m2  |      66.41000     391154.90|      60.00000     353400.00|     103.82000      611499.80
  WALL ERECTION                           |                            |                            |
0216 731-93947               567.300  m   |     147.64000      83756.17|     300.00000     170190.00|      75.63000       42904.90
  LEVELING PAD, CONCRETE                  |                            |                            |
0217 801-01093                 2.000  EACH|    1500.00000       3000.00|    1600.00000       3200.00|     935.16000        1870.32
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0218 801-04308                10.000  EACH|     337.50000       3375.00|     670.00000       6700.00|     322.11000        3221.10
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0219 801-06198               380.000  DAY |       0.01000          3.80|     300.00000     114000.00|     342.89000      130298.20
  PATROLLER                               |                            |                            |
0220 801-06203              3183.100  m   |       0.67000       2132.68|       0.58000       1846.20|       0.33000        1050.42
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0221 801-06207             44092.400  m   |       2.80000     123458.72|       3.00000     132277.20|       2.99000      131836.28
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0222 801-06216                 3.600  m   |      20.00000         72.00|       3.60000         12.96|       3.41000          12.28
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0223 801-06218                 8.600  m   |      20.00000        172.00|      19.00000        163.40|      20.78000         178.71
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0224 801-06469              2568.000  m   |       5.00000      12840.00|       5.70000      14637.60|       6.13000       15741.84
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0225 801-06606                58.000  EACH|     100.00000       5800.00|     200.00000      11600.00|      83.13000        4821.54
  BARRICADE, IIIB                         |                            |                            |
0226 801-06625                44.000  EACH|     121.50000       5346.00|     100.00000       4400.00|     119.49000        5257.56
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0227 801-06640                94.000  EACH|     100.00000       9400.00|     200.00000      18800.00|      88.32000        8302.08
  CONSTRUCTION SIGN, A                    |                            |                            |
0228 801-06645                48.000  EACH|      37.80000       1814.40|      55.00000       2640.00|      41.56000        1994.88
  CONSTRUCTION SIGN, B                    |                            |                            |
0229 801-06710              1620.000  DAY |      13.00000      21060.00|      13.00000      21060.00|      14.55000       23571.00
  FLASHING ARROW SIGN                     |                            |                            |
0230 801-06775                        LUMP|  161175.00000     161175.00|  320000.00000     320000.00|  250107.80000      250107.80
  MAINTAINING TRAFFIC                     |                            |                            |
0231 801-09133                 2.000  EACH|   10000.00000      20000.00|   11000.00000      22000.00|    8208.63000       16417.26
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0232 802-02293               228.100  m3  |     625.88000     142763.23|     660.00000     150546.00|     434.97000       99216.66
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0233 802-02475                 3.000  EACH|     583.23000       1749.69|     620.00000       1860.00|     806.28000        2418.84
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0234 802-02475                 1.000  EACH|     583.23000        583.23|     870.00000        870.00|    2312.76000        2312.76
  SIGN, PANEL, REMOVE AND RELOCATE (ON    |                            |                            |
  TEMPORARY WOOD POSTS)                   |                            |                            |
0235 802-04893                11.000  EACH|     191.78000       2109.58|     210.00000       2310.00|      50.92000         560.12
  REFERENCE POST                          |                            |                            |
0236 802-05701                58.735  m   |      34.12000       2004.04|      27.00000       1585.85|      20.90000        1227.56
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0237 802-05702               322.160  m   |      26.71000       8604.89|      23.00000       7409.68|      15.28000        4922.60
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0238 802-76015               417.619  m2  |     143.49000      59924.15|     200.00000      83523.80|     169.74000       70886.65
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0239 802-76025                 2.632  m2  |     109.58000        288.41|     250.00000        658.00|     159.02000         418.54
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0240 802-76035                53.049  m2  |     127.34000       6755.26|     150.00000       7957.35|     164.41000        8721.79
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0241 802-76045               138.170  m2  |      82.88000      11451.53|     180.00000      24870.60|     148.53000       20522.39
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0242 802-76095              3572.660  kg  |       3.26000      11646.87|       3.70000      13218.84|       3.39000       12111.32
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0243 802-96800             16062.000  EACH|       1.61000      25859.82|       1.60000      25699.20|       1.63000       26181.06
  SHEAR STUD CONNECTOR                    |                            |                            |
0244 803-02310              6963.700  kg  |       1.04000       7242.25|       1.70000      11838.29|       2.02000       14066.67
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0245 803-76110                 8.000  EACH|   25360.40000     202883.20|   26000.00000     208000.00|   27975.93000      223807.44
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
0246 803-76140                 6.000  EACH|   13401.50000      80409.00|   13000.00000      78000.00|   12147.31000       72883.86
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0247 803-76170               111.450  m   |     429.69000      47888.95|     400.00000      44580.00|     583.50000       65031.08
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (BOX TRUSS)                    |                            |                            |
0248 803-76175                25.800  m   |     477.36000      12315.89|     470.00000      12126.00|     583.49000       15054.04
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0249 803-91441                 8.000  EACH|     104.00000        832.00|     610.00000       4880.00|     233.40000        1867.20
  SIGN STRUCTURE ANCHOR BOLT              |                            |                            |
0250 804-06725               118.000  EACH|      15.00000       1770.00|      16.00000       1888.00|      15.91000        1877.38
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0251 804-06771                18.000  EACH|      25.00000        450.00|      26.00000        468.00|      26.52000         477.36
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0252 805-01815                 8.000  EACH|    1579.25000      12634.00|    1500.00000      12000.00|    1750.49000       14003.92
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0253 805-01842                17.000  EACH|     753.96000      12817.32|     510.00000       8670.00|     689.59000       11723.03
  HANDHOLE, SIGNAL                        |                            |                            |
0254 805-06592              1460.100  m   |      37.20000      54315.72|      33.00000      48183.30|      35.01000       51118.10
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0255 805-78106                 1.000  EACH|    6973.87000       6973.87|    9500.00000       9500.00|    7320.21000        7320.21
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0256 805-78109                 1.000  EACH|    6869.87000       6869.87|    9500.00000       9500.00|    7320.21000        7320.21
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 201 -14
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0257 805-78205                10.000  EACH|     362.07000       3620.70|     380.00000       3800.00|     477.41000        4774.10
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0258 805-78230                 2.000  EACH|     576.92000       1153.84|     640.00000       1280.00|     689.59000        1379.18
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0259 805-78415                 6.000  EACH|    1127.56000       6765.36|    1400.00000       8400.00|    1750.49000       10502.94
  SPAN, CATENARY, AND TETHER              |                            |                            |
0260 805-78420                 6.000  EACH|     225.45000       1352.70|     200.00000       1200.00|     318.27000        1909.62
  DISCONNECT HANGER                       |                            |                            |
0261 805-78445                 2.000  EACH|     302.87000        605.74|     350.00000        700.00|     424.36000         848.72
  SIGNAL SERVICE                          |                            |                            |
0262 805-78467                29.200  m   |       6.10000        178.12|       6.60000        192.72|       5.30000         154.76
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0263 805-78470              1478.000  m   |       0.30000        443.40|       2.50000       3695.00|       1.06000        1566.68
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0264 805-78485               100.900  m   |       7.25000        731.53|       4.00000        403.60|       3.18000         320.86
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0265 805-78490               434.900  m   |       7.05000       3066.05|       3.90000       1696.11|       4.24000        1843.98
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0266 805-78510              1977.400  m   |       3.05000       6031.07|       2.90000       5734.46|       3.18000        6288.13
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0267 805-78784                11.000  EACH|     131.87000       1450.57|     180.00000       1980.00|     159.14000        1750.54
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0268 805-78785                13.000  EACH|     636.06000       8268.78|     370.00000       4810.00|     371.32000        4827.16
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0269 805-78795               488.100  m   |      22.97000      11211.66|       9.70000       4734.57|      35.01000       17088.38
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0270 805-78925                 2.000  EACH|     936.98000       1873.96|     570.00000       1140.00|     689.59000        1379.18
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0271 805-81032                 8.000  EACH|    2324.09000      18592.72|    2300.00000      18400.00|    3341.84000       26734.72
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0272 805-86810                 5.000  EACH|    2727.59000      13637.95|    3500.00000      17500.00|    4455.78000       22278.90
  SERVICE POINT, II                       |                            |                            |
0273 805-86820                 4.000  EACH|     757.91000       3031.64|     600.00000       2400.00|     583.50000        2334.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0274 805-86889               260.000  m   |       0.92000        239.20|       1.30000        338.00|       1.06000         275.60
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0275 805-86920                69.000  EACH|      13.53000        933.57|       7.10000        489.90|      15.91000        1097.79
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0276 805-86925                12.000  EACH|      18.01000        216.12|      17.00000        204.00|      37.13000         445.56
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0277 805-86930                16.000  EACH|      12.46000        199.36|       5.90000         94.40|      15.91000         254.56
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0278 805-86935                12.000  EACH|      14.07000        168.84|      16.00000        192.00|      37.13000         445.56
  INSULATING LINK, WATERPROOFED           |                            |                            |
0279 805-86955                29.000  EACH|     109.02000       3161.58|     160.00000       4640.00|      53.05000        1538.45
  CABLE DUCT MARKER                       |                            |                            |
0280 805-94295                 2.000  EACH|     369.71000        739.42|     280.00000        560.00|     408.45000         816.90
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0281 805-96260               527.200  m   |       8.37000       4412.66|       7.20000       3795.84|       5.94000        3131.57
  FIBER OPTIC CABLE, IN CONDUIT           |                            |                            |
0282 805-98335              4350.000  m   |      13.06000      56811.00|      14.00000      60900.00|      13.26000       57681.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0283 805-98336               240.000  m   |      22.87000       5488.80|      15.00000       3600.00|      13.26000        3182.40
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0284 807-02109                58.000  EACH|     324.60000      18826.80|     300.00000      17400.00|     434.97000       25228.26
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            |
  GLARE SHIELD, WITH VANDAL SHIELD, 250   |                            |                            |
  WATT                                    |                            |                            |
0285 807-04309                 1.000  EACH|    1846.00000       1846.00|    1900.00000       1900.00|    2970.52000        2970.52
  PORTABLE TOWER LIGHTING, DRIVE SYSTEM   |                            |                            |
0286 807-78590                 3.000  EACH|     515.81000       1547.43|     290.00000        870.00|     530.45000        1591.35
  HANDHOLE                                |                            |                            |
0287 807-82003                 3.000  EACH|     769.09000       2307.27|     780.00000       2340.00|     753.24000        2259.72
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 |                            |                            |
  LUMINARIES                              |                            |                            |
0288 807-82004                 2.000  EACH|     782.27000       1564.54|     790.00000       1580.00|     816.90000        1633.80
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 |                            |                            |
  LUMINAIRES                              |                            |                            |
0289 807-82005                 4.000  EACH|     961.31000       3845.24|     800.00000       3200.00|     827.50000        3310.00
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 |                            |                            |
  LUMINAIRES                              |                            |                            |
0290 807-82016                 5.000  EACH|     524.61000       2623.05|     480.00000       2400.00|     434.97000        2174.85
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0291 807-82017                 1.000  EACH|     757.15000        757.15|     490.00000        490.00|     445.58000         445.58
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0292 807-82054                 2.000  EACH|    2286.69000       4573.38|    1900.00000       3800.00|    2440.07000        4880.14
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0293 807-82400                11.000  EACH|   13632.98000     149962.78|   14000.00000     154000.00|   15192.09000      167112.99
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            |
0294 807-84814                 4.000  EACH|    1076.20000       4304.80|    1100.00000       4400.00|    1591.35000        6365.40
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0295 807-86620                 4.000  EACH|     182.96000        731.84|     210.00000        840.00|     254.62000        1018.48
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0296 807-86665                66.000  EACH|     475.24000      31365.84|     490.00000      32340.00|     721.41000       47613.06
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0297 807-86750                 8.000  EACH|     386.98000       3095.84|     350.00000       2800.00|     265.23000        2121.84
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0298 807-86830                10.000  EACH|    6000.24000      60002.40|    5000.00000      50000.00|    4455.78000       44557.80
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
0299 807-86910                18.000  EACH|      29.85000        537.30|      30.00000        540.00|      33.95000         611.10
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0300 807-86915                32.000  EACH|      30.96000        990.72|      32.00000       1024.00|      39.25000        1256.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0301 807-86950                31.000  EACH|      28.51000        883.81|      44.00000       1364.00|      26.52000         822.12
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0303 808-03178                26.000  EACH|     150.00000       3900.00|     120.00000       3120.00|     155.86000        4052.36
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0304 808-03179                 7.000  EACH|     200.00000       1400.00|     160.00000       1120.00|     166.25000        1163.75
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0305 808-06701               523.300  m   |       0.72000        376.78|       0.83000        434.34|       0.99000         518.07
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0306 808-06702               493.100  m   |       0.90000        443.79|       1.00000        493.10|       1.24000         611.44
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0307 808-06703               345.100  m   |       0.72000        248.47|       0.83000        286.43|       0.99000         341.65
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0308 808-06705               824.700  m   |       3.00000       2474.10|       3.30000       2721.51|       1.97000        1624.66
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0309 808-06706                14.400  m   |       8.50000        122.40|      13.00000        187.20|       7.79000         112.18
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0310 808-06713             17723.900  m   |       0.13000       2304.11|       0.14000       2481.35|       0.21000        3722.02
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0311 808-06714             13178.100  m   |       0.13000       1713.15|       0.14000       1844.93|       0.21000        2767.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0312 808-06716             14786.000  m   |       0.95000      14046.70|       0.84000      12420.24|       1.19000       17595.34
  LINE, REMOVE                            |                            |                            |
0313 808-75051               922.100  m   |       3.25000       2996.83|       3.30000       3042.93|       3.53000        3255.01
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0314 808-75053              2626.900  m   |       6.25000      16418.13|       6.90000      18125.61|       7.07000       18572.18
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0315 808-75054               318.800  m   |       3.25000       1036.10|       3.30000       1052.04|       3.53000        1125.36
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0316 808-75059               409.000  m   |       3.25000       1329.25|       3.30000       1349.70|       3.64000        1488.76
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0317 808-75061              3866.800  m   |       4.10000      15853.88|       4.20000      16240.56|       4.54000       17555.27
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0318 808-75067                92.900  m   |      22.00000       2043.80|      22.00000       2043.80|      21.20000        1969.48
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0319 808-75071                 2.000  EACH|     150.00000        300.00|     120.00000        240.00|     155.86000         311.72
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0320 808-75245              1187.800  m   |       0.72000        855.22|       0.83000        985.87|       0.99000        1175.92
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0321 808-75260                23.900  m   |       4.50000        107.55|       8.10000        193.59|       2.96000          70.74
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0322 808-75272                40.700  m   |       8.50000        345.95|      13.00000        529.10|       7.79000         317.05
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0323 808-75278                10.800  m   |       4.50000         48.60|       8.10000         87.48|       2.96000          31.97
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0324 808-75297                80.600  m   |       8.50000        685.10|      13.00000       1047.80|       7.79000         627.87
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0325 808-75320                18.000  EACH|      50.00000        900.00|      58.00000       1044.00|      48.84000         879.12
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0326 808-75325                14.000  EACH|      60.00000        840.00|      79.00000       1106.00|      64.42000         901.88
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0327 808-75326               178.200  m   |      12.00000       2138.40|      13.00000       2316.60|      10.60000        1888.92
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  300 mm                                  |                            |                            |
0328 808-75510               133.300  m   |      22.00000       2932.60|      22.00000       2932.60|      21.20000        2825.96
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0329 808-75998              1392.000  EACH|      24.60000      34243.20|      24.00000      33408.00|      25.56000       35579.52
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0331 808-92027               130.500  m   |       4.50000        587.25|       3.30000        430.65|       1.87000         244.04
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0332 808-95638               534.400  m2  |       5.50000       2939.20|       2.10000       1122.24|       1.71000         913.82
  CENTER CURB PAINTING                    |                            |                            |
0333 808-95933               868.300  m   |       1.65000       1432.70|       0.63000        547.03|       1.71000        1484.79
  CURB PAINTING, YELLOW                   |                            |                            |
0334 501-06665             33184.600  m2  |      32.58000    1081154.27|      37.00000    1227830.20|      35.50000     1178053.30
  QC/QA PCCP, 350 mm FOR SHOULDER         |                            |                            |
0335 501-06664             20794.500  m2  |      32.50000     675821.25|      34.00000     707013.00|      35.50000      738204.75
  QC/QA PCCP, 300 mm FOR SHOULDER         |                            |                            |
0336 602-06032               636.400  m   |     123.10000      78340.84|     130.00000      82732.00|     185.81000      118249.48
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0337 402-05490               702.000  Mg  |      50.00000      35100.00|      53.00000      37206.00|      50.00000       35100.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0338 805-90648                        LUMP|    3000.00000       3000.00|    3200.00000       3200.00|    2121.80000        2121.80
  EQUIPMENT, TEST AND MONITOR             |                            |                            |
0339 202-03000                        LUMP|   18000.00000      18000.00|    9400.00000       9400.00|   17634.28000       17634.28
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 2                                   |                            |                            |
0340 202-03000                        LUMP|   31000.00000      31000.00|    9400.00000       9400.00|   30174.12000       30174.12
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 29                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0341 202-95080               388.000  m   |      15.16000       5882.08|      17.00000       6596.00|      16.91000        6561.08
  TEMPORARY CONCRETE BARRIER, REMOVE      |                            |                            |
0342 808-06618                 6.800  m   |      10.00000         68.00|       3.30000         22.44|       3.64000          24.75
  LINE, PREFORMED PLASTIC, DOTTED, WHITE, |                            |                            |
  100 mm, 600 mm LINE, 2400 mm GAP        |                            |                            |
0343 215-06458              7000.000  m3  |       7.72000      54040.00|       8.40000      58800.00|       7.75000       54250.00
  SUBGRADE, MODIFIED                      |                            |                            |
0344 305-06569               510.000  m   |       7.38000       3763.80|      12.00000       6120.00|      15.14000        7721.40
  SAWING AND SEALING TRANSVERSE JOINTS    |                            |                            |
0346 615-01682                        LUMP|   35307.29000      35307.29|   27000.00000      27000.00|   23679.29000       23679.29
  WEIGH IN MOTION DATA COLLECTION SYSTEM  |                            |                            |
0347 621-04258               102.000  kg  |     460.00000      46920.00|     480.00000      48960.00|     488.01000       49777.02
  SEED MIXTURE , WL                       |                            |                            |
0348 621-04258               240.900  kg  |      80.00000      19272.00|      84.00000      20235.60|      84.87000       20445.18
  SEED MIXTURE , BG                       |                            |                            |
0349 621-04258               445.600  kg  |     220.00000      98032.00|     230.00000     102488.00|     233.40000      104003.04
  SEED MIXTURE , PS                       |                            |                            |
0350 621-06565                95.000  Mg  |     440.00000      41800.00|     460.00000      43700.00|     466.80000       44346.00
  MULCHING MATERIAL , STRAW               |                            |                            |
0351 621-98038               153.000  m3  |      94.00000      14382.00|      99.00000      15147.00|      99.72000       15257.16
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0352 622-91786             10767.000  EACH|       3.25000      34992.75|       3.40000      36607.80|       3.45000       37146.15
  SEEDLING                                |                            |                            |
0354 715-05051               100.000  m   |      82.00000       8200.00|       9.40000        940.00|      11.13000        1113.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0355 718-06528               102.000  EACH|     600.00000      61200.00|     510.00000      52020.00|     318.27000       32463.54
  OUTLET PROTECTOR, 1                     |                            |                            |
0356 718-06532              3000.000  m   |       2.35000       7050.00|       3.70000      11100.00|       2.79000        8370.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0357 718-99153              5500.000  m2  |       1.40000       7700.00|       1.10000       6050.00|       1.59000        8745.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0358 801-97643              1684.000  m   |      14.00000      23576.00|      14.00000      23576.00|      15.59000       26253.56
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0359 808-75994               216.000  EACH|      13.50000       2916.00|      12.00000       2592.00|      14.03000        3030.48
  PRISMATIC REFLECTOR                     |                            |                            |
0360 808-75996              1312.000  EACH|       3.00000       3936.00|       2.90000       3804.80|       5.46000        7163.52
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0361 202-91840              1500.000  m   |      19.10000      28650.00|       4.30000       6450.00|       4.35000        6525.00
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0362 202-94793                80.000  m   |      34.85000       2788.00|      86.00000       6880.00|      60.84000        4867.20
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-0918397              |(3) 35-1917625
                                          |BERNS/WEDDLE JOINT VENTURE  |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0363 303-04853             60000.000  Mg  |      10.64000     638400.00|      12.00000     720000.00|       7.95000      477000.00
  COMPACTED AGGREGATE , RECYCLED          |                            |                            |
0364 501-06697              1612.512  m2  |      64.50000     104007.02|      55.00000      88688.16|      80.00000      129000.96
  QC/QA PCCP, REINFORCED, 300 mm FOR      |                            |                            |
  SHOULDER                                |                            |                            |
0365 501-06698               171.600  m2  |      66.45000      11402.82|      78.00000      13384.80|      90.00000       15444.00
  QC/QA PCCP, REINFORCED, 350 mm FOR      |                            |                            |
  SHOULDER                                |                            |                            |
0366 621-01004                 3.000  EACH|     650.00000       1950.00|     680.00000       2040.00|     689.59000        2068.77
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0367 711-51877                        LUMP|   12304.00000      12304.00|   45000.00000      45000.00|   19874.31000       19874.31
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  4                                       |                            |                            |
0368 711-51877                        LUMP|   25547.04000      25547.04|   45000.00000      45000.00|   45310.01000       45310.01
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  5                                       |                            |                            |
0369 202-03000                        LUMP|    1000.00000       1000.00|    5900.00000       5900.00|    6057.53000        6057.53
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 3SA                                 |                            |                            |
0371 202-03000                        LUMP|    2700.00000       2700.00|   13000.00000      13000.00|    2800.78000        2800.78
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0372 202-03000                        LUMP|   10500.00000      10500.00|    3200.00000       3200.00|   10211.16000       10211.16
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 17                                  |                            |                            |
0374 726-99095                40.000  EACH|     584.74000      23389.60|     500.00000      20000.00|     519.80000       20792.00
  BEARING ASSEMBLY, ELASTOMERIC, I , STR. |                            |                            |
  NO. 5                                   |                            |                            |
0375 715-05422               366.100  m   |     162.00000      59308.20|     210.00000      76881.00|     261.04000       95566.74
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0376 720-44296                 2.000  EACH|     250.00000        500.00|     350.00000        700.00|     332.59000         665.18
  CAP INLET                               |                            |                            |
0377 720-45510                 3.000  EACH|    2820.00000       8460.00|    2600.00000       7800.00|    2601.76000        7805.28
  MANHOLE, C4, MODIFIED                   |                            |                            |
     SECTION TOTALS                       |             $ 30,153,010.07|             $ 31,320,623.94|                $ 31,347,641.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 30,153,010.07|             $ 31,320,623.94|                $ 31,347,641.15
====================================================================================================================================
      PEAK                                              140                              152                             80
      NON-PEAK                                          150                              164                             88
      CONTRACT DAYS                                     185                              185                            160
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT AND WIDENING
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1812.50000      43500.00|    1500.00000      36000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06657                48.000  MOS |     250.00000      12000.00|     300.00000      14400.00|
  PHONE, CELLULAR                         |                            |                            |
0003 105-06845                        LUMP| 1230000.00000    1230000.00|  300000.00000     300000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0006 108-01614                        LUMP|    6500.00000       6500.00|   10000.00000      10000.00|
  PARTNERING OVERHEAD                     |                            |                            |
0007 110-01001                        LUMP| 1500000.00000    1500000.00| 1600000.00000    1600000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0013 201-52370                        LUMP|  300000.00000     300000.00|  320000.00000     320000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0014 202-02240             89654.000  m2  |       5.00000     448270.00|       5.75000     515510.50|
  PAVEMENT, REMOVE                        |                            |                            |
0015 202-02241              3930.100  m   |       6.60000      25938.66|       6.90000      27117.69|
  GUARDRAIL, REMOVE                       |                            |                            |
0016 202-02277               492.300  m   |       6.38000       3140.87|      16.00000       7876.80|
  GUTTER, LIP, REMOVE                     |                            |                            |
0017 202-02278              1626.800  m   |       4.34000       7060.31|      16.00000      26028.80|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0018 202-03783                19.000  EACH|     220.00000       4180.00|     290.00000       5510.00|
  SIGN, PANEL, REMOVE                     |                            |                            |
0019 202-51328                        LUMP|  125000.00000     125000.00|   80000.00000      80000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0020 202-51328                        LUMP|  125000.00000     125000.00|   75000.00000      75000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0021 202-51328                        LUMP|   25000.00000      25000.00|   20000.00000      20000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0022 202-51330                        LUMP|  175000.00000     175000.00|   50000.00000      50000.00|
  PRESENT STRUCTURE, REMOVE STR. NO. 7    |                            |                            |
0023 202-51368               945.000  m2  |      25.00000      23625.00|       7.00000       6615.00|
  SLOPEWALL, REMOVE                       |                            |                            |
0024 202-60815               209.800  m   |      32.44000       6805.91|      25.00000       5245.00|
  CENTER CURB, REMOVE                     |                            |                            |
0025 202-60820             19391.600  m2  |       1.33000      25790.83|       2.30000      44600.68|
  SURFACE MILLING, ASPHALT                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0026 202-74050                 3.000  EACH|     340.00000       1020.00|     290.00000        870.00|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0027 202-74055                 7.000  EACH|    1420.00000       9940.00|    2770.00000      19390.00|
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0028 202-74085                 1.000  EACH|     410.00000        410.00|    1490.00000       1490.00|
  OVERHEAD SIGN STRUCTURE, TWIN           |                            |                            |
  CANTILEVER, REMOVE                      |                            |                            |
0029 202-74095                 8.000  EACH|     350.00000       2800.00|     290.00000       2320.00|
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0030 202-78515                        LUMP|    2135.00000       2135.00|    3530.00000       3530.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0031 202-92607                67.000  EACH|       7.80000        522.60|     290.00000      19430.00|
  SIGN POST, CHANNEL, REMOVE              |                            |                            |
0032 202-93763                47.000  EACH|     323.10000      15185.70|     425.00000      19975.00|
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0033 202-93974                 5.000  EACH|     480.00000       2400.00|    1490.00000       7450.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0034 202-95579                 3.000  EACH|     120.00000        360.00|     235.00000        705.00|
  SERVICE POINT, REMOVE                   |                            |                            |
0035 202-96070                 4.000  EACH|     910.00000       3640.00|    2775.00000      11100.00|
  HIGH MAST TOWER, REMOVE                 |                            |                            |
0036 202-96151                        LUMP|    1500.00000       1500.00|    3350.00000       3350.00|
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0037 202-99187              3000.000  m   |       3.60000      10800.00|       5.25000      15750.00|
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0038 203-02000            377216.000  m3  |       9.00000    3394944.00|       8.50000    3206336.00|
  EXCAVATION, COMMON                      |                            |                            |
0039 205-02224              1112.800  m   |       4.92000       5474.98|       5.15000       5730.92|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0040 205-02231              6156.500  m   |      11.67000      71846.36|      36.00000     221634.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0041 205-02233               675.000  m3  |      15.72000      10611.00|      18.75000      12656.25|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0042 205-02234                32.000  EACH|      55.00000       1760.00|      57.00000       1824.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 205-02237                 4.000  EACH|      55.00000        220.00|      57.00000        228.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0044 206-51230              1177.300  m3  |      24.45000      28784.99|     100.00000     117730.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0046 211-02050              2707.000  m3  |      16.75000      45342.25|      26.00000      70382.00|
  B BORROW                                |                            |                            |
0047 211-02060             51782.900  m3  |      10.05000     520418.15|      22.40000    1159936.96|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0048 211-06467               355.000  m3  |      26.63000       9453.65|      45.00000      15975.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0049 303-52308             78855.000  Mg  |       0.10000       7885.50|      14.50000    1143397.50|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0051 304-06464             30039.400  m3  |      36.00000    1081418.40|      41.65000    1251141.01|
  SUBBASE FOR PCCP                        |                            |                            |
0053 305-05206              1576.000  Mg  |      58.00000      91408.00|      60.00000      94560.00|
  WIDENING WITH HMA                       |                            |                            |
0054 401-05437              8006.000  Mg  |      40.00000     320240.00|      37.00000     296222.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0055 401-05455              1919.000  Mg  |      38.00000      72922.00|      38.00000      72922.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0056 401-05456              2182.000  Mg  |      44.00000      96008.00|      58.00000     126556.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0057 401-06264                        LUMP|    9750.01000       9750.01|    2000.00000       2000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0060 402-05481              2143.100  Mg  |      40.00000      85724.00|      37.00000      79294.70|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0061 402-05495                38.400  Mg  |      80.00000       3072.00|      65.00000       2496.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0062 405-05517                11.800  Mg  |     600.00000       7080.00|     250.00000       2950.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0063 406-05520                17.800  Mg  |     500.00000       8900.00|     205.00000       3649.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0064 501-05240             21841.010  m   |      19.11000     417381.70|      24.00000     524184.24|
  CONTRACTION JOINT, D1                   |                            |                            |
0065 501-06266                        LUMP|   12000.00000      12000.00|   15000.00000      15000.00|
  PROFILOGRAPH, PCCP                      |                            |                            |
0066 501-06323             48202.300  m2  |      36.00000    1735282.80|      35.00000    1687080.50|
  QC/QA PCCP, 300 mm                      |                            |                            |
0067 501-06325             60596.000  m2  |      38.75000    2348095.00|      35.50000    2151158.00|
  QC/QA PCCP, 350 mm                      |                            |                            |
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0068 503-03489               212.000  EACH|      15.00000       3180.00|      12.00000       2544.00|
  RETROFITTED TIE BARS                    |                            |                            |
0069 503-05310               212.400  m   |     275.00000      58410.00|     375.00000      79650.00|
  TERMINAL JOINT                          |                            |                            |
0070 506-06333              1100.000  m2  |     110.00000     121000.00|     130.00000     143000.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0071 601-01522                 6.000  EACH|    1175.00000       7050.00|    1240.00000       7440.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0072 601-02621                 9.525  m   |      60.03000        571.79|      62.00000        590.55|
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  MODIFIED                                |                            |                            |
0073 601-04746                 2.000  EACH|    5900.00000      11800.00|    6200.00000      12400.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0074 601-04756                 1.000  EACH|    8900.00000       8900.00|    9300.00000       9300.00|
  ENERGY ABSORBING TERMINAL, SPARE PARTS  |                            |                            |
  PACKAGE                                 |                            |                            |
0075 601-06037                 2.000  EACH|     575.00000       1150.00|     600.00000       1200.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0076 601-06242                 2.000  EACH|   15000.00000      30000.00|   15500.00000      31000.00|
  IMPACT ATTENUATOR, R2, W1, TL-2, 70 km/h|                            |                            |
0077 601-06246                 4.000  EACH|   30500.00000     122000.00|   32000.00000     128000.00|
  IMPACT ATTENUATOR, R2, W1, TL-3, 110    |                            |                            |
  km/h                                    |                            |                            |
0078 601-06424                 1.000  EACH|    6000.00000       6000.00|    6300.00000       6300.00|
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, 70 km/h                         |                            |                            |
0079 601-06454                 1.000  EACH|   11500.00000      11500.00|   12000.00000      12000.00|
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, 110 km/h                        |                            |                            |
0080 601-06584                 1.000  EACH|   26000.00000      26000.00|   27500.00000      27500.00|
  IMPACT ATTENUATOR, ELITE                |                            |                            |
0081 601-94689                17.000  EACH|    3175.00000      53975.00|    3300.00000      56100.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0082 601-97774                12.000  EACH|    2175.00000      26100.00|    2250.00000      27000.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0083 601-99105              1593.275  m   |      33.49000      53358.78|      35.00000      55764.63|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0084 601-99106                83.820  m   |      65.00000       5448.30|      68.00000       5699.76|
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0085 601-99123                 2.000  EACH|    1975.00000       3950.00|    2050.00000       4100.00|
  GUARDRAIL TRANSITION, GP                |                            |                            |
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0086 601-99132                 2.000  EACH|     175.00000        350.00|     185.00000        370.00|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0087 602-01598              2411.000  m   |     100.00000     241100.00|     190.00000     458090.00|
  BARRIER, MEDIAN, CONCRETE, 1170 mm      |                            |                            |
0088 602-06639               567.000  m   |     120.00000      68040.00|     100.00000      56700.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0089 602-06646              5814.000  m   |      60.00000     348840.00|      75.00000     436050.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0090 602-06729               305.000  EACH|       6.75000       2058.75|       7.00000       2135.00|
  BARRIER DELINEATOR                      |                            |                            |
0091 602-95580               133.000  m   |      96.69000      12859.77|     100.00000      13300.00|
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            |
  PLACE                                   |                            |                            |
0092 603-04160                 1.000  EACH|    1500.00000       1500.00|    1575.00000       1575.00|
  FENCE GATE, CHAIN LINK, 1220 mm X 9.8 m |                            |                            |
0093 603-06040              2608.200  m   |      11.85000      30907.17|      12.00000      31298.40|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0094 603-06045              3140.800  m   |      24.25000      76164.40|      25.00000      78520.00|
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0095 603-92636              1869.100  m   |      33.60000      62801.76|      35.00000      65418.50|
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0096 605-06090               107.100  m   |      28.92000       3097.33|      33.50000       3587.85|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0097 605-06120               775.000  m   |      51.43000      39858.25|      47.00000      36425.00|
  CURB, CONCRETE                          |                            |                            |
0098 605-06255               533.900  m2  |      78.62000      41975.22|      90.00000      48051.00|
  CENTER CURB, D, CONCRETE                |                            |                            |
0099 605-94082                 1.000  EACH|     700.00000        700.00|     935.00000        935.00|
  CURB TURNOUT, CONCRETE                  |                            |                            |
0100 610-05527               437.000  Mg  |     125.00000      54625.00|      67.00000      29279.00|
  HMA FOR APPROACHES                      |                            |                            |
0101 610-06259               615.300  m2  |      56.29000      34635.24|      65.00000      39994.50|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0102 610-06262              1831.900  m2  |      62.53000     114548.71|      65.00000     119073.50|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
0103 611-06497                 6.000  EACH|     125.00000        750.00|     130.00000        780.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0104 611-06498                 1.000  EACH|     175.00000        175.00|     180.00000        180.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
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0105 611-52817                 1.000  EACH|   24239.48000      24239.48|   17900.00000      17900.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0106 615-06490                48.000  EACH|     100.00000       4800.00|     105.00000       5040.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0107 615-06505                17.000  EACH|     325.00000       5525.00|     340.00000       5780.00|
  MONUMENT, B                             |                            |                            |
0108 615-06510                28.000  EACH|     225.00000       6300.00|     230.00000       6440.00|
  MONUMENT, C                             |                            |                            |
0109 615-06515                65.000  EACH|     100.00000       6500.00|     105.00000       6825.00|
  MONUMENT, D                             |                            |                            |
0110 616-02320              4603.700  m2  |       1.29000       5938.77|       1.65000       7596.11|
  GEOTEXTILES                             |                            |                            |
0111 616-05689                27.200  Mg  |      50.00000       1360.00|      30.00000        816.00|
  RIPRAP, CLASS 2                         |                            |                            |
0112 616-06405              2539.300  Mg  |      26.00000      66021.80|      25.00000      63482.50|
  RIPRAP, REVETMENT                       |                            |                            |
0113 616-51367              2919.000  m2  |      46.80000     136609.20|      40.00000     116760.00|
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0114 621-06545                12.900  Mg  |     572.00000       7378.80|     600.00000       7740.00|
  FERTILIZER                              |                            |                            |
0115 621-06554              3998.900  kg  |       8.60000      34390.54|       9.00000      35990.10|
  SEED MIXTURE, U                         |                            |                            |
0116 621-06565               100.000  Mg  |     440.00000      44000.00|     460.00000      46000.00|
  MULCHING MATERIAL                       |                            |                            |
0117 621-06567               265.000  kL  |       1.00000        265.00|       1.05000        278.25|
  WATER                                   |                            |                            |
0118 621-06574              2694.000  m2  |       2.95000       7947.30|       3.00000       8082.00|
  SODDING                                 |                            |                            |
0119 621-06575             12970.000  m2  |       2.95000      38261.50|       3.10000      40207.00|
  SODDING, NURSERY                        |                            |                            |
0120 622-05624               114.000  EACH|     188.00000      21432.00|     200.00000      22800.00|
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 900 TO 1200 mm      |                            |                            |
0121 622-05640              1732.000  EACH|      63.00000     109116.00|      65.00000     112580.00|
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0122 622-05643                24.000  EACH|     110.00000       2640.00|     115.00000       2760.00|
  PLANT, DECIDUOUS TREE, MULTI-STEM, 1200 |                            |                            |
  mm OR UNDER                             |                            |                            |
0123 622-05648                64.000  EACH|     160.00000      10240.00|     165.00000      10560.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            |
  mm OR UNDER                             |                            |                            |
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0124 622-05649               167.000  EACH|     357.00000      59619.00|     375.00000      62625.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0125 622-52436                12.000  EACH|      25.00000        300.00|      26.00000        312.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0126 701-01849              2556.000  m   |      92.16000     235560.96|     100.00000     255600.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0127 701-51195               710.000  m   |      75.74000      53775.40|      95.00000      67450.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0128 701-91792                64.000  EACH|      50.95000       3260.80|     180.00000      11520.00|
  PILE TIP, STEEL H                       |                            |                            |
0129 701-93633                58.600  m   |     209.73000      12290.18|     225.00000      13185.00|
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0130 701-98647               498.000  m   |     121.72000      60616.56|      90.00000      44820.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0131 702-04325                        LUMP|  125000.00000     125000.00|  120000.00000     120000.00|
  TEMPORARY SHORING , STR. NO. 1          |                            |                            |
0132 702-51005               740.700  m3  |     480.00000     355536.00|     550.00000     407385.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0133 702-51015               364.100  m3  |     300.00000     109230.00|     315.00000     114691.50|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0134 702-51100                55.000  kg  |      45.00000       2475.00|       5.90000        324.50|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0135 702-51110                87.000  kg  |       6.00000        522.00|       5.50000        478.50|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0136 702-51863               534.000  EACH|       7.50000       4005.00|      12.00000       6408.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0137 702-90915               197.300  m3  |     800.00000     157840.00|     375.00000      73987.50|
  CONCRETE, A                             |                            |                            |
0138 702-92857               103.500  m3  |     400.00000      41400.00|     525.00000      54337.50|
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0140 702-93722               471.500  m3  |     600.00000     282900.00|     525.00000     247537.50|
  CONCRETE, C MODIFIED, TYPE 1            |                            |                            |
0141 702-93722               200.400  m3  |     600.00000     120240.00|     425.00000      85170.00|
  CONCRETE, C MODIFIED, TYPE 2            |                            |                            |
0143 703-03622              1311.000  EACH|      14.50000      19009.50|      14.00000      18354.00|
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0144 703-06028             34389.000  kg  |       1.00000      34389.00|       1.40000      48144.60|
  REINFORCING BARS                        |                            |                            |
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0145 703-06029            623135.000  kg  |       1.10000     685448.50|       1.25000     778918.75|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0148 703-97936              1316.000  EACH|      14.50000      19082.00|      12.75000      16779.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0149 704-51002              1999.500  m3  |     600.00000    1199700.00|     425.00000     849787.50|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0150 706-05732                 3.000  EACH|    1200.00000       3600.00|    1500.00000       4500.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0151 706-05734                 6.000  EACH|    1800.00000      10800.00|    1500.00000       9000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0152 706-51020               387.200  m3  |     450.00000     174240.00|     450.00000     174240.00|
  CONCRETE, C, RAILING                    |                            |                            |
0154 707-01065                        LUMP|  200000.00000     200000.00|  200000.00000     200000.00|
  POST-TENSIONING , STR. NO. 1            |                            |                            |
0155 707-05989               502.600  m   |     750.00000     376950.00|     700.00000     351820.00|
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1829 mm X 1220 mm                 |                            |                            |
0156 709-51821                        LUMP|    8940.00000       8940.00|   12000.00000      12000.00|
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0157 709-51821                        LUMP|   12673.00000      12673.00|   23000.00000      23000.00|
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0158 709-51821                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0159 709-51821                        LUMP|   10693.00000      10693.00|   13500.00000      13500.00|
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0160 709-51821                        LUMP|    9708.00000       9708.00|   12000.00000      12000.00|
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0161 709-51821                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0162 710-51864              1156.000  EACH|      13.00000      15028.00|      13.75000      15895.00|
  FIELD DRILLED HOLE                      |                            |                            |
0163 711-51038                        LUMP| 1500000.00000    1500000.00| 1478000.00000    1478000.00|
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
0164 711-51038                        LUMP|  250000.00000     250000.00|  325000.00000     325000.00|
  STRUCTURAL STEEL , STR. NO. 4           |                            |                            |
0165 711-51038                        LUMP|  100000.00000     100000.00|  135000.00000     135000.00|
  STRUCTURAL STEEL , STR. NO. 5           |                            |                            |
0166 711-51070               196.000  EACH|      35.76000       7008.96|      85.00000      16660.00|
  ANCHOR PLATE, AP 1                      |                            |                            |
0167 711-51080                 6.000  EACH|      38.20000        229.20|     110.00000        660.00|
  ANCHOR PLATE, AP3                       |                            |                            |
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0168 714-03437               133.800  m2  |     400.24000      53552.11|     400.00000      53520.00|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0169 714-04733                65.830  m   |    7700.00000     506891.00|    7500.00000     493725.00|
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE,                               |                            |                            |
0170 715-05019                49.800  m   |     145.62000       7251.88|     165.00000       8217.00|
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0171 715-05048             11017.000  m   |       9.80000     107966.60|       6.85000      75466.45|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0172 715-05049              3109.000  m   |      10.72000      33328.48|       7.60000      23628.40|
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0173 715-05053              1273.800  m   |      30.35000      38659.83|      27.00000      34392.60|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0174 715-05121                79.000  m   |      81.26000       6419.54|      70.00000       5530.00|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0175 715-05123               153.900  m   |      98.02000      15085.28|     150.00000      23085.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0176 715-05125               126.400  m   |     122.10000      15433.44|     135.00000      17064.00|
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0177 715-05149              1569.400  m   |      60.00000      94164.00|      65.00000     102011.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0178 715-05168                12.700  m   |      92.54000       1175.26|      65.00000        825.50|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0179 715-05169                47.000  m   |      92.54000       4349.38|      80.00000       3760.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0180 715-05173                28.000  m   |     102.12000       2859.36|     155.00000       4340.00|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0181 715-05175                15.000  m   |     170.00000       2550.00|     140.00000       2100.00|
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0182 715-05232                20.500  m   |     138.48000       2838.84|     210.00000       4305.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.27  |                            |                            |
  m2                                      |                            |                            |
0183 715-05241                55.200  m   |     289.57000      15984.26|     365.00000      20148.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.82  |                            |                            |
  m2                                      |                            |                            |
0184 715-05265                96.000  m   |     481.45000      46219.20|     990.00000      95040.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.98  |                            |                            |
  m2                                      |                            |                            |
0185 715-05407               267.000  m   |      13.99000       3735.33|      26.00000       6942.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0186 715-44240                63.200  m3  |     770.00000      48664.00|     625.00000      39500.00|
  CONCRETE, A, STRUCTURES                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 201 -30
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0187 715-46000                58.000  EACH|     193.63000      11230.54|     240.00000      13920.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0188 715-46005                10.000  EACH|     210.03000       2100.30|     270.00000       2700.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0189 715-46010                 4.000  EACH|     240.82000        963.28|     300.00000       1200.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0190 715-46020                16.000  EACH|     270.83000       4333.28|     385.00000       6160.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0191 715-46030                12.000  EACH|     445.83000       5349.96|     490.00000       5880.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0192 715-46040                 2.000  EACH|     570.82000       1141.64|     660.00000       1320.00|
  PIPE END SECTION, 900 mm                |                            |                            |
0193 715-46065                 2.000  EACH|     566.65000       1133.30|     370.00000        740.00|
  PIPE END SECTION, MIN. AREA .27 m2      |                            |                            |
0195 716-96215                53.000  m   |     660.49000      35005.97|     685.00000      36305.00|
  PIPE, JACKED, 375 mm                    |                            |                            |
0198 718-52610              2960.700  m3  |      26.75000      79198.73|      36.00000     106585.20|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0199 720-44015                 1.000  EACH|     668.25000        668.25|     660.00000        660.00|
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0200 720-45010                 1.000  EACH|    1400.43000       1400.43|    1200.00000       1200.00|
  INLET, A3                               |                            |                            |
0201 720-45025                 1.000  EACH|    1593.43000       1593.43|    1200.00000       1200.00|
  INLET, D6                               |                            |                            |
0202 720-45041                19.000  EACH|    3011.21000      57212.99|    2370.00000      45030.00|
  INLET, H5                               |                            |                            |
0203 720-45045                 2.000  EACH|    1485.45000       2970.90|    1600.00000       3200.00|
  INLET, J10                              |                            |                            |
0204 720-45070                 2.000  EACH|    1704.45000       3408.90|    2100.00000       4200.00|
  INLET, P12A                             |                            |                            |
0205 720-45075                 3.000  EACH|    2954.64000       8863.92|    2500.00000       7500.00|
  INLET, R13                              |                            |                            |
0206 720-94906                31.000  EACH|    1808.07000      56050.17|    1800.00000      55800.00|
  INLET, X5                               |                            |                            |
0207 724-51925                41.400  m   |     256.43000      10616.20|     400.00000      16560.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0208 726-58789                10.000  EACH|    1744.81000      17448.10|    2800.00000      28000.00|
  BEARING ASSEMBLY, ELASTOMERIC, II , STR.|                            |                            |
   NO. 2                                  |                            |                            |
0209 726-99095                10.000  EACH|     970.84000       9708.40|    1700.00000      17000.00|
  BEARING ASSEMBLY, ELASTOMERIC, I , STR. |                            |                            |
  NO. 2                                   |                            |                            |
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0210 728-98377                        LUMP|    7073.00000       7073.00|    7000.00000       7000.00|
  MASONRY COATING , STR. NO. 1            |                            |                            |
0211 728-98377                        LUMP|   12345.00000      12345.00|   12500.00000      12500.00|
  MASONRY COATING , STR. NO. 2            |                            |                            |
0212 728-98377                        LUMP|    5034.00000       5034.00|    5000.00000       5000.00|
  MASONRY COATING , STR. NO. 4            |                            |                            |
0213 731-06223               523.000  m2  |     600.00000     313800.00|     500.00000     261500.00|
  SOIL NAILED WALL                        |                            |                            |
0214 731-93945              5890.000  m2  |     140.00000     824600.00|     120.00000     706800.00|
  FACE PANELS, CONCRETE                   |                            |                            |
0215 731-93946              5890.000  m2  |      50.00000     294500.00|      72.10000     424669.00|
  WALL ERECTION                           |                            |                            |
0216 731-93947               567.300  m   |      30.00000      17019.00|      55.00000      31201.50|
  LEVELING PAD, CONCRETE                  |                            |                            |
0217 801-01093                 2.000  EACH|     900.00000       1800.00|     950.00000       1900.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0218 801-04308                10.000  EACH|     310.00000       3100.00|     325.00000       3250.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0219 801-06198               380.000  DAY |      10.00000       3800.00|     340.00000     129200.00|
  PATROLLER                               |                            |                            |
0220 801-06203              3183.100  m   |       0.32000       1018.59|       0.35000       1114.09|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0221 801-06207             44092.400  m   |       2.88000     126986.11|       3.00000     132277.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0222 801-06216                 3.600  m   |       3.28000         11.81|       3.45000         12.42|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0223 801-06218                 8.600  m   |      20.00000        172.00|      21.00000        180.60|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0224 801-06469              2568.000  m   |       5.90000      15151.20|       6.20000      15921.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0225 801-06606                58.000  EACH|      80.00000       4640.00|      85.00000       4930.00|
  BARRICADE, IIIB                         |                            |                            |
0226 801-06625                44.000  EACH|     115.00000       5060.00|     120.00000       5280.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0227 801-06640                94.000  EACH|      85.00000       7990.00|      90.00000       8460.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
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0228 801-06645                48.000  EACH|      40.00000       1920.00|      45.00000       2160.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0229 801-06710              1620.000  DAY |      14.00000      22680.00|      14.75000      23895.00|
  FLASHING ARROW SIGN                     |                            |                            |
0230 801-06775                        LUMP|  685902.00000     685902.00|  375000.00000     375000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0231 801-09133                 2.000  EACH|    7900.00000      15800.00|    9000.00000      18000.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0232 802-02293               228.100  m3  |     410.00000      93521.00|     665.00000     151686.50|
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0233 802-02475                 3.000  EACH|     760.00000       2280.00|     625.00000       1875.00|
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0234 802-02475                 1.000  EACH|    2180.00000       2180.00|     875.00000        875.00|
  SIGN, PANEL, REMOVE AND RELOCATE (ON    |                            |                            |
  TEMPORARY WOOD POSTS)                   |                            |                            |
0235 802-04893                11.000  EACH|      48.00000        528.00|     210.00000       2310.00|
  REFERENCE POST                          |                            |                            |
0236 802-05701                58.735  m   |      19.70000       1157.08|      30.00000       1762.05|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0237 802-05702               322.160  m   |      14.40000       4639.10|      25.00000       8054.00|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0238 802-76015               417.619  m2  |     160.00000      66819.04|     200.00000      83523.80|
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0239 802-76025                 2.632  m2  |     149.88000        394.48|     250.00000        658.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0240 802-76035                53.049  m2  |     155.00000       8222.60|     150.00000       7957.35|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0241 802-76045               138.170  m2  |     140.00000      19343.80|     175.00000      24179.75|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0242 802-76095              3572.660  kg  |       3.20000      11432.51|       3.65000      13040.21|
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0243 802-96800             16062.000  EACH|       1.54000      24735.48|       1.65000      26502.30|
  SHEAR STUD CONNECTOR                    |                            |                            |
0244 803-02310              6963.700  kg  |       1.90000      13231.03|       1.65000      11490.11|
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0245 803-76110                 8.000  EACH|   26370.00000     210960.00|   26500.00000     212000.00|
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
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0246 803-76140                 6.000  EACH|   11450.00000      68700.00|   12600.00000      75600.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0247 803-76170               111.450  m   |     550.00000      61297.50|     400.00000      44580.00|
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (BOX TRUSS)                    |                            |                            |
0248 803-76175                25.800  m   |     550.00000      14190.00|     480.00000      12384.00|
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0249 803-91441                 8.000  EACH|     220.00000       1760.00|     615.00000       4920.00|
  SIGN STRUCTURE ANCHOR BOLT              |                            |                            |
0250 804-06725               118.000  EACH|      17.50000       2065.00|      15.85000       1870.30|
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0251 804-06771                18.000  EACH|      25.00000        450.00|      26.00000        468.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0252 805-01815                 8.000  EACH|    1650.00000      13200.00|    1450.00000      11600.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0253 805-01842                17.000  EACH|     650.00000      11050.00|     520.00000       8840.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0254 805-06592              1460.100  m   |      33.00000      48183.30|      35.00000      51103.50|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0255 805-78106                 1.000  EACH|    6900.00000       6900.00|   10000.00000      10000.00|
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0256 805-78109                 1.000  EACH|    6900.00000       6900.00|    9500.00000       9500.00|
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0257 805-78205                10.000  EACH|     450.00000       4500.00|     375.00000       3750.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0258 805-78230                 2.000  EACH|     650.00000       1300.00|     650.00000       1300.00|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0259 805-78415                 6.000  EACH|    1650.00000       9900.00|    1375.00000       8250.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0260 805-78420                 6.000  EACH|     300.00000       1800.00|     200.00000       1200.00|
  DISCONNECT HANGER                       |                            |                            |
0261 805-78445                 2.000  EACH|     400.00000        800.00|     350.00000        700.00|
  SIGNAL SERVICE                          |                            |                            |
0262 805-78467                29.200  m   |       5.00000        146.00|       6.60000        192.72|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
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0263 805-78470              1478.000  m   |       1.00000       1478.00|       2.50000       3695.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0264 805-78485               100.900  m   |       3.00000        302.70|       4.00000        403.60|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0265 805-78490               434.900  m   |       4.00000       1739.60|       3.95000       1717.86|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0266 805-78510              1977.400  m   |       3.00000       5932.20|       2.95000       5833.33|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0267 805-78784                11.000  EACH|     150.00000       1650.00|     180.00000       1980.00|
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0268 805-78785                13.000  EACH|     350.00000       4550.00|     375.00000       4875.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0269 805-78795               488.100  m   |      33.00000      16107.30|       9.65000       4710.17|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0270 805-78925                 2.000  EACH|     650.00000       1300.00|     575.00000       1150.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0271 805-81032                 8.000  EACH|    3150.00000      25200.00|    2300.00000      18400.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0272 805-86810                 5.000  EACH|    4200.00000      21000.00|    3475.00000      17375.00|
  SERVICE POINT, II                       |                            |                            |
0273 805-86820                 4.000  EACH|     550.00000       2200.00|     600.00000       2400.00|
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0274 805-86889               260.000  m   |       1.00000        260.00|       1.25000        325.00|
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0275 805-86920                69.000  EACH|      15.00000       1035.00|       7.10000        489.90|
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0276 805-86925                12.000  EACH|      35.00000        420.00|      16.50000        198.00|
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0277 805-86930                16.000  EACH|      15.00000        240.00|       5.85000         93.60|
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0278 805-86935                12.000  EACH|     278.00000       3336.00|      16.00000        192.00|
  INSULATING LINK, WATERPROOFED           |                            |                            |
0279 805-86955                29.000  EACH|      50.00000       1450.00|     155.00000       4495.00|
  CABLE DUCT MARKER                       |                            |                            |
0280 805-94295                 2.000  EACH|     385.00000        770.00|     285.00000        570.00|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0281 805-96260               527.200  m   |       5.60000       2952.32|       7.30000       3848.56|
  FIBER OPTIC CABLE, IN CONDUIT           |                            |                            |
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0282 805-98335              4350.000  m   |      12.50000      54375.00|      13.65000      59377.50|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0283 805-98336               240.000  m   |      12.50000       3000.00|      14.50000       3480.00|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0284 807-02109                58.000  EACH|     410.00000      23780.00|     300.00000      17400.00|
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            |
  GLARE SHIELD, WITH VANDAL SHIELD, 250   |                            |                            |
  WATT                                    |                            |                            |
0285 807-04309                 1.000  EACH|    2800.00000       2800.00|    1850.00000       1850.00|
  PORTABLE TOWER LIGHTING, DRIVE SYSTEM   |                            |                            |
0286 807-78590                 3.000  EACH|     500.00000       1500.00|     290.00000        870.00|
  HANDHOLE                                |                            |                            |
0287 807-82003                 3.000  EACH|     710.00000       2130.00|     785.00000       2355.00|
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 |                            |                            |
  LUMINARIES                              |                            |                            |
0288 807-82004                 2.000  EACH|     770.00000       1540.00|     790.00000       1580.00|
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 |                            |                            |
  LUMINAIRES                              |                            |                            |
0289 807-82005                 4.000  EACH|     780.00000       3120.00|     795.00000       3180.00|
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 |                            |                            |
  LUMINAIRES                              |                            |                            |
0290 807-82016                 5.000  EACH|     410.00000       2050.00|     485.00000       2425.00|
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0291 807-82017                 1.000  EACH|     420.00000        420.00|     495.00000        495.00|
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0292 807-82054                 2.000  EACH|    2300.00000       4600.00|    1875.00000       3750.00|
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0293 807-82400                11.000  EACH|   14320.00000     157520.00|   14000.00000     154000.00|
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            |
0294 807-84814                 4.000  EACH|    1500.00000       6000.00|    1080.00000       4320.00|
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0295 807-86620                 4.000  EACH|     240.00000        960.00|     205.00000        820.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0296 807-86665                66.000  EACH|     680.00000      44880.00|     495.00000      32670.00|
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0297 807-86750                 8.000  EACH|     250.00000       2000.00|     350.00000       2800.00|
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0298 807-86830                10.000  EACH|    4200.00000      42000.00|    5000.00000      50000.00|
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
0299 807-86910                18.000  EACH|      32.00000        576.00|      30.00000        540.00|
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0300 807-86915                32.000  EACH|      37.00000       1184.00|      31.00000        992.00|
  CONNECTOR KIT, FUSED                    |                            |                            |
0301 807-86950                31.000  EACH|      25.00000        775.00|      44.00000       1364.00|
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0303 808-03178                26.000  EACH|     115.00000       2990.00|     155.00000       4030.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0304 808-03179                 7.000  EACH|     150.00000       1050.00|     165.00000       1155.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0305 808-06701               523.300  m   |       0.79000        413.41|       1.00000        523.30|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0306 808-06702               493.100  m   |       0.99000        488.17|       1.25000        616.38|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0307 808-06703               345.100  m   |       0.79000        272.63|       1.00000        345.10|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0308 808-06705               824.700  m   |       3.15000       2597.81|       2.00000       1649.40|
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0309 808-06706                14.400  m   |      12.50000        180.00|       7.90000        113.76|
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0310 808-06713             17723.900  m   |       0.43000       7621.28|       0.21000       3722.02|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0311 808-06714             13178.100  m   |       0.43000       5666.58|       0.21000       2767.40|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0312 808-06716             14786.000  m   |       0.80000      11828.80|       1.20000      17743.20|
  LINE, REMOVE                            |                            |                            |
0313 808-75051               922.100  m   |       3.42000       3153.58|       3.55000       3273.46|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0314 808-75053              2626.900  m   |       6.89000      18099.34|       7.15000      18782.34|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0315 808-75054               318.800  m   |       3.42000       1090.30|       3.55000       1131.74|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0316 808-75059               409.000  m   |       3.42000       1398.78|       3.65000       1492.85|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0317 808-75061              3866.800  m   |       4.30000      16627.24|       4.60000      17787.28|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0318 808-75067                92.900  m   |      21.30000       1978.77|      21.55000       2002.00|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0319 808-75071                 2.000  EACH|     115.00000        230.00|     158.00000        316.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0320 808-75245              1187.800  m   |       0.79000        938.36|       1.00000       1187.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0321 808-75260                23.900  m   |       7.75000        185.23|       3.00000         71.70|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0322 808-75272                40.700  m   |      12.50000        508.75|       7.95000        323.57|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0323 808-75278                10.800  m   |       7.75000         83.70|       3.00000         32.40|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0324 808-75297                80.600  m   |      12.00000        967.20|       7.95000        640.77|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0325 808-75320                18.000  EACH|      55.00000        990.00|      49.00000        882.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0326 808-75325                14.000  EACH|      75.00000       1050.00|      65.00000        910.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0327 808-75326               178.200  m   |      12.30000       2191.86|      10.75000       1915.65|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  300 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0328 808-75510               133.300  m   |      21.30000       2839.29|      21.50000       2865.95|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0329 808-75998              1392.000  EACH|      23.00000      32016.00|      26.00000      36192.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0331 808-92027               130.500  m   |       3.15000        411.08|       1.90000        247.95|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0332 808-95638               534.400  m2  |       1.95000       1042.08|       1.75000        935.20|
  CENTER CURB PAINTING                    |                            |                            |
0333 808-95933               868.300  m   |       0.60000        520.98|       1.75000       1519.53|
  CURB PAINTING, YELLOW                   |                            |                            |
0334 501-06665             33184.600  m2  |      38.00000    1261014.80|      38.00000    1261014.80|
  QC/QA PCCP, 350 mm FOR SHOULDER         |                            |                            |
0335 501-06664             20794.500  m2  |      36.00000     748602.00|      36.00000     748602.00|
  QC/QA PCCP, 300 mm FOR SHOULDER         |                            |                            |
0336 602-06032               636.400  m   |     105.00000      66822.00|     165.00000     105006.00|
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0337 402-05490               702.000  Mg  |      55.00000      38610.00|      55.00000      38610.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0338 805-90648                        LUMP|    2000.00000       2000.00|    3150.00000       3150.00|
  EQUIPMENT, TEST AND MONITOR             |                            |                            |
0339 202-03000                        LUMP|    4000.00000       4000.00|    7600.00000       7600.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 2                                   |                            |                            |
0340 202-03000                        LUMP|   30034.02000      30034.02|    7600.00000       7600.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 29                                  |                            |                            |
0341 202-95080               388.000  m   |      14.96000       5804.48|      20.00000       7760.00|
  TEMPORARY CONCRETE BARRIER, REMOVE      |                            |                            |
0342 808-06618                 6.800  m   |       3.42000         23.26|       3.65000         24.82|
  LINE, PREFORMED PLASTIC, DOTTED, WHITE, |                            |                            |
  100 mm, 600 mm LINE, 2400 mm GAP        |                            |                            |
0343 215-06458              7000.000  m3  |       6.76000      47320.00|       8.45000      59150.00|
  SUBGRADE, MODIFIED                      |                            |                            |
0344 305-06569               510.000  m   |       7.50000       3825.00|       3.80000       1938.00|
  SAWING AND SEALING TRANSVERSE JOINTS    |                            |                            |
0346 615-01682                        LUMP|   22320.00000      22320.00|   27000.00000      27000.00|
  WEIGH IN MOTION DATA COLLECTION SYSTEM  |                            |                            |
0347 621-04258               102.000  kg  |     460.00000      46920.00|     485.00000      49470.00|
  SEED MIXTURE , WL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0348 621-04258               240.900  kg  |      80.00000      19272.00|      85.00000      20476.50|
  SEED MIXTURE , BG                       |                            |                            |
0349 621-04258               445.600  kg  |     220.00000      98032.00|     230.00000     102488.00|
  SEED MIXTURE , PS                       |                            |                            |
0350 621-06565                95.000  Mg  |     440.00000      41800.00|     460.00000      43700.00|
  MULCHING MATERIAL , STRAW               |                            |                            |
0351 621-98038               153.000  m3  |      94.00000      14382.00|      98.00000      14994.00|
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0352 622-91786             10767.000  EACH|       3.25000      34992.75|       3.45000      37146.15|
  SEEDLING                                |                            |                            |
0354 715-05051               100.000  m   |      40.11000       4011.00|       9.50000        950.00|
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0355 718-06528               102.000  EACH|     407.14000      41528.28|     580.00000      59160.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0356 718-06532              3000.000  m   |       4.10000      12300.00|       4.20000      12600.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0357 718-99153              5500.000  m2  |       0.81000       4455.00|       1.55000       8525.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0358 801-97643              1684.000  m   |      15.00000      25260.00|      15.75000      26523.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0359 808-75994               216.000  EACH|      35.00000       7560.00|      14.25000       3078.00|
  PRISMATIC REFLECTOR                     |                            |                            |
0360 808-75996              1312.000  EACH|       6.00000       7872.00|       4.20000       5510.40|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0361 202-91840              1500.000  m   |       4.10000       6150.00|       4.35000       6525.00|
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0362 202-94793                80.000  m   |      53.31000       4264.80|      42.00000       3360.00|
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0363 303-04853             60000.000  Mg  |      15.00000     900000.00|      10.65000     639000.00|
  COMPACTED AGGREGATE , RECYCLED          |                            |                            |
0364 501-06697              1612.512  m2  |      48.00000      77400.58|      40.00000      64500.48|
  QC/QA PCCP, REINFORCED, 300 mm FOR      |                            |                            |
  SHOULDER                                |                            |                            |
0365 501-06698               171.600  m2  |      52.00000       8923.20|      50.00000       8580.00|
  QC/QA PCCP, REINFORCED, 350 mm FOR      |                            |                            |
  SHOULDER                                |                            |                            |
0366 621-01004                 3.000  EACH|     650.00000       1950.00|     690.00000       2070.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0367 711-51877                        LUMP|   35000.00000      35000.00|   35000.00000      35000.00|
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  4                                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,170,055.50                                                  ROUTE : I-465
     CALL ORDER   : 201                     CONTRACT ID : R -24432-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-2040801              |
                                          |WALSH CONSTR CO. OF ILL     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0368 711-51877                        LUMP|   35000.00000      35000.00|   35000.00000      35000.00|
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  5                                       |                            |                            |
0369 202-03000                        LUMP|   10386.00000      10386.00|    7600.00000       7600.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 3SA                                 |                            |                            |
0371 202-03000                        LUMP|    4000.00000       4000.00|    7600.00000       7600.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0372 202-03000                        LUMP|    7848.01000       7848.01|    7600.00000       7600.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 17                                  |                            |                            |
0374 726-99095                40.000  EACH|     970.84000      38833.60|     775.00000      31000.00|
  BEARING ASSEMBLY, ELASTOMERIC, I , STR. |                            |                            |
  NO. 5                                   |                            |                            |
0375 715-05422               366.100  m   |     186.30000      68204.43|     220.00000      80542.00|
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0376 720-44296                 2.000  EACH|     721.12000       1442.24|     440.00000        880.00|
  CAP INLET                               |                            |                            |
0377 720-45510                 3.000  EACH|    3035.15000       9105.45|    1400.00000       4200.00|
  MANHOLE, C4, MODIFIED                   |                            |                            |
     SECTION TOTALS                       |             $ 31,770,311.94|             $ 32,573,302.62|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 31,770,311.94|             $ 32,573,302.62|
====================================================================================================================================

           PEAK                                           150                          175
           NON-PEAK                                       165                          190
           CONTRACT DAYS                                  145                          185
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                                                                                                                   PAGE : 211 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 10/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0425030
                                                                                                  0425030
                                                                                                  0425030
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $  7,350,050.00     100.0000%
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $  7,869,649.88     107.0693%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  9,089,316.72     123.6633%
   4   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  9,740,825.83     132.5273%
====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1875662              |(3) 35-1618530
                                          |ROGERS GROUP, INC.          |CRIDER & CRIDER, INC.       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06790                18.000  MOS |     600.00000      10800.00|    1500.00000      27000.00|    1200.00000       21600.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|   62659.06000      62659.06|   90000.00000      90000.00|  120000.00000      120000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-06845                        LUMP|    2500.00000       2500.00|    4000.00000       4000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING , STR. NO. 3   |                            |                            |
0004 105-06845                        LUMP|    2500.00000       2500.00|    4000.00000       4000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING , STR. NO. 4   |                            |                            |
0005 108-01614                        LUMP|    7200.00000       7200.00|   15000.00000      15000.00|   15000.00000       15000.00
  PARTNERING OVERHEAD                     |                            |                            |
0006 110-01001                        LUMP|  216685.09000     216685.09|  393000.00000     393000.00|  450000.00000      450000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0007 110-01001                        LUMP|   10000.00000      10000.00|    3500.00000       3500.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 3                                   |                            |                            |
0008 110-01001                        LUMP|   10000.00000      10000.00|    3000.00000       3000.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 4                                   |                            |                            |
0009 201-52370                        LUMP|  175000.00000     175000.00|  118000.00000     118000.00|  125000.00000      125000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0010 201-52370                        LUMP|    4200.00000       4200.00|   10000.00000      10000.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY , STR. NO. 2      |                            |                            |
0011 201-52370                        LUMP|    4200.00000       4200.00|   10000.00000      10000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY , STR. NO. 3      |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 201-52370                        LUMP|    3500.00000       3500.00|   10000.00000      10000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY , STR. NO. 4      |                            |                            |
0013 202-02240             14442.200  SYS |       3.85000      55602.47|       2.50000      36105.50|       7.00000      101095.40
  PAVEMENT, REMOVE                        |                            |                            |
0014 202-02241              2187.000  LFT |       1.50000       3280.50|       1.50000       3280.50|       1.50000        3280.50
  GUARDRAIL, REMOVE                       |                            |                            |
0015 202-02271                 9.000  EACH|     340.00000       3060.00|     750.00000       6750.00|     900.00000        8100.00
  HEADWALL, REMOVE                        |                            |                            |
0016 202-02272                66.000  LFT |      20.00000       1320.00|      40.00000       2640.00|      15.00000         990.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0017 202-02278              3391.000  LFT |       1.70000       5764.70|       3.00000      10173.00|       3.00000       10173.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0018 202-02928                 1.000  EACH|     510.00000        510.00|     700.00000        700.00|     600.00000         600.00
  CATCH BASIN, REMOVE                     |                            |                            |
0019 202-03000                        LUMP|    3500.00000       3500.00|    5000.00000       5000.00|    6000.00000        6000.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  14                                      |                            |                            |
0020 202-03000                        LUMP|    3600.00000       3600.00|   15000.00000      15000.00|   14000.00000       14000.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  52                                      |                            |                            |
0021 202-03000                        LUMP|    3600.00000       3600.00|    3000.00000       3000.00|    6000.00000        6000.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  6                                       |                            |                            |
0022 202-03000                        LUMP|    3300.00000       3300.00|    1000.00000       1000.00|    6000.00000        6000.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  65                                      |                            |                            |
0023 202-03875                47.000  EACH|      83.00000       3901.00|     200.00000       9400.00|      90.00000        4230.00
  CONCRETE STEPS, REMOVE                  |                            |                            |
0024 202-04127                64.000  LFT |      32.00000       2048.00|      20.00000       1280.00|      26.00000        1664.00
  WALL, STONE, REMOVE                     |                            |                            |
0025 202-51328                        LUMP|   21000.00000      21000.00|   11000.00000      11000.00|    1000.00000        1000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0026 202-51330                        LUMP|   10500.00000      10500.00|   10000.00000      10000.00|   10000.00000       10000.00
  PRESENT STRUCTURE, REMOVE , UNDER       |                            |                            |
  SADDLEBARN DRIVE                        |                            |                            |
0027 202-51330                        LUMP|   15750.00000      15750.00|   15000.00000      15000.00|   10000.00000       10000.00
  PRESENT STRUCTURE, REMOVE , UNDER U.S.  |                            |                            |
  50                                      |                            |                            |
0028 202-51330                        LUMP|   31600.00000      31600.00|   20000.00000      20000.00|   26000.00000       26000.00
  PRESENT STRUCTURE, REMOVE STR. NO. 1,   |                            |                            |
  STA. 155+35                             |                            |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0029 202-51330                        LUMP|   10500.00000      10500.00|   10000.00000      10000.00|   10000.00000       10000.00
  PRESENT STRUCTURE, REMOVE STR. NO. 74,  |                            |                            |
  STA. 216+45                             |                            |                            |
0030 202-52710              1465.000  SYS |       4.80000       7032.00|       3.60000       5274.00|       6.00000        8790.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0031 202-60820               624.000  SYS |       1.85000       1154.40|       3.00000       1872.00|       4.00000        2496.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0032 202-60822               623.800  SYS |       1.85000       1154.03|       5.00000       3119.00|       4.00000        2495.20
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0033 202-62420               679.000  LFT |       4.20000       2851.80|      20.50000      13919.50|       2.00000        1358.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0034 202-90043                 6.000  EACH|    3570.00000      21420.00|    2000.00000      12000.00|    1200.00000        7200.00
  WINGWALL, REMOVE                        |                            |                            |
0035 202-90747               282.000  LFT |      11.00000       3102.00|      26.00000       7332.00|      12.00000        3384.00
  RETAINING WALL, REMOVE                  |                            |                            |
0036 202-91385                 6.000  EACH|     345.00000       2070.00|     700.00000       4200.00|     650.00000        3900.00
  INLET, REMOVE                           |                            |                            |
0037 202-91840               156.000  LFT |       6.30000        982.80|       5.80000        904.80|       7.00000        1092.00
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0038 202-93615                11.850  SYS |      66.00000        782.10|      30.00000        355.50|     130.00000        1540.50
  CONCRETE, REMOVE                        |                            |                            |
0039 203-02000             49260.000  CYS |       7.80000     384228.00|      12.00000     591120.00|      14.00000      689640.00
  EXCAVATION, COMMON                      |                            |                            |
0040 203-02010             10735.000  CYS |      50.00000     536750.00|      75.00000     805125.00|      45.00000      483075.00
  EXCAVATION, ROCK                        |                            |                            |
0041 203-02020              1296.000  CYS |      33.75000      43740.00|       8.00000      10368.00|      30.00000       38880.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0042 203-02070             33576.000  CYS |       9.80000     329044.80|       5.00000     167880.00|      14.00000      470064.00
  BORROW                                  |                            |                            |
0043 205-02224               765.000  LFT |       2.00000       1530.00|       4.50000       3442.50|       2.00000        1530.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0044 205-02229              1003.000  LFT |       3.80000       3811.40|       5.00000       5015.00|       4.00000        4012.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0045 205-02231               272.000  LFT |      16.00000       4352.00|      13.00000       3536.00|      12.00000        3264.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0046 205-02234                14.000  EACH|      90.00000       1260.00|      60.00000        840.00|      86.00000        1204.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 211 -4
                                                        TABULATION OF BIDS
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0047 205-02236                 5.000  EACH|      84.00000        420.00|      60.00000        300.00|      85.00000         425.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0048 205-02237                31.000  EACH|      63.00000       1953.00|      60.00000       1860.00|      65.00000        2015.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0050 206-51215                47.000  CYS |      94.50000       4441.50|     120.00000       5640.00|     150.00000        7050.00
  EXCAVATION, X                           |                            |                            |
0051 206-51220                17.200  CYS |     105.00000       1806.00|      85.00000       1462.00|      40.00000         688.00
  EXCAVATION, WET                         |                            |                            |
0052 211-02050              5728.000  CYS |      20.40000     116851.20|      14.00000      80192.00|      25.00000      143200.00
  B BORROW                                |                            |                            |
0053 211-02060              4339.400  CYS |      27.00000     117163.80|      29.00000     125842.60|      35.00000      151879.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0054 213-52830                95.300  CYS |     158.00000      15057.40|     125.00000      11912.50|      95.00000        9053.50
  FLOWABLE MORTAR                         |                            |                            |
0055 303-04075               133.000  TON |      20.00000       2660.00|      24.00000       3192.00|      27.00000        3591.00
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0056 303-52308             24815.000  TON |       8.50000     210927.50|      12.00000     297780.00|      18.00000      446670.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0057 304-04403               103.800  CYS |      52.50000       5449.50|      30.00000       3114.00|      35.00000        3633.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0058 305-93509             23013.000  SYS |       0.25000       5753.25|       0.50000      11506.50|       0.40000        9205.20
  CEMENT CONCRETE PAVEMENT CRACKING AND   |                            |                            |
  SEATING                                 |                            |                            |
0059 401-05437             16412.000  TON |      35.00000     574420.00|      41.00000     672892.00|      47.00000      771364.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0060 401-05455              9825.000  TON |      37.20000     365490.00|      43.00000     422475.00|      50.00000      491250.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0061 401-05456              4022.000  TON |      50.00000     201100.00|      58.00000     233276.00|      56.00000      225232.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0062 401-05459              5248.000  TON |      35.00000     183680.00|      41.00000     215168.00|      50.00000      262400.00
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0063 401-05463               246.000  TON |      39.30000       9667.80|      45.00000      11070.00|      47.00000       11562.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0064 401-05464              1288.000  TON |      50.00000      64400.00|      59.00000      75992.00|      50.00000       64400.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0065 402-05470               557.000  TON |      33.00000      18381.00|      39.00000      21723.00|      53.00000       29521.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0066 404-05511             17930.000  SYS |       0.60000      10758.00|       0.75000      13447.50|       1.00000       17930.00
  SEAL COAT, 2                            |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0067 405-05517                93.380  TON |     350.00000      32683.00|     360.00000      33616.80|     320.00000       29881.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0068 406-05520                29.130  TON |     200.00000       5826.00|     225.00000       6554.25|     200.00000        5826.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0069 506-06333               471.000  SYS |     147.00000      69237.00|      95.00000      44745.00|     160.00000       75360.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0070 601-01522                 6.000  EACH|    1170.00000       7020.00|    1150.00000       6900.00|    1200.00000        7200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0071 601-01625                 2.000  EACH|    1700.00000       3400.00|    1650.00000       3300.00|    1650.00000        3300.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0072 601-01626                 1.000  EACH|    1700.00000       1700.00|    1650.00000       1650.00|    1650.00000        1650.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0073 601-01846                 3.000  EACH|    1700.00000       5100.00|    1650.00000       4950.00|    1650.00000        4950.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0074 601-04746                11.000  EACH|    7300.00000      80300.00|    7160.00000      78760.00|    7500.00000       82500.00
  ENERGY ABSORBING TERMINAL, CZ TYPE B    |                            |                            |
0075 601-06037                 2.000  EACH|     650.00000       1300.00|     640.00000       1280.00|     650.00000        1300.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0076 601-61390                 5.000  EACH|      32.50000        162.50|      32.00000        160.00|      32.00000         160.00
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0077 601-94689                11.000  EACH|    3300.00000      36300.00|    3250.00000      35750.00|    3300.00000       36300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0078 601-97774                 1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0079 601-99105              4889.000  LFT |      10.00000      48890.00|      10.00000      48890.00|      10.00000       48890.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0080 602-06639              2380.000  LFT |      30.00000      71400.00|      20.00000      47600.00|      40.00000       95200.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0081 602-06729               435.000  EACH|       7.35000       3197.25|       7.20000       3132.00|       7.50000        3262.50
  BARRIER DELINEATOR                      |                            |                            |
0082 603-98226               366.000  LFT |      22.00000       8052.00|      22.00000       8052.00|      22.00000        8052.00
  FENCE, CHAIN LINK, BLACK VINYL COATED,  |                            |                            |
  48 IN.                                  |                            |                            |
0083 604-06069               494.000  SYS |      33.50000      16549.00|      49.00000      24206.00|      33.00000       16302.00
  CURB RAMP, CONCRETE                     |                            |                            |
0084 604-44251                17.800  CYS |     400.00000       7120.00|    1100.00000      19580.00|     420.00000        7476.00
  STEPS, CONCRETE TYPE A                  |                            |                            |
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0085 604-91531              2934.000  SYS |      23.50000      68949.00|      27.00000      79218.00|      23.00000       67482.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0086 605-05523              3061.000  LFT |       4.00000      12244.00|       6.00000      18366.00|       6.50000       19896.50
  CURB, HMA TEMPORARY                     |                            |                            |
0087 605-06120                60.000  LFT |      24.00000       1440.00|      34.00000       2040.00|      24.00000        1440.00
  CURB, CONCRETE                          |                            |                            |
0088 605-06140               486.000  LFT |      21.00000      10206.00|      29.00000      14094.00|      21.00000       10206.00
  CURB AND GUTTER, CONCRETE ,SPECIAL TYPE |                            |                            |
  C                                       |                            |                            |
0089 605-06165              4765.000  LFT |      11.40000      54321.00|      13.00000      61945.00|      11.50000       54797.50
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                            |                            |
0090 610-05527              1183.000  TON |      44.50000      52643.50|      52.00000      61516.00|      75.00000       88725.00
  HMA FOR APPROACHES                      |                            |                            |
0091 610-06257               544.400  SYS |      57.75000      31439.10|      60.00000      32664.00|      50.00000       27220.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0092 611-05330              1639.000  SYS |      30.30000      49661.70|      37.00000      60643.00|      30.00000       49170.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0093 611-06497                11.000  EACH|     105.00000       1155.00|     105.00000       1155.00|     105.00000        1155.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0094 611-06498                 1.000  EACH|     120.00000        120.00|     120.00000        120.00|     120.00000         120.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0095 611-95728                86.900  SYS |      33.00000       2867.70|      45.00000       3910.50|      32.00000        2780.80
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  8 IN.                                   |                            |                            |
0096 615-06490               129.000  EACH|     100.00000      12900.00|     100.00000      12900.00|     100.00000       12900.00
  RIGHT OF WAY MARKER                     |                            |                            |
0097 615-06500                22.000  EACH|     360.00000       7920.00|     365.00000       8030.00|     420.00000        9240.00
  MONUMENT, A                             |                            |                            |
0098 615-06510                 7.000  EACH|     400.00000       2800.00|     415.00000       2905.00|     460.00000        3220.00
  MONUMENT, C                             |                            |                            |
0099 615-06515                 9.000  EACH|     110.00000        990.00|     295.00000       2655.00|     510.00000        4590.00
  MONUMENT, D                             |                            |                            |
0100 615-06527                 6.000  EACH|     310.00000       1860.00|     620.00000       3720.00|     305.00000        1830.00
  MONUMENT, SECTION CORNER                |                            |                            |
0101 616-02320              4714.000  SYS |       2.00000       9428.00|       2.15000      10135.10|       2.00000        9428.00
  GEOTEXTILES                             |                            |                            |
0102 616-03472                56.000  TON |      28.35000       1587.60|      21.00000       1176.00|      40.00000        2240.00
  RIPRAP, REVEMENT 18 IN.                 |                            |                            |
0103 616-05689               192.100  TON |      28.35000       5446.04|      32.00000       6147.20|      28.00000        5378.80
  RIPRAP, CLASS 2                         |                            |                            |
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0104 616-06405              3388.000  TON |      16.70000      56579.60|      15.00000      50820.00|      22.00000       74536.00
  RIPRAP, REVETMENT                       |                            |                            |
0105 616-06425                79.000  SYS |      52.50000       4147.50|      41.00000       3239.00|      35.00000        2765.00
  RIPRAP, GROUTED, 12 IN.                 |                            |                            |
0106 617-04488              7061.000  SYS |       3.90000      27537.90|       2.10000      14828.10|       2.50000       17652.50
  GEOGRID, SUBGRADE                       |                            |                            |
0107 621-01004                 6.000  EACH|     682.50000       4095.00|     675.00000       4050.00|     660.00000        3960.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0108 621-01882                 5.000  LBS |      10.30000         51.50|      10.00000         50.00|      10.00000          50.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0109 621-06545                 0.800  TON |     588.00000        470.40|    1000.00000        800.00|     570.00000         456.00
  FERTILIZER                              |                            |                            |
0110 621-06553               340.000  LBS |       4.40000       1496.00|       4.35000       1479.00|       4.20000        1428.00
  SEED MIXTURE, R                         |                            |                            |
0111 621-06565                 4.110  TON |     515.00000       2116.65|     500.00000       2055.00|     490.00000        2013.90
  MULCHING MATERIAL                       |                            |                            |
0112 621-06574               104.000  SYS |       3.20000        332.80|       3.20000        332.80|       3.20000         332.80
  SODDING                                 |                            |                            |
0113 621-06575             22696.000  SYS |       3.20000      72627.20|       3.20000      72627.20|       3.20000       72627.20
  SODDING, NURSERY                        |                            |                            |
0114 701-51195                57.000  LFT |      84.00000       4788.00|      65.00000       3705.00|     130.00000        7410.00
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0115 702-51005                73.000  CYS |     525.00000      38325.00|     480.00000      35040.00|     480.00000       35040.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0116 702-51015                17.200  CYS |     400.00000       6880.00|     400.00000       6880.00|     450.00000        7740.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0117 702-51100               408.000  LBS |       4.20000       1713.60|       4.75000       1938.00|       6.00000        2448.00
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0118 702-51110               864.000  LBS |       4.20000       3628.80|       4.75000       4104.00|       5.50000        4752.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0119 702-51863               934.000  EACH|       8.40000       7845.60|      10.00000       9340.00|      13.00000       12142.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0120 702-90915                82.280  CYS |     367.50000      30237.90|     400.00000      32912.00|     250.00000       20570.00
  CONCRETE, A                             |                            |                            |
0121 702-94656                94.000  CYS |     315.00000      29610.00|     275.00000      25850.00|     150.00000       14100.00
  CONCRETE, B                             |                            |                            |
0122 703-51030             26186.000  LBS |       0.80000      20948.80|       0.60000      15711.60|       0.52000       13616.72
  REINFORCING STEEL                       |                            |                            |
0123 703-51032             39309.000  LBS |       0.82000      32233.38|       0.70000      27516.30|       0.60000       23585.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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0124 703-97703                84.000  EACH|      10.50000        882.00|       9.00000        756.00|      30.00000        2520.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0125 704-51002                68.600  CYS |     630.00000      43218.00|     505.00000      34643.00|     450.00000       30870.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0126 706-01619                 4.000  EACH|    1155.00000       4620.00|    2000.00000       8000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0127 706-05732                 4.000  EACH|    1155.00000       4620.00|    1600.00000       6400.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0128 706-05733                 4.000  EACH|    1155.00000       4620.00|    1600.00000       6400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0129 706-51020                60.090  CYS |     367.50000      22083.08|     390.00000      23435.10|     350.00000       21031.50
  CONCRETE, C, RAILING                    |                            |                            |
0130 707-05983               481.000  LFT |     141.75000      68181.75|     100.00000      48100.00|      75.00000       36075.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   36 IN. X 12 IN.                        |                            |                            |
0131 708-51813               820.000  SFT |      61.00000      50020.00|      31.00000      25420.00|      31.00000       25420.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0132 709-51821                        LUMP|    3360.00000       3360.00|     200.00000        200.00|      70.00000          70.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0133 709-51821                        LUMP|    2100.00000       2100.00|    3600.00000       3600.00|    1950.00000        1950.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0134 709-51821                        LUMP|      78.75000         78.75|    5700.00000       5700.00|    3400.00000        3400.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0135 713-03048                 1.000  EACH|    7200.00000       7200.00|   10000.00000      10000.00|    7500.00000        7500.00
  TEMPORARY RUNAROUND , NO. 3, REMOVE     |                            |                            |
0136 713-03048                 1.000  EACH|    6000.00000       6000.00|    3000.00000       3000.00|    1600.00000        1600.00
  TEMPORARY RUNAROUND ,NO. 1, REMOVE      |                            |                            |
0137 713-03048                 1.000  EACH|    6000.00000       6000.00|    6000.00000       6000.00|   42000.00000       42000.00
  TEMPORARY RUNAROUND ,NO. 2, REMOVE      |                            |                            |
0138 714-04733               181.000  LFT |    2000.00000     362000.00|    1700.00000     307700.00|    1935.00000      350235.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 20 FT. O IN. X 7.FT. O IN.    |                            |                            |
0139 714-05562                87.000  SFT |      35.70000       3105.90|      40.00000       3480.00|      30.00000        2610.00
  RETAINING WALL ,EXISTING LIMESTONE,     |                            |                            |
  RESET                                   |                            |                            |
0140 714-06660                48.000  SYS |     420.00000      20160.00|     560.00000      26880.00|     300.00000       14400.00
  WINGWALL                                |                            |                            |
0141 714-91847                82.000  LFT |     409.50000      33579.00|     320.00000      26240.00|     240.00000       19680.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 5 FT. X 5 FT.                 |                            |                            |
0142 714-94664                40.000  LFT |     270.00000      10800.00|     400.00000      16000.00|     250.00000       10000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            |
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0143 715-01715               539.000  LFT |      39.80000      21452.20|      44.00000      23716.00|      50.00000       26950.00
  PIPE, REINFORCED CONCRETE, 18 IN. ,     |                            |                            |
  CLASS II                                |                            |                            |
0144 715-01902               110.000  LFT |      88.00000       9680.00|      80.00000       8800.00|      85.00000        9350.00
  WATER SERVICE LINE, 2 IN. COPPER        |                            |                            |
0145 715-02916              1535.000  LFT |      20.00000      30700.00|       9.50000      14582.50|      23.00000       35305.00
  WATER MAIN, PVC, SDR 21, 2 IN.          |                            |                            |
0146 715-02919                 1.000  EACH|     525.00000        525.00|     450.00000        450.00|     410.00000         410.00
  GATE VALVE, 2 IN. , AND BOX             |                            |                            |
0147 715-04482                 8.000  EACH|    1260.00000      10080.00|    2600.00000      20800.00|    1770.00000       14160.00
  PIPE CONNECTION COLLAR AND PAD          |                            |                            |
0148 715-04509                80.000  LFT |      36.75000       2940.00|      40.00000       3200.00|      55.00000        4400.00
  TEMPORARY PIPE 24IN. PIPE               |                            |                            |
0149 715-04509                55.000  LFT |      89.25000       4908.75|      65.00000       3575.00|      90.00000        4950.00
  TEMPORARY PIPE 36IN. PIPE               |                            |                            |
0150 715-04509               286.000  LFT |     123.90000      35435.40|     250.00000      71500.00|     140.00000       40040.00
  TEMPORARY PIPE 72IN.PIPE                |                            |                            |
0151 715-05019                68.000  LFT |      64.05000       4355.40|      45.00000       3060.00|     110.00000        7480.00
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0152 715-05048              3057.000  LFT |       5.25000      16049.25|       4.00000      12228.00|       5.50000       16813.50
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0153 715-05053               907.000  LFT |      16.38000      14856.66|      16.00000      14512.00|      28.00000       25396.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0154 715-05054               198.000  LFT |      17.85000       3534.30|      24.00000       4752.00|      36.00000        7128.00
  PIPE, UNDERDRAIN OUTLET, 8 IN.          |                            |                            |
0155 715-05119               130.000  LFT |      32.55000       4231.50|      19.00000       2470.00|      22.00000        2860.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0156 715-05123               143.000  LFT |      34.65000       4954.95|      34.00000       4862.00|      40.00000        5720.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0157 715-05168                23.000  LFT |      32.55000        748.65|      50.00000       1150.00|      50.00000        1150.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0158 715-05169                76.000  LFT |      32.55000       2473.80|      37.00000       2812.00|      40.00000        3040.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0159 715-05171               116.000  LFT |      33.60000       3897.60|      31.00000       3596.00|      50.00000        5800.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0160 715-05203             14774.000  LFT |       3.05000      45060.70|       3.75000      55402.50|       6.00000       88644.00
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0161 715-05407                32.000  LFT |      23.10000        739.20|      10.50000        336.00|      40.00000        1280.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0162 715-05752               349.000  LFT |      30.45000      10627.05|      40.00000      13960.00|      48.00000       16752.00
  PIPE, GROUP G-1, MIN. AREA 1.1 SQ. FT.  |                            |                            |
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0163 715-05764                 1.000  EACH|    1100.00000       1100.00|    1500.00000       1500.00|     930.00000         930.00
  AIR AND VACUUM RELEASE VALVE            |                            |                            |
0164 715-41045              2470.000  LFT |      52.50000     129675.00|      46.00000     113620.00|      55.00000      135850.00
  PIPE, REINFORCED CONCRETE, 12 IN. ,     |                            |                            |
  CLASS II                                |                            |                            |
0165 715-46000                 1.000  EACH|     189.00000        189.00|     220.00000        220.00|     300.00000         300.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0166 715-46005                 6.000  EACH|     210.00000       1260.00|     250.00000       1500.00|     350.00000        2100.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0167 715-46010                 6.000  EACH|     315.00000       1890.00|     275.00000       1650.00|     380.00000        2280.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0168 715-46020                 4.000  EACH|     420.00000       1680.00|     360.00000       1440.00|     430.00000        1720.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0169 715-46040                 2.000  EACH|     450.00000        900.00|     720.00000       1440.00|     750.00000        1500.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0170 715-46045                12.000  EACH|     210.00000       2520.00|     220.00000       2640.00|     350.00000        4200.00
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            |
0171 715-94064              1600.000  LFT |      45.00000      72000.00|      34.00000      54400.00|      51.00000       81600.00
  WATER LINE, COPPER, 0.75 IN.            |                            |                            |
0172 715-99178               619.000  LFT |      45.00000      27855.00|      65.00000      40235.00|      50.00000       30950.00
  PIPE, REINFORCED CONCRETE, 24 IN. ,     |                            |                            |
  CLASS II                                |                            |                            |
0173 715-99384               659.000  LFT |      46.20000      30445.80|      85.00000      56015.00|      50.00000       32950.00
  PIPE, REINFORCED CONCRETE, 15 IN. ,     |                            |                            |
  CLASS II                                |                            |                            |
0174 716-04832                 1.000  LFT |     510.00000        510.00|     680.00000        680.00|     610.00000         610.00
  PIPE CASING, STEEL                      |                            |                            |
0175 718-04881                48.000  EACH|     231.00000      11088.00|     195.00000       9360.00|     350.00000       16800.00
  OUTLET PROTECTOR, B                     |                            |                            |
0176 718-52610              1400.000  CYS |      26.00000      36400.00|      33.00000      46200.00|      40.00000       56000.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0177 718-99153             17589.000  SYS |       1.50000      26383.50|       0.85000      14950.65|       1.50000       26383.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0178 720-44000                 8.000  EACH|     420.00000       3360.00|     800.00000       6400.00|     400.00000        3200.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0179 720-45030                 2.000  EACH|    1260.00000       2520.00|    1000.00000       2000.00|     900.00000        1800.00
  INLET, E7                               |                            |                            |
0180 720-45035                 1.000  EACH|    1470.00000       1470.00|    1100.00000       1100.00|    1200.00000        1200.00
  INLET, F7                               |                            |                            |
0181 720-45040                 2.000  EACH|    1680.00000       3360.00|    1500.00000       3000.00|    1800.00000        3600.00
  INLET, G7                               |                            |                            |
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0182 720-45145                31.000  EACH|    2100.00000      65100.00|    1600.00000      49600.00|    1700.00000       52700.00
  INLET, J10, MODIFIED                    |                            |                            |
0183 720-45410                18.000  EACH|    2100.00000      37800.00|    1500.00000      27000.00|    1500.00000       27000.00
  MANHOLE, C4                             |                            |                            |
0184 720-45416                 1.000  EACH|    7245.00000       7245.00|    2150.00000       2150.00|    2100.00000        2100.00
  MANHOLE, E4                             |                            |                            |
0185 722-51842              1229.800  SYS |      63.00000      77477.40|      45.00000      55341.00|      50.00000       61490.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0186 722-51846                18.200  CYS |     300.00000       5460.00|     300.00000       5460.00|     300.00000        5460.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0187 722-51852              2347.000  SFT |       8.40000      19714.80|      10.30000      24174.10|       8.00000       18776.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0188 722-60824             29800.000  SYS |       1.70000      50660.00|       1.50000      44700.00|       0.90000       26820.00
  SURFACE MILLING                         |                            |                            |
0189 724-03276               196.000  LFT |     100.00000      19600.00|      79.00000      15484.00|      50.00000        9800.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0190 726-92406                18.000  EACH|      31.50000        567.00|     206.00000       3708.00|     550.00000        9900.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0191 732-03063                 4.000  EACH|    9450.00000      37800.00|    6000.00000      24000.00|   10000.00000       40000.00
  TAPPING SLEEVE AND VALVE, 12 IN. X 12   |                            |                            |
  IN.                                     |                            |                            |
0192 732-03063                 1.000  EACH|    3465.00000       3465.00|    2200.00000       2200.00|    8400.00000        8400.00
  TAPPING SLEEVE AND VALVE, 12 IN. X 6 IN.|                            |                            |
0193 732-03063                 4.000  EACH|    7875.00000      31500.00|    4700.00000      18800.00|    8000.00000       32000.00
  TAPPING SLEEVE AND VALVE, 4 IN. X 4 IN. |                            |                            |
0194 732-03063                 1.000  EACH|    8400.00000       8400.00|    8000.00000       8000.00|    8200.00000        8200.00
  TAPPING SLEEVE AND VALVE, 6 IN. X 6 IN. |                            |                            |
0195 732-03063                 1.000  EACH|    8505.00000       8505.00|    5800.00000       5800.00|    8500.00000        8500.00
  TAPPING SLEEVE AND VALVE, 8 IN. X 8 IN. |                            |                            |
0196 732-03942                 1.000  EACH|    2625.00000       2625.00|    3500.00000       3500.00|    5200.00000        5200.00
  HYDRANT SETTING, RELOCATE               |                            |                            |
0197 732-91738              1395.000  LFT |      75.60000     105462.00|      28.00000      39060.00|      86.00000      119970.00
  WATER MAIN, DUCTILE IRON, 6 IN.         |                            |                            |
0198 732-91739                90.000  LFT |      84.00000       7560.00|      37.00000       3330.00|     141.00000       12690.00
  WATER MAIN, DUCTILE IRON, 8 IN.         |                            |                            |
0199 732-91742                 1.000  EACH|    3150.00000       3150.00|    5000.00000       5000.00|    5200.00000        5200.00
  FIRE HYDRANT                            |                            |                            |
0200 732-95866                 1.000  EACH|    1050.00000       1050.00|     850.00000        850.00|     710.00000         710.00
  GATE VALVE, 6 IN. , AND BOX             |                            |                            |
0201 732-96670              1765.000  LFT |      52.50000      92662.50|      55.00000      97075.00|      78.00000      137670.00
  WATER MAIN, DUCTILE IRON, 12 IN.        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1875662              |(3) 35-1618530
                                          |ROGERS GROUP, INC.          |CRIDER & CRIDER, INC.       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0202 801-04308                14.000  EACH|     672.00000       9408.00|     900.00000      12600.00|     650.00000        9100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0203 801-06207             62742.000  LFT |       1.00000      62742.00|       1.05000      65879.10|       1.00000       62742.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0204 801-06606                39.000  EACH|     252.00000       9828.00|     135.00000       5265.00|     250.00000        9750.00
  BARRICADE, IIIB                         |                            |                            |
0205 801-06640               121.000  EACH|     210.00000      25410.00|     125.00000      15125.00|     210.00000       25410.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0206 801-06645                 8.000  EACH|      42.00000        336.00|      65.00000        520.00|      41.00000         328.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0207 801-06775                        LUMP|  185000.00000     185000.00|  187000.00000     187000.00|  400000.00000      400000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0208 801-06775                        LUMP|    2520.00000       2520.00|    5200.00000       5200.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC , STR. NO. 3        |                            |                            |
0209 801-06775                        LUMP|    2520.00000       2520.00|    6500.00000       6500.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC , STR. NO. 4        |                            |                            |
0210 802-05701               785.500  LFT |       8.20000       6441.10|       8.00000       6284.00|      11.00000        8640.50
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0211 802-05702               117.000  LFT |       5.90000        690.30|       5.75000        672.75|       9.00000        1053.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0212 802-05706                61.000  LFT |       8.60000        524.60|       8.50000        518.50|      11.00000         671.00
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0213 802-76025               277.750  SFT |      14.80000       4110.70|      14.50000       4027.38|      20.50000        5693.88
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0214 802-76035               253.880  SFT |      15.10000       3833.59|      15.00000       3808.20|      17.50000        4442.90
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0215 802-76045                65.500  SFT |      16.50000       1080.75|      16.00000       1048.00|      16.50000        1080.75
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, O.125 IN. THICKNESS             |                            |                            |
0216 803-02310               939.000  LBS |       1.05000        985.95|       1.00000        939.00|       1.30000        1220.70
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0217 803-76135                 1.000  EACH|    8904.00000       8904.00|    9000.00000       9000.00|    7500.00000        7500.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0218 804-06770                52.000  EACH|      23.10000       1201.20|      23.00000       1196.00|      21.00000        1092.00
  DELINEATOR POST                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1875662              |(3) 35-1618530
                                          |ROGERS GROUP, INC.          |CRIDER & CRIDER, INC.       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0219 805-01815                 4.000  EACH|    2352.00000       9408.00|    2300.00000       9200.00|    1400.00000        5600.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0220 805-01836              2752.000  LFT |       1.05000       2889.60|       1.00000       2752.00|       1.00000        2752.00
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            |
  SHIELDED, LEAD IN                       |                            |                            |
0221 805-01842                 7.000  EACH|     682.50000       4777.50|     670.00000       4690.00|     560.00000        3920.00
  HANDHOLE, SIGNAL                        |                            |                            |
0222 805-01879                 1.000  EACH|     420.00000        420.00|     415.00000        415.00|     400.00000         400.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0223 805-02328              1690.000  LFT |       0.31000        523.90|       0.35000        591.50|       0.50000         845.00
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0224 805-06592              1692.000  LFT |      10.60000      17935.20|      10.50000      17766.00|      12.00000       20304.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0225 805-78109                 1.000  EACH|    8500.00000       8500.00|    8400.00000       8400.00|    8000.00000        8000.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0226 805-78205                 8.000  EACH|     472.00000       3776.00|     465.00000       3720.00|     400.00000        3200.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0227 805-78415                 4.000  EACH|    1750.00000       7000.00|    1700.00000       6800.00|    1500.00000        6000.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0228 805-78420                 3.000  EACH|     315.00000        945.00|     310.00000        930.00|     250.00000         750.00
  DISCONNECT HANGER                       |                            |                            |
0229 805-78467               142.000  LFT |       2.10000        298.20|       2.10000        298.20|       2.00000         284.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0230 805-78485               203.000  LFT |       1.05000        213.15|       1.05000        213.15|       1.20000         243.60
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0231 805-78490               627.000  LFT |       1.26000        790.02|       1.25000        783.75|       1.40000         877.80
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0232 805-78785                 6.000  EACH|     441.00000       2646.00|     435.00000       2610.00|     450.00000        2700.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0233 805-78795               554.000  LFT |       9.80000       5429.20|      10.00000       5540.00|      10.00000        5540.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0234 805-78925                 1.000  EACH|     577.50000        577.50|     570.00000        570.00|       7.00000           7.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0235 805-81032                 4.000  EACH|    3045.00000      12180.00|    2950.00000      11800.00|    2400.00000        9600.00
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0236 805-92504                 4.000  EACH|     367.50000       1470.00|     350.00000       1400.00|     300.00000        1200.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0237 806-01851                        LUMP|   15400.00000      15400.00|   14500.00000      14500.00|   22000.00000       22000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1875662              |(3) 35-1618530
                                          |ROGERS GROUP, INC.          |CRIDER & CRIDER, INC.       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0238 808-06702                20.000  LFT |       0.50000         10.00|       0.75000         15.00|       0.60000          12.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0239 808-06703               711.000  LFT |       0.50000        355.50|       0.65000        462.15|       0.40000         284.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0240 808-06713             20874.000  LFT |       0.06000       1252.44|       0.05000       1043.70|       0.10000        2087.40
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0241 808-06714             20415.000  LFT |       0.06000       1224.90|       0.05000       1020.75|       0.10000        2041.50
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0242 808-06726               200.000  LFT |       1.00000        200.00|       2.15000        430.00|       1.20000         240.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0243 808-75051                90.000  LFT |       1.26000        113.40|       1.65000        148.50|       1.30000         117.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0244 808-75054               320.000  LFT |       1.26000        403.20|       1.65000        528.00|       1.30000         416.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0245 808-75061                20.000  LFT |       1.60000         32.00|       1.85000         37.00|       1.70000          34.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  5 IN.                                   |                            |                            |
0246 808-75063                43.300  LFT |       1.30000         56.29|       1.65000         71.45|       1.40000          60.62
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   4 IN.                                  |                            |                            |
0247 808-75240                30.000  LFT |       0.40000         12.00|       0.65000         19.50|       0.42000          12.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0248 808-75290               168.000  LFT |       3.40000        571.20|       0.65000        109.20|       3.50000         588.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE 24 IN.   |                            |                            |
0249 808-75297               382.000  LFT |       3.20000       1222.40|       2.80000       1069.60|       3.40000        1298.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0250 808-75300               345.000  LFT |       0.60000        207.00|       1.00000        345.00|       0.65000         224.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0251 808-75320                 5.000  EACH|      67.00000        335.00|      55.00000        275.00|      70.00000         350.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0252 808-75325                 5.000  EACH|      89.00000        445.00|      80.00000        400.00|      90.00000         450.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1875662              |(3) 35-1618530
                                          |ROGERS GROUP, INC.          |CRIDER & CRIDER, INC.       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0253 808-75998               239.000  EACH|      30.00000       7170.00|      22.00000       5258.00|      30.00000        7170.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0254 920-06775                        LUMP|    2530.00000       2530.00|    7700.00000       7700.00|    6500.00000        6500.00
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
0255 930-06845                        LUMP|    2625.00000       2625.00|    5200.00000       5200.00|    1900.00000        1900.00
  CONSTRUCTION ENGINEERING , STR. NO. 2   |                            |                            |
0256 940-01001                        LUMP|   10500.00000      10500.00|   11100.00000      11100.00|       1.00000           1.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 2                                   |                            |                            |
0257 622-52436                 4.000  EACH|      21.00000         84.00|      26.00000        104.00|      21.00000          84.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0258 622-91786               223.000  EACH|      12.30000       2742.90|      12.00000       2676.00|      12.00000        2676.00
  SEEDLING                                |                            |                            |
0259 714-04802                66.700  SYS |     300.00000      20010.00|     102.00000       6803.40|     130.00000        8671.00
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0260 801-06625                46.000  EACH|      95.00000       4370.00|     155.00000       7130.00|     100.00000        4600.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0261 205-02770              1273.000  SYS |       3.10000       3946.30|       3.00000       3819.00|       3.00000        3819.00
  EROSION CONTROL BLANKET                 |                            |                            |
0262 205-04930                 1.000  EACH|    3150.00000       3150.00|    3800.00000       3800.00|    1500.00000        1500.00
  FISH POOL AND SECIMENT TRAP, COMBINATION|                            |                            |
0263 202-03000                        LUMP|   10500.00000      10500.00|     500.00000        500.00|    4000.00000        4000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 38                                  |                            |                            |
0264 202-03000                        LUMP|    1830.00000       1830.00|    1000.00000       1000.00|    5000.00000        5000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 38S                                 |                            |                            |
0265 202-03000                        LUMP|    1830.00000       1830.00|    1000.00000       1000.00|    5000.00000        5000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 44                                  |                            |                            |
0266 202-03000                        LUMP|    1830.00000       1830.00|    1000.00000       1000.00|     800.00000         800.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 56                                  |                            |                            |
0267 202-03000                        LUMP|    1830.00000       1830.00|    1000.00000       1000.00|    1300.00000        1300.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 57SA                                |                            |                            |
0268 202-03000                        LUMP|     900.00000        900.00|    1000.00000       1000.00|    1600.00000        1600.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 62SA                                |                            |                            |
0269 202-03000                        LUMP|    3650.00000       3650.00|    1000.00000       1000.00|    3500.00000        3500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 66                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1875662              |(3) 35-1618530
                                          |ROGERS GROUP, INC.          |CRIDER & CRIDER, INC.       |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0270 202-03000                        LUMP|    5500.00000       5500.00|    3000.00000       3000.00|    7500.00000        7500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 84SA                                |                            |                            |
     SECTION TOTALS                       |             $  7,350,050.00|             $  7,869,649.88|                $  9,089,316.72
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,350,050.00|             $  7,869,649.88|                $  9,089,316.72
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06790                18.000  MOS |     800.00000      14400.00|                            |
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|  151800.00000     151800.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-06845                        LUMP|   22000.00000      22000.00|                            |
  CONSTRUCTION ENGINEERING , STR. NO. 3   |                            |                            |
0004 105-06845                        LUMP|   22000.00000      22000.00|                            |
  CONSTRUCTION ENGINEERING , STR. NO. 4   |                            |                            |
0005 108-01614                        LUMP|   11000.00000      11000.00|                            |
  PARTNERING OVERHEAD                     |                            |                            |
0006 110-01001                        LUMP|  232000.00000     232000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0007 110-01001                        LUMP|   23232.00000      23232.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 3                                   |                            |                            |
0008 110-01001                        LUMP|   38500.00000      38500.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 4                                   |                            |                            |
0009 201-52370                        LUMP|  158670.00000     158670.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0010 201-52370                        LUMP|   15000.00000      15000.00|                            |
  CLEARING RIGHT OF WAY , STR. NO. 2      |                            |                            |
0011 201-52370                        LUMP|   15000.00000      15000.00|                            |
  CLEARING RIGHT OF WAY , STR. NO. 3      |                            |                            |
0012 201-52370                        LUMP|   18000.00000      18000.00|                            |
  CLEARING RIGHT OF WAY , STR. NO. 4      |                            |                            |
0013 202-02240             14442.200  SYS |      10.00000     144422.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0014 202-02241              2187.000  LFT |       3.85000       8419.95|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0015 202-02271                 9.000  EACH|     550.00000       4950.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0016 202-02272                66.000  LFT |       8.00000        528.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0017 202-02278              3391.000  LFT |       5.50000      18650.50|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0018 202-02928                 1.000  EACH|     412.00000        412.00|                            |
  CATCH BASIN, REMOVE                     |                            |                            |
0019 202-03000                        LUMP|    8250.00000       8250.00|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  14                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 202-03000                        LUMP|   29000.00000      29000.00|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  52                                      |                            |                            |
0021 202-03000                        LUMP|    7400.00000       7400.00|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  6                                       |                            |                            |
0022 202-03000                        LUMP|    5500.00000       5500.00|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  65                                      |                            |                            |
0023 202-03875                47.000  EACH|     330.00000      15510.00|                            |
  CONCRETE STEPS, REMOVE                  |                            |                            |
0024 202-04127                64.000  LFT |      29.00000       1856.00|                            |
  WALL, STONE, REMOVE                     |                            |                            |
0025 202-51328                        LUMP|   19580.00000      19580.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0026 202-51330                        LUMP|   11000.00000      11000.00|                            |
  PRESENT STRUCTURE, REMOVE , UNDER       |                            |                            |
  SADDLEBARN DRIVE                        |                            |                            |
0027 202-51330                        LUMP|   38775.00000      38775.00|                            |
  PRESENT STRUCTURE, REMOVE , UNDER U.S.  |                            |                            |
  50                                      |                            |                            |
0028 202-51330                        LUMP|    9700.00000       9700.00|                            |
  PRESENT STRUCTURE, REMOVE STR. NO. 1,   |                            |                            |
  STA. 155+35                             |                            |                            |
0029 202-51330                        LUMP|   27060.00000      27060.00|                            |
  PRESENT STRUCTURE, REMOVE STR. NO. 74,  |                            |                            |
  STA. 216+45                             |                            |                            |
0030 202-52710              1465.000  SYS |      13.00000      19045.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0031 202-60820               624.000  SYS |       8.00000       4992.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0032 202-60822               623.800  SYS |       9.00000       5614.20|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0033 202-62420               679.000  LFT |      17.00000      11543.00|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0034 202-90043                 6.000  EACH|    1600.00000       9600.00|                            |
  WINGWALL, REMOVE                        |                            |                            |
0035 202-90747               282.000  LFT |      26.00000       7332.00|                            |
  RETAINING WALL, REMOVE                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 202-91385                 6.000  EACH|     375.00000       2250.00|                            |
  INLET, REMOVE                           |                            |                            |
0037 202-91840               156.000  LFT |       5.00000        780.00|                            |
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0038 202-93615                11.850  SYS |     165.00000       1955.25|                            |
  CONCRETE, REMOVE                        |                            |                            |
0039 203-02000             49260.000  CYS |      11.25000     554175.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0040 203-02010             10735.000  CYS |     143.00000    1535105.00|                            |
  EXCAVATION, ROCK                        |                            |                            |
0041 203-02020              1296.000  CYS |      14.00000      18144.00|                            |
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0042 203-02070             33576.000  CYS |      10.10000     339117.60|                            |
  BORROW                                  |                            |                            |
0043 205-02224               765.000  LFT |       2.10000       1606.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0044 205-02229              1003.000  LFT |       4.00000       4012.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0045 205-02231               272.000  LFT |      41.00000      11152.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0046 205-02234                14.000  EACH|      93.00000       1302.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0047 205-02236                 5.000  EACH|      85.00000        425.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0048 205-02237                31.000  EACH|      65.00000       2015.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0050 206-51215                47.000  CYS |      63.00000       2961.00|                            |
  EXCAVATION, X                           |                            |                            |
0051 206-51220                17.200  CYS |      43.00000        739.60|                            |
  EXCAVATION, WET                         |                            |                            |
0052 211-02050              5728.000  CYS |      15.00000      85920.00|                            |
  B BORROW                                |                            |                            |
0053 211-02060              4339.400  CYS |      15.00000      65091.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0054 213-52830                95.300  CYS |      65.00000       6194.50|                            |
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 303-04075               133.000  TON |      16.50000       2194.50|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0056 303-52308             24815.000  TON |      12.10000     300261.50|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0057 304-04403               103.800  CYS |      29.30000       3041.34|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0058 305-93509             23013.000  SYS |       0.90000      20711.70|                            |
  CEMENT CONCRETE PAVEMENT CRACKING AND   |                            |                            |
  SEATING                                 |                            |                            |
0059 401-05437             16412.000  TON |      41.00000     672892.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0060 401-05455              9825.000  TON |      42.00000     412650.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0061 401-05456              4022.000  TON |      47.00000     189034.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0062 401-05459              5248.000  TON |      42.00000     220416.00|                            |
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0063 401-05463               246.000  TON |      44.00000      10824.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0064 401-05464              1288.000  TON |      47.85000      61630.80|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0065 402-05470               557.000  TON |      49.50000      27571.50|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0066 404-05511             17930.000  SYS |       1.00000      17930.00|                            |
  SEAL COAT, 2                            |                            |                            |
0067 405-05517                93.380  TON |     300.00000      28014.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0068 406-05520                29.130  TON |     200.00000       5826.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0069 506-06333               471.000  SYS |      98.00000      46158.00|                            |
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0070 601-01522                 6.000  EACH|    1750.00000      10500.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0071 601-01625                 2.000  EACH|    2365.00000       4730.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0072 601-01626                 1.000  EACH|    2365.00000       2365.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0073 601-01846                 3.000  EACH|    2000.00000       6000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 601-04746                11.000  EACH|    8900.00000      97900.00|                            |
  ENERGY ABSORBING TERMINAL, CZ TYPE B    |                            |                            |
0075 601-06037                 2.000  EACH|     770.00000       1540.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0076 601-61390                 5.000  EACH|      50.00000        250.00|                            |
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0077 601-94689                11.000  EACH|    4290.00000      47190.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0078 601-97774                 1.000  EACH|    2640.00000       2640.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0079 601-99105              4889.000  LFT |      14.30000      69912.70|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0080 602-06639              2380.000  LFT |      34.10000      81158.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0081 602-06729               435.000  EACH|       9.10000       3958.50|                            |
  BARRIER DELINEATOR                      |                            |                            |
0082 603-98226               366.000  LFT |      26.70000       9772.20|                            |
  FENCE, CHAIN LINK, BLACK VINYL COATED,  |                            |                            |
  48 IN.                                  |                            |                            |
0083 604-06069               494.000  SYS |      32.80000      16203.20|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0084 604-44251                17.800  CYS |     385.00000       6853.00|                            |
  STEPS, CONCRETE TYPE A                  |                            |                            |
0085 604-91531              2934.000  SYS |      29.00000      85086.00|                            |
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0086 605-05523              3061.000  LFT |       5.50000      16835.50|                            |
  CURB, HMA TEMPORARY                     |                            |                            |
0087 605-06120                60.000  LFT |      17.70000       1062.00|                            |
  CURB, CONCRETE                          |                            |                            |
0088 605-06140               486.000  LFT |      33.00000      16038.00|                            |
  CURB AND GUTTER, CONCRETE ,SPECIAL TYPE |                            |                            |
  C                                       |                            |                            |
0089 605-06165              4765.000  LFT |      17.00000      81005.00|                            |
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                            |                            |
0090 610-05527              1183.000  TON |      69.00000      81627.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0091 610-06257               544.400  SYS |      70.00000      38108.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 611-05330              1639.000  SYS |      43.00000      70477.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0093 611-06497                11.000  EACH|     192.00000       2112.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0094 611-06498                 1.000  EACH|     220.00000        220.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0095 611-95728                86.900  SYS |      43.00000       3736.70|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  8 IN.                                   |                            |                            |
0096 615-06490               129.000  EACH|     139.00000      17931.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0097 615-06500                22.000  EACH|     390.00000       8580.00|                            |
  MONUMENT, A                             |                            |                            |
0098 615-06510                 7.000  EACH|     400.00000       2800.00|                            |
  MONUMENT, C                             |                            |                            |
0099 615-06515                 9.000  EACH|     120.00000       1080.00|                            |
  MONUMENT, D                             |                            |                            |
0100 615-06527                 6.000  EACH|     325.00000       1950.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0101 616-02320              4714.000  SYS |       1.50000       7071.00|                            |
  GEOTEXTILES                             |                            |                            |
0102 616-03472                56.000  TON |      18.00000       1008.00|                            |
  RIPRAP, REVEMENT 18 IN.                 |                            |                            |
0103 616-05689               192.100  TON |      30.00000       5763.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0104 616-06405              3388.000  TON |      23.00000      77924.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0105 616-06425                79.000  SYS |      42.00000       3318.00|                            |
  RIPRAP, GROUTED, 12 IN.                 |                            |                            |
0106 617-04488              7061.000  SYS |       3.00000      21183.00|                            |
  GEOGRID, SUBGRADE                       |                            |                            |
0107 621-01004                 6.000  EACH|     700.00000       4200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0108 621-01882                 5.000  LBS |      10.75000         53.75|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0109 621-06545                 0.800  TON |     600.00000        480.00|                            |
  FERTILIZER                              |                            |                            |
0110 621-06553               340.000  LBS |       4.50000       1530.00|                            |
  SEED MIXTURE, R                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 621-06565                 4.110  TON |     539.00000       2215.29|                            |
  MULCHING MATERIAL                       |                            |                            |
0112 621-06574               104.000  SYS |       3.35000        348.40|                            |
  SODDING                                 |                            |                            |
0113 621-06575             22696.000  SYS |       3.35000      76031.60|                            |
  SODDING, NURSERY                        |                            |                            |
0114 701-51195                57.000  LFT |      81.00000       4617.00|                            |
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0115 702-51005                73.000  CYS |     460.00000      33580.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0116 702-51015                17.200  CYS |     325.00000       5590.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0117 702-51100               408.000  LBS |       2.50000       1020.00|                            |
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0118 702-51110               864.000  LBS |       3.20000       2764.80|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0119 702-51863               934.000  EACH|       6.00000       5604.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0120 702-90915                82.280  CYS |     610.00000      50190.80|                            |
  CONCRETE, A                             |                            |                            |
0121 702-94656                94.000  CYS |     456.00000      42864.00|                            |
  CONCRETE, B                             |                            |                            |
0122 703-51030             26186.000  LBS |       1.50000      39279.00|                            |
  REINFORCING STEEL                       |                            |                            |
0123 703-51032             39309.000  LBS |       2.00000      78618.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0124 703-97703                84.000  EACH|      10.00000        840.00|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0125 704-51002                68.600  CYS |     565.00000      38759.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0126 706-01619                 4.000  EACH|    1765.00000       7060.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0127 706-05732                 4.000  EACH|    1765.00000       7060.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0128 706-05733                 4.000  EACH|    1765.00000       7060.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0129 706-51020                60.090  CYS |     350.00000      21031.50|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0130 707-05983               481.000  LFT |      90.00000      43290.00|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   36 IN. X 12 IN.                        |                            |                            |
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     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0131 708-51813               820.000  SFT |      64.00000      52480.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0132 709-51821                        LUMP|      77.00000         77.00|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0133 709-51821                        LUMP|    2100.00000       2100.00|                            |
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0134 709-51821                        LUMP|    3600.00000       3600.00|                            |
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0135 713-03048                 1.000  EACH|   13750.00000      13750.00|                            |
  TEMPORARY RUNAROUND , NO. 3, REMOVE     |                            |                            |
0136 713-03048                 1.000  EACH|   12650.00000      12650.00|                            |
  TEMPORARY RUNAROUND ,NO. 1, REMOVE      |                            |                            |
0137 713-03048                 1.000  EACH|   13750.00000      13750.00|                            |
  TEMPORARY RUNAROUND ,NO. 2, REMOVE      |                            |                            |
0138 714-04733               181.000  LFT |    1315.00000     238015.00|                            |
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 20 FT. O IN. X 7.FT. O IN.    |                            |                            |
0139 714-05562                87.000  SFT |      61.00000       5307.00|                            |
  RETAINING WALL ,EXISTING LIMESTONE,     |                            |                            |
  RESET                                   |                            |                            |
0140 714-06660                48.000  SYS |      93.00000       4464.00|                            |
  WINGWALL                                |                            |                            |
0141 714-91847                82.000  LFT |     335.00000      27470.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 5 FT. X 5 FT.                 |                            |                            |
0142 714-94664                40.000  LFT |     297.00000      11880.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            |
0143 715-01715               539.000  LFT |     173.00000      93247.00|                            |
  PIPE, REINFORCED CONCRETE, 18 IN. ,     |                            |                            |
  CLASS II                                |                            |                            |
0144 715-01902               110.000  LFT |      38.00000       4180.00|                            |
  WATER SERVICE LINE, 2 IN. COPPER        |                            |                            |
0145 715-02916              1535.000  LFT |       9.50000      14582.50|                            |
  WATER MAIN, PVC, SDR 21, 2 IN.          |                            |                            |
0146 715-02919                 1.000  EACH|     440.00000        440.00|                            |
  GATE VALVE, 2 IN. , AND BOX             |                            |                            |
0147 715-04482                 8.000  EACH|     425.00000       3400.00|                            |
  PIPE CONNECTION COLLAR AND PAD          |                            |                            |
0148 715-04509                80.000  LFT |     173.00000      13840.00|                            |
  TEMPORARY PIPE 24IN. PIPE               |                            |                            |
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0149 715-04509                55.000  LFT |     182.00000      10010.00|                            |
  TEMPORARY PIPE 36IN. PIPE               |                            |                            |
0150 715-04509               286.000  LFT |     213.00000      60918.00|                            |
  TEMPORARY PIPE 72IN.PIPE                |                            |                            |
0151 715-05019                68.000  LFT |     188.00000      12784.00|                            |
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0152 715-05048              3057.000  LFT |       5.00000      15285.00|                            |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0153 715-05053               907.000  LFT |      12.75000      11564.25|                            |
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0154 715-05054               198.000  LFT |      14.85000       2940.30|                            |
  PIPE, UNDERDRAIN OUTLET, 8 IN.          |                            |                            |
0155 715-05119               130.000  LFT |     171.00000      22230.00|                            |
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0156 715-05123               143.000  LFT |     178.00000      25454.00|                            |
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0157 715-05168                23.000  LFT |     170.00000       3910.00|                            |
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0158 715-05169                76.000  LFT |     171.00000      12996.00|                            |
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0159 715-05171               116.000  LFT |     173.00000      20068.00|                            |
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0160 715-05203             14774.000  LFT |       4.90000      72392.60|                            |
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0161 715-05407                32.000  LFT |      20.90000        668.80|                            |
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0162 715-05752               349.000  LFT |     173.00000      60377.00|                            |
  PIPE, GROUP G-1, MIN. AREA 1.1 SQ. FT.  |                            |                            |
0163 715-05764                 1.000  EACH|    2700.00000       2700.00|                            |
  AIR AND VACUUM RELEASE VALVE            |                            |                            |
0164 715-41045              2470.000  LFT |     115.00000     284050.00|                            |
  PIPE, REINFORCED CONCRETE, 12 IN. ,     |                            |                            |
  CLASS II                                |                            |                            |
0165 715-46000                 1.000  EACH|     247.00000        247.00|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0166 715-46005                 6.000  EACH|     271.00000       1626.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0167 715-46010                 6.000  EACH|     334.00000       2004.00|                            |
  PIPE END SECTION, 18 IN.                |                            |                            |
0168 715-46020                 4.000  EACH|     596.00000       2384.00|                            |
  PIPE END SECTION, 24 IN.                |                            |                            |
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0169 715-46040                 2.000  EACH|     623.00000       1246.00|                            |
  PIPE END SECTION, 36 IN.                |                            |                            |
0170 715-46045                12.000  EACH|     247.00000       2964.00|                            |
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            |
0171 715-94064              1600.000  LFT |      44.00000      70400.00|                            |
  WATER LINE, COPPER, 0.75 IN.            |                            |                            |
0172 715-99178               619.000  LFT |     178.00000     110182.00|                            |
  PIPE, REINFORCED CONCRETE, 24 IN. ,     |                            |                            |
  CLASS II                                |                            |                            |
0173 715-99384               659.000  LFT |     171.00000     112689.00|                            |
  PIPE, REINFORCED CONCRETE, 15 IN. ,     |                            |                            |
  CLASS II                                |                            |                            |
0174 716-04832                 1.000  LFT |    2200.00000       2200.00|                            |
  PIPE CASING, STEEL                      |                            |                            |
0175 718-04881                48.000  EACH|     225.00000      10800.00|                            |
  OUTLET PROTECTOR, B                     |                            |                            |
0176 718-52610              1400.000  CYS |      25.00000      35000.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0177 718-99153             17589.000  SYS |       1.65000      29021.85|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0178 720-44000                 8.000  EACH|     220.00000       1760.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0179 720-45030                 2.000  EACH|    1320.00000       2640.00|                            |
  INLET, E7                               |                            |                            |
0180 720-45035                 1.000  EACH|    1320.00000       1320.00|                            |
  INLET, F7                               |                            |                            |
0181 720-45040                 2.000  EACH|    1540.00000       3080.00|                            |
  INLET, G7                               |                            |                            |
0182 720-45145                31.000  EACH|    1320.00000      40920.00|                            |
  INLET, J10, MODIFIED                    |                            |                            |
0183 720-45410                18.000  EACH|    1500.00000      27000.00|                            |
  MANHOLE, C4                             |                            |                            |
0184 720-45416                 1.000  EACH|    4290.00000       4290.00|                            |
  MANHOLE, E4                             |                            |                            |
0185 722-51842              1229.800  SYS |      47.00000      57800.60|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0186 722-51846                18.200  CYS |     300.00000       5460.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0187 722-51852              2347.000  SFT |      25.00000      58675.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0188 722-60824             29800.000  SYS |       1.00000      29800.00|                            |
  SURFACE MILLING                         |                            |                            |
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0189 724-03276               196.000  LFT |      88.00000      17248.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0190 726-92406                18.000  EACH|    3850.00000      69300.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0191 732-03063                 4.000  EACH|    4180.00000      16720.00|                            |
  TAPPING SLEEVE AND VALVE, 12 IN. X 12   |                            |                            |
  IN.                                     |                            |                            |
0192 732-03063                 1.000  EACH|    3080.00000       3080.00|                            |
  TAPPING SLEEVE AND VALVE, 12 IN. X 6 IN.|                            |                            |
0193 732-03063                 4.000  EACH|    2200.00000       8800.00|                            |
  TAPPING SLEEVE AND VALVE, 4 IN. X 4 IN. |                            |                            |
0194 732-03063                 1.000  EACH|    2420.00000       2420.00|                            |
  TAPPING SLEEVE AND VALVE, 6 IN. X 6 IN. |                            |                            |
0195 732-03063                 1.000  EACH|    2860.00000       2860.00|                            |
  TAPPING SLEEVE AND VALVE, 8 IN. X 8 IN. |                            |                            |
0196 732-03942                 1.000  EACH|    2750.00000       2750.00|                            |
  HYDRANT SETTING, RELOCATE               |                            |                            |
0197 732-91738              1395.000  LFT |      44.00000      61380.00|                            |
  WATER MAIN, DUCTILE IRON, 6 IN.         |                            |                            |
0198 732-91739                90.000  LFT |     220.00000      19800.00|                            |
  WATER MAIN, DUCTILE IRON, 8 IN.         |                            |                            |
0199 732-91742                 1.000  EACH|    2200.00000       2200.00|                            |
  FIRE HYDRANT                            |                            |                            |
0200 732-95866                 1.000  EACH|     550.00000        550.00|                            |
  GATE VALVE, 6 IN. , AND BOX             |                            |                            |
0201 732-96670              1765.000  LFT |      61.00000     107665.00|                            |
  WATER MAIN, DUCTILE IRON, 12 IN.        |                            |                            |
0202 801-04308                14.000  EACH|    1050.00000      14700.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0203 801-06207             62742.000  LFT |       1.00000      62742.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0204 801-06606                39.000  EACH|     385.00000      15015.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0205 801-06640               121.000  EACH|     214.00000      25894.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0206 801-06645                 8.000  EACH|      65.00000        520.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0207 801-06775                        LUMP|  108000.00000     108000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0208 801-06775                        LUMP|    7900.00000       7900.00|                            |
  MAINTAINING TRAFFIC , STR. NO. 3        |                            |                            |
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0209 801-06775                        LUMP|    7900.00000       7900.00|                            |
  MAINTAINING TRAFFIC , STR. NO. 4        |                            |                            |
0210 802-05701               785.500  LFT |       8.50000       6676.75|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0211 802-05702               117.000  LFT |       6.00000        702.00|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0212 802-05706                61.000  LFT |       9.00000        549.00|                            |
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0213 802-76025               277.750  SFT |      15.50000       4305.13|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0214 802-76035               253.880  SFT |      15.90000       4036.69|                            |
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0215 802-76045                65.500  SFT |      17.25000       1129.88|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, O.125 IN. THICKNESS             |                            |                            |
0216 803-02310               939.000  LBS |       1.50000       1408.50|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0217 803-76135                 1.000  EACH|    9325.00000       9325.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0218 804-06770                52.000  EACH|      21.00000       1092.00|                            |
  DELINEATOR POST                         |                            |                            |
0219 805-01815                 4.000  EACH|    2464.00000       9856.00|                            |
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0220 805-01836              2752.000  LFT |       1.50000       4128.00|                            |
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            |
  SHIELDED, LEAD IN                       |                            |                            |
0221 805-01842                 7.000  EACH|     720.00000       5040.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0222 805-01879                 1.000  EACH|     420.00000        420.00|                            |
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0223 805-02328              1690.000  LFT |       1.00000       1690.00|                            |
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0224 805-06592              1692.000  LFT |      11.00000      18612.00|                            |
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
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0225 805-78109                 1.000  EACH|    8900.00000       8900.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0226 805-78205                 8.000  EACH|     475.00000       3800.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0227 805-78415                 4.000  EACH|    1800.00000       7200.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0228 805-78420                 3.000  EACH|     300.00000        900.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0229 805-78467               142.000  LFT |       2.00000        284.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0230 805-78485               203.000  LFT |       1.00000        203.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0231 805-78490               627.000  LFT |       1.50000        940.50|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0232 805-78785                 6.000  EACH|     450.00000       2700.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0233 805-78795               554.000  LFT |      10.00000       5540.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0234 805-78925                 1.000  EACH|     600.00000        600.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0235 805-81032                 4.000  EACH|    3100.00000      12400.00|                            |
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0236 805-92504                 4.000  EACH|     385.00000       1540.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0237 806-01851                        LUMP|   15000.00000      15000.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0238 808-06702                20.000  LFT |       1.00000         20.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0239 808-06703               711.000  LFT |       1.00000        711.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0240 808-06713             20874.000  LFT |       0.10000       2087.40|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0241 808-06714             20415.000  LFT |       0.10000       2041.50|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0242 808-06726               200.000  LFT |       2.00000        400.00|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
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0243 808-75051                90.000  LFT |       1.50000        135.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0244 808-75054               320.000  LFT |       1.50000        480.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0245 808-75061                20.000  LFT |       1.75000         35.00|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  5 IN.                                   |                            |                            |
0246 808-75063                43.300  LFT |       1.50000         64.95|                            |
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   4 IN.                                  |                            |                            |
0247 808-75240                30.000  LFT |       0.50000         15.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0248 808-75290               168.000  LFT |       2.75000        462.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE 24 IN.   |                            |                            |
0249 808-75297               382.000  LFT |       2.75000       1050.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0250 808-75300               345.000  LFT |       1.00000        345.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0251 808-75320                 5.000  EACH|      60.00000        300.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0252 808-75325                 5.000  EACH|      82.00000        410.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0253 808-75998               239.000  EACH|      28.00000       6692.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0254 920-06775                        LUMP|   21450.00000      21450.00|                            |
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
0255 930-06845                        LUMP|   12100.00000      12100.00|                            |
  CONSTRUCTION ENGINEERING , STR. NO. 2   |                            |                            |
0256 940-01001                        LUMP|   34000.00000      34000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 2                                   |                            |                            |
0257 622-52436                 4.000  EACH|      27.00000        108.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,309,540.09                                                  ROUTE : 50
     CALL ORDER   : 211                     CONTRACT ID : R -24549-A                   COUNTIES : LAWRENCE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0258 622-91786               223.000  EACH|      13.00000       2899.00|                            |
  SEEDLING                                |                            |                            |
0259 714-04802                66.700  SYS |     275.00000      18342.50|                            |
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0260 801-06625                46.000  EACH|     165.00000       7590.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0261 205-02770              1273.000  SYS |       3.25000       4137.25|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0262 205-04930                 1.000  EACH|    2995.00000       2995.00|                            |
  FISH POOL AND SECIMENT TRAP, COMBINATION|                            |                            |
0263 202-03000                        LUMP|    2700.00000       2700.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 38                                  |                            |                            |
0264 202-03000                        LUMP|    3800.00000       3800.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 38S                                 |                            |                            |
0265 202-03000                        LUMP|    3500.00000       3500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 44                                  |                            |                            |
0266 202-03000                        LUMP|     825.00000        825.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 56                                  |                            |                            |
0267 202-03000                        LUMP|    1200.00000       1200.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 57SA                                |                            |                            |
0268 202-03000                        LUMP|    1700.00000       1700.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 62SA                                |                            |                            |
0269 202-03000                        LUMP|    3200.00000       3200.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 66                                  |                            |                            |
0270 202-03000                        LUMP|    8700.00000       8700.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 84SA                                |                            |                            |
     SECTION TOTALS                       |             $  9,740,825.83|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,740,825.83|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 221 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0652147
                                                                                                  0652147
                                                                                                  0652147
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 17,753,304.59     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 18,431,051.05     103.8175%
   3   35-1385672     FORCE CONSTRUCTION                                                     $ 18,433,898.21     103.8336%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $ 18,712,057.23     105.4004%
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $ 19,844,154.58     111.7772%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $ 19,911,755.08     112.1580%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION (3R/4R STANDARD)
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1250.00000      30000.00|    1500.00000      36000.00|    1456.00000       34944.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  143500.00000     143500.00|  130000.00000     130000.00|  124030.20000      124030.20
  CONSTRUCTION ENGINEERING                |                            |                            |
0007 110-01001                        LUMP|  890000.00000     890000.00|  925000.00000     925000.00|  959823.20000      959823.20
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0013 201-52370                        LUMP|   43000.00000      43000.00|   92500.00000      92500.00|  102672.50000      102672.50
  CLEARING RIGHT OF WAY                   |                            |                            |
0018 202-02240             46571.800  m2  |       5.00000     232859.00|       4.20000     195601.56|       6.62000      308305.32
  PAVEMENT, REMOVE                        |                            |                            |
0019 202-02241              9055.500  m   |       7.31000      66195.71|       5.40000      48899.70|       6.93000       62754.62
  GUARDRAIL, REMOVE                       |                            |                            |
0020 202-02273                12.200  m2  |      20.00000        244.00|      37.00000        451.40|     210.00000        2562.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0021 202-02274               590.500  m   |      15.00000       8857.50|      11.00000       6495.50|      22.05000       13020.53
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0022 202-51328                        LUMP|  285000.00000     285000.00|  370000.00000     370000.00|  391776.00000      391776.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 1                                   |                            |                            |
0023 202-51328                        LUMP|  155000.00000     155000.00|  220000.00000     220000.00|   93744.00000       93744.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 2                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0024 202-51328                        LUMP|  155000.00000     155000.00|  220000.00000     220000.00|   93744.00000       93744.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 3                                   |                            |                            |
0025 202-51328                        LUMP|   88000.00000      88000.00|  150000.00000     150000.00|   68415.20000       68415.20
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 4                                   |                            |                            |
0027 202-51822               635.000  m2  |       4.00000       2540.00|       7.00000       4445.00|       2.49000        1581.15
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0028 202-60822               960.200  m2  |       3.00000       2880.60|       3.00000       2880.60|       1.84000        1766.77
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0029 202-62420              2940.000  m   |       7.00000      20580.00|       6.00000      17640.00|       5.25000       15435.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0030 202-74045                82.000  EACH|      38.00000       3116.00|      40.00000       3280.00|      39.90000        3271.80
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0031 202-91385                43.000  EACH|     200.00000       8600.00|     200.00000       8600.00|     393.75000       16931.25
  INLET, REMOVE                           |                            |                            |
0032 202-96133                95.900  m   |      37.00000       3548.30|      30.00000       2877.00|      38.85000        3725.72
  PIPE, REMOVE                            |                            |                            |
0033 203-02000             35714.700  m3  |       9.00000     321432.30|       7.20000     257145.84|       8.21000      293217.69
  EXCAVATION, COMMON                      |                            |                            |
0034 203-02046                 6.000  EACH|     950.00000       5700.00|    1000.00000       6000.00|    2625.00000       15750.00
  GRADING OF GORE AREA                    |                            |                            |
0035 203-02070              1141.000  m3  |      14.00000      15974.00|      16.00000      18256.00|      15.49000       17674.09
  BORROW                                  |                            |                            |
0036 206-51220               630.000  m3  |      30.00000      18900.00|      27.00000      17010.00|      18.00000       11340.00
  EXCAVATION, WET                         |                            |                            |
0037 206-51235                        LUMP|  150000.00000     150000.00|  130000.00000     130000.00|  216865.60000      216865.60
  COFFERDAM                               |                            |                            |
0038 211-02060              2137.100  m3  |      28.00000      59838.80|      35.00000      74798.50|      19.95000       42635.15
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0039 211-06467               271.200  m3  |      50.00000      13560.00|      80.00000      21696.00|      24.64000        6682.37
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0040 213-52830                 7.000  m3  |     300.00000       2100.00|     150.00000       1050.00|      95.20000         666.40
  FLOWABLE MORTAR                         |                            |                            |
0041 303-52308               712.000  Mg  |      20.00000      14240.00|      12.00000       8544.00|      12.86000        9156.32
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0043 305-05731              4815.000  Mg  |      48.00000     231120.00|      50.00000     240750.00|      38.33000      184558.95
  WIDENING WITH QC/QA HMA                 |                            |                            |
0044 401-05455              1629.200  Mg  |      36.00000      58651.20|      34.10000      55555.72|      39.11000       63718.01
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0045 401-05456               895.500  Mg  |      46.00000      41193.00|      49.75000      44551.13|      54.44000       48751.02
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0048 401-05464              2021.100  Mg  |      40.00000      80844.00|      40.80000      82460.88|      46.73000       94446.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0049 406-05520                14.000  Mg  |     200.00000       2800.00|     157.50000       2205.00|     210.00000        2940.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0050 501-05240              8980.000  m   |      26.00000     233480.00|      24.85000     223153.00|      24.82000      222883.60
  CONTRACTION JOINT, D1                   |                            |                            |
0051 501-05290               330.000  kg  |       1.00000        330.00|       2.00000        660.00|       1.16000         382.80
  REINFORCING STEEL, PAVEMENT             |                            |                            |
0052 501-05310               292.000  m   |     350.00000     102200.00|     275.00000      80300.00|     566.72000      165482.24
  TERMINAL JOINT                          |                            |                            |
0053 501-06266                        LUMP|    7000.00000       7000.00|    8400.00000       8400.00|    8375.96000        8375.96
  PROFILOGRAPH, PCCP                      |                            |                            |
0054 501-06326             49392.200  m2  |      39.00000    1926295.80|      41.50000    2049776.30|      43.31000     2139176.18
  QC/QA PCCP, 375 mm                      |                            |                            |
0056 601-01522                31.000  EACH|    1040.00000      32240.00|    1225.00000      37975.00|    1092.00000       33852.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0057 601-02103                81.100  m   |      44.00000       3568.40|      50.50000       4095.55|      46.20000        3746.82
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0058 601-06037                 2.000  EACH|     575.00000       1150.00|     600.00000       1200.00|     603.75000        1207.50
  GUARDRAIL END TREATMENT, I              |                            |                            |
0059 601-94689                10.000  EACH|    2980.00000      29800.00|    3400.00000      34000.00|    3129.00000       31290.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0060 601-94690                14.000  EACH|    2980.00000      41720.00|    3400.00000      47600.00|    3129.00000       43806.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0061 601-99105              8386.647  m   |      31.00000     259986.06|      33.40000     280114.01|      32.55000      272985.36
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0062 601-99106                 7.620  m   |      65.00000        495.30|      60.00000        457.20|      68.25000         520.07
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0063 601-99108               608.000  m   |      45.00000      27360.00|      48.00000      29184.00|      47.25000       28728.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0064 601-99123                 2.000  EACH|    1950.00000       3900.00|    2100.00000       4200.00|    2047.50000        4095.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0065 602-06639               997.000  m   |      90.00000      89730.00|      95.00000      94715.00|     134.40000      133996.80
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0066 602-06646              3255.000  m   |      86.00000     279930.00|      85.00000     276675.00|      87.00000      283185.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0067 602-06729               428.000  EACH|       6.00000       2568.00|       7.80000       3338.40|       7.35000        3145.80
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0068 603-06040               150.000  m   |      39.00000       5850.00|      54.50000       8175.00|      40.95000        6142.50
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0069 605-06105               535.100  m   |      20.00000      10702.00|      35.00000      18728.50|      27.75000       14849.03
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            |
0070 605-06120                28.300  m   |      25.00000        707.50|      85.00000       2405.50|      60.29000        1706.21
  CURB, CONCRETE                          |                            |                            |
0071 605-06210                12.200  m   |      75.00000        915.00|     225.00000       2745.00|      47.25000         576.45
  CENTER CURB, C, CONCRETE                |                            |                            |
0072 610-05527              5500.000  Mg  |      35.00000     192500.00|      38.75000     213125.00|      40.69000      223795.00
  HMA FOR APPROACHES                      |                            |                            |
0073 610-06262              2276.000  m2  |      60.00000     136560.00|      75.00000     170700.00|      78.40000      178438.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
0074 611-52817                 3.000  EACH|   15000.00000      45000.00|   35000.00000     105000.00|   24081.75000       72245.25
  TEMPORARY CROSSOVER, B                  |                            |                            |
0075 616-02320             10468.000  m2  |       1.50000      15702.00|       1.80000      18842.40|       2.00000       20936.00
  GEOTEXTILES                             |                            |                            |
0076 616-05688              5648.000  Mg  |      19.50000     110136.00|      19.00000     107312.00|      21.65000      122279.20
  RIPRAP, CLASS 1                         |                            |                            |
0077 616-05689              3727.000  Mg  |      19.50000      72676.50|      21.50000      80130.50|      21.65000       80689.55
  RIPRAP, CLASS 2                         |                            |                            |
0078 616-06405               348.000  Mg  |      19.50000       6786.00|      50.00000      17400.00|      17.89000        6225.72
  RIPRAP, REVETMENT                       |                            |                            |
0080 621-01004                 4.000  EACH|     650.00000       2600.00|     400.00000       1600.00|     393.75000        1575.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0081 621-06545                 1.150  Mg  |     535.00000        615.25|     450.00000        517.50|     446.25000         513.19
  FERTILIZER                              |                            |                            |
0082 621-06548                14.100  kg  |      49.00000        690.90|      45.00000        634.50|      45.31000         638.87
  SEED MIXTURE, CV                        |                            |                            |
0083 621-06553               211.500  kg  |       8.55000       1808.33|       4.45000        941.18|       4.45000         941.18
  SEED MIXTURE, R                         |                            |                            |
0084 621-06565                 5.800  Mg  |     425.00000       2465.00|     385.00000       2233.00|     383.25000        2222.85
  MULCHING MATERIAL                       |                            |                            |
0085 621-06574               487.000  m2  |       3.90000       1899.30|       3.60000       1753.20|       3.64000        1772.68
  SODDING                                 |                            |                            |
0086 701-03753              4585.000  m   |      85.00000     389725.00|      75.00000     343875.00|      90.00000      412650.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0087 701-51195              1840.000  m   |     100.00000     184000.00|      80.00000     147200.00|      78.37000      144200.80
  PILE, STEEL H, HP 310 X 79              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0088 702-04433                 4.000  EACH|     400.00000       1600.00|     300.00000       1200.00|      33.60000         134.40
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0089 702-51005               559.400  m3  |     500.00000     279700.00|    1000.00000     559400.00|     532.09000      297651.15
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0090 702-51010              1183.400  m3  |     450.00000     532530.00|     600.00000     710040.00|     513.97000      608232.10
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            |
0091 702-51015               558.000  m3  |     325.00000     181350.00|     250.00000     139500.00|     408.44000      227909.52
  CONCRETE, B, FOOTINGS                   |                            |                            |
0092 702-51100              4512.000  kg  |       7.00000      31584.00|       8.75000      39480.00|       5.99000       27026.88
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0093 702-51110             24546.000  kg  |       6.00000     147276.00|       4.50000     110457.00|       5.35000      131321.10
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0094 702-51863              3132.000  EACH|      11.00000      34452.00|       5.50000      17226.00|       9.50000       29754.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0095 702-92857               455.600  m3  |     400.00000     182240.00|     525.00000     239190.00|     447.97000      204095.13
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0096 702-98543                 4.000  EACH|     200.00000        800.00|     530.00000       2120.00|      84.00000         336.00
  DRAIN EXTENSION, CAST IRON              |                            |                            |
0097 703-51030            106204.000  kg  |       1.10000     116824.40|       0.97000     103017.88|       1.07000      113638.28
  REINFORCING STEEL                       |                            |                            |
0098 703-51032            922212.000  kg  |       1.25000    1152765.00|       1.15000    1060543.80|       1.16000     1069765.92
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0099 703-97936              1028.000  EACH|       6.00000       6168.00|       4.00000       4112.00|       9.10000        9354.80
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0100 704-05892              4711.000  m3  |     300.00000    1413300.00|     440.00000    2072840.00|     420.40000     1980504.40
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0101 706-05734                40.000  EACH|    1200.00000      48000.00|    1500.00000      60000.00|    1260.00000       50400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0102 706-51025              2936.000  m   |     100.00000     293600.00|      83.00000     243688.00|      82.95000      243541.20
  CONCRETE, C, RAILING                    |                            |                            |
0103 707-05983              2714.000  m   |     260.00000     705640.00|     220.00000     597080.00|     220.28000      597839.92
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0104 708-51813               188.000  m2  |     470.00000      88360.00|     525.00000      98700.00|     493.50000       92778.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0106 710-51864              3580.000  EACH|      13.00000      46540.00|      14.00000      50120.00|      10.24000       36659.20
  FIELD DRILLED HOLE                      |                            |                            |
0107 711-51038                        LUMP| 1600000.00000    1600000.00| 1270000.00000    1270000.00| 1294901.86000     1294901.86
  STRUCTURAL STEEL                        |                            |                            |
0108 711-51866               740.000  EACH|      10.00000       7400.00|      11.00000       8140.00|      28.19000       20860.60
  RIVET, REMOVE                           |                            |                            |
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0109 711-93035                        LUMP|  100000.00000     100000.00|  100000.00000     100000.00|   75600.00000       75600.00
  JACKING AND SUPPORTING STRUCTURAL STEEL |                            |                            |
0110 711-96800             25368.000  EACH|       1.68000      42618.24|       1.70000      43125.60|       3.14000       79655.52
  STUD SHEAR CONNECTOR                    |                            |                            |
0111 715-05048             11196.000  m   |       6.60000      73893.60|       7.25000      81171.00|       6.76000       75684.96
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0112 715-05149                14.400  m   |     100.00000       1440.00|     600.00000       8640.00|      89.25000        1285.20
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0113 715-05407               292.000  m   |      25.00000       7300.00|      27.50000       8030.00|      15.68000        4578.56
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0114 715-91361              1016.300  m   |      28.00000      28456.40|      33.50000      34046.05|      30.13000       30621.12
  PIPE, PVC, 150 mm                       |                            |                            |
0115 718-04881                77.000  EACH|     230.00000      17710.00|     185.00000      14245.00|     267.75000       20616.75
  OUTLET PROTECTOR, B                     |                            |                            |
0116 718-52610              2269.400  m3  |      34.00000      77159.60|      30.00000      68082.00|      33.60000       76251.84
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0117 720-44000                23.000  EACH|     250.00000       5750.00|     450.00000      10350.00|     315.00000        7245.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0118 722-51842               644.000  m2  |      50.00000      32200.00|      50.00000      32200.00|      67.27000       43321.88
  BRIDGE DECK OVERLAY                     |                            |                            |
0119 722-51846                 3.300  m3  |     395.00000       1303.50|     395.00000       1303.50|     395.00000        1303.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0120 722-51852                32.000  m2  |     100.00000       3200.00|      85.00000       2720.00|      50.40000        1612.80
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0121 722-60824               635.000  m2  |       4.00000       2540.00|       5.00000       3175.00|       2.49000        1581.15
  SURFACE MILLING                         |                            |                            |
0122 724-51927                78.600  m   |    1750.00000     137550.00|    1500.00000     117900.00|    1798.79000      141384.89
  EXPANSION JOINT, M                      |                            |                            |
0123 729-51875                 4.000  m2  |    1000.00000       4000.00|    1150.00000       4600.00|     560.00000        2240.00
  CONCRETE, A, PATCHING                   |                            |                            |
0124 801-01093                20.000  EACH|    1000.00000      20000.00|    1010.00000      20200.00|    1008.00000       20160.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0125 801-03290                 2.000  EACH|     125.00000        250.00|     130.00000        260.00|     131.25000         262.50
  CONSTRUCTION SIGN, C                    |                            |                            |
0126 801-04308                 6.000  EACH|     795.00000       4770.00|     825.00000       4950.00|     834.75000        5008.50
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0128 801-06203             17701.000  m   |       0.20000       3540.20|       0.20000       3540.20|       0.19000        3363.19
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0129 801-06207             16825.000  m   |       3.00000      50475.00|       3.00000      50475.00|       2.96000       49802.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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0130 801-06605                12.000  EACH|     195.00000       2340.00|     205.00000       2460.00|     204.75000        2457.00
  BARRICADE, IIIA                         |                            |                            |
0131 801-06606                 8.000  EACH|     295.00000       2360.00|     310.00000       2480.00|     309.75000        2478.00
  BARRICADE, IIIB                         |                            |                            |
0132 801-06640                54.000  EACH|     195.00000      10530.00|     205.00000      11070.00|     204.75000       11056.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0133 801-06645                 6.000  EACH|      45.00000        270.00|      47.00000        282.00|      47.25000         283.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0134 801-06710              1500.000  DAY |      12.00000      18000.00|      12.50000      18750.00|      12.60000       18900.00
  FLASHING ARROW SIGN                     |                            |                            |
0135 801-06775                        LUMP|  125000.00000     125000.00|  110000.00000     110000.00|  195204.45000      195204.45
  MAINTAINING TRAFFIC                     |                            |                            |
0136 801-09133                 4.000  EACH|   13300.00000      53200.00|   14000.00000      56000.00|   13965.00000       55860.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0137 801-96916              1485.000  m   |       5.50000       8167.50|       5.55000       8241.75|       5.57000        8271.45
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  200 mm                                  |                            |                            |
0138 801-96917              1540.000  m   |       5.50000       8470.00|       5.55000       8547.00|       5.57000        8577.80
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  200 mm                                  |                            |                            |
0139 802-02293                21.700  m3  |     500.00000      10850.00|     525.00000      11392.50|     525.00000       11392.50
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0140 802-05701               129.900  m   |      31.50000       4091.85|      33.00000       4286.70|      33.07000        4295.79
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0141 802-05702               337.100  m   |      26.00000       8764.60|      27.50000       9270.25|      27.30000        9202.83
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0142 802-76025                20.874  m2  |     169.97000       3547.95|     180.00000       3757.32|     178.50000        3726.01
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0143 802-76035                70.867  m2  |     174.98000      12400.31|     185.00000      13110.40|     183.75000       13021.81
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0144 802-76045                 6.480  m2  |     200.00000       1296.00|     210.00000       1360.80|     210.00000        1360.80
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0145 802-76065                 6.000  m   |       8.00000         48.00|       8.40000         50.40|       8.40000          50.40
  SIGN POST, B                            |                            |                            |
0146 802-76095              3345.850  kg  |       5.00000      16729.25|       5.25000      17565.71|       5.25000       17565.71
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
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0147 803-02310              1078.000  kg  |       1.35000       1455.30|       1.45000       1563.10|       1.42000        1530.76
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0148 803-91441                 8.000  EACH|     400.00000       3200.00|     420.00000       3360.00|     420.00000        3360.00
  SIGN STRUCTURE ANCHOR BOLT              |                            |                            |
0149 803-94494                 2.000  EACH|    1800.00000       3600.00|    1900.00000       3800.00|    1890.00000        3780.00
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
0150 804-06770                77.000  EACH|      15.00000       1155.00|      17.75000       1366.75|      15.75000        1212.75
  DELINEATOR POST                         |                            |                            |
0151 805-06592               199.000  m   |      20.00000       3980.00|      21.00000       4179.00|      21.00000        4179.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0152 805-86820                10.000  EACH|     600.00000       6000.00|     630.00000       6300.00|     630.00000        6300.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0153 805-86838               220.000  m   |       4.00000        880.00|       4.20000        924.00|       4.20000         924.00
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            |
0154 805-86889               330.000  m   |       0.75000        247.50|       0.80000        264.00|       0.79000         260.70
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0155 805-86920                22.000  EACH|      16.00000        352.00|      17.00000        374.00|      16.80000         369.60
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0156 805-86925                 8.000  EACH|      17.00000        136.00|      17.75000        142.00|      17.85000         142.80
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0157 805-86930                16.000  EACH|      11.00000        176.00|      11.55000        184.80|      11.55000         184.80
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0158 805-86935                 8.000  EACH|      12.00000         96.00|      12.60000        100.80|      12.60000         100.80
  INSULATING LINK, WATERPROOFED           |                            |                            |
0159 805-86955                 1.000  EACH|     140.00000        140.00|     145.00000        145.00|     147.00000         147.00
  CABLE DUCT MARKER                       |                            |                            |
0160 805-98335               800.000  m   |      14.00000      11200.00|      14.75000      11800.00|      14.70000       11760.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0161 805-98336                70.000  m   |      13.50000        945.00|      14.20000        994.00|      14.18000         992.60
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0163 807-02603                 7.000  EACH|     700.00000       4900.00|     735.00000       5145.00|     735.00000        5145.00
  LIGHT STANDARD, RELOCATE                |                            |                            |
0164 807-78590                 2.000  EACH|     560.00000       1120.00|     585.00000       1170.00|     588.00000        1176.00
  HANDHOLE                                |                            |                            |
0165 807-84804                 3.000  EACH|    1600.00000       4800.00|    1680.00000       5040.00|    1680.00000        5040.00
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
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0166 807-86620                 3.000  EACH|     275.00000        825.00|     290.00000        870.00|     288.75000         866.25
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0167 807-86910                14.000  EACH|      40.00000        560.00|      42.00000        588.00|      42.00000         588.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0168 807-86915                16.000  EACH|      40.00000        640.00|      42.00000        672.00|      42.00000         672.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0169 807-86950                22.000  EACH|      10.00000        220.00|      10.50000        231.00|      10.50000         231.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0170 808-06702               379.000  m   |       0.99000        375.21|       1.05000        397.95|       1.04000         394.16
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0171 808-06703              3332.500  m   |       0.79000       2632.68|       0.85000       2832.63|       0.83000        2765.98
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0172 808-06705                51.000  m   |       3.15000        160.65|       3.30000        168.30|       3.31000         168.81
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0173 808-06716              8270.000  m   |       0.90000       7443.00|       0.85000       7029.50|       0.84000        6946.80
  LINE, REMOVE                            |                            |                            |
0174 808-75051              7031.200  m   |       3.12000      21937.34|       3.30000      23202.96|       3.28000       23062.34
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0175 808-75053               449.200  m   |       6.59000       2960.23|       6.90000       3099.48|       6.92000        3108.46
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0176 808-75054              7043.800  m   |       3.12000      21976.66|       3.30000      23244.54|       3.28000       23103.66
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0177 808-75061              2167.900  m   |       4.00000       8671.60|       4.20000       9105.18|       4.20000        9105.18
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0178 808-75245              3328.200  m   |       0.79000       2629.28|       0.85000       2828.97|       0.83000        2762.41
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0179 808-75260                20.500  m   |       4.75000         97.38|       5.00000        102.50|       4.99000         102.30
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0180 808-75272                74.500  m   |       9.50000        707.75|      10.00000        745.00|       9.98000         743.51
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
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0181 808-75297                 5.500  m   |       9.50000         52.25|      10.00000         55.00|       9.97000          54.84
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0182 808-75996               719.000  EACH|       4.00000       2876.00|       3.10000       2228.90|       3.10000        2228.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0183 808-75998               719.000  EACH|      23.00000      16537.00|      24.15000      17363.85|      24.15000       17363.85
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0184 808-91603               809.900  m   |       0.90000        728.91|       0.95000        769.41|       0.95000         769.41
  CURB PAINTING, WHITE                    |                            |                            |
0185 801-06614                 2.000  EACH|   30000.00000      60000.00|   31080.00000      62160.00|   31080.00000       62160.00
  DYNAMIC LANE MERGE SYSTEM               |                            |                            |
0186 401-05459             13600.000  Mg  |      34.00000     462400.00|      30.00000     408000.00|      30.98000      421328.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0187 303-52308             45251.000  Mg  |      15.00000     678765.00|      12.00000     543012.00|      12.86000      581927.86
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0188 801-06198               400.000  DAY |     405.00000     162000.00|     340.00000     136000.00|     508.20000      203280.00
  PATROLLER                               |                            |                            |
0189 401-05463              4041.000  Mg  |      35.00000     141435.00|      30.25000     122240.25|      32.39000      130887.99
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0190 205-02224             12010.000  m   |       6.00000      72060.00|       5.65000      67856.50|       5.46000       65574.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0191 205-02229                73.000  m   |      12.65000        923.45|       7.50000        547.50|       7.51000         548.23
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0192 205-02234                14.000  EACH|      80.00000       1120.00|      63.00000        882.00|      63.00000         882.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0193 205-02236                16.000  EACH|      65.00000       1040.00|      63.00000       1008.00|      63.00000        1008.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0194 304-06464             12288.000  m3  |      44.00000     540672.00|      34.00000     417792.00|      34.28000      421232.64
  SUBBASE FOR PCCP                        |                            |                            |
0195 601-04746                 6.000  EACH|    7800.00000      46800.00|    9000.00000      54000.00|    6930.00000       41580.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0196 401-05467              3055.000  m   |       0.95000       2902.25|       1.15000       3513.25|       1.31000        4002.05
  MILLED HMA CORRUGATIONS                 |                            |                            |
0197 801-53072                        LUMP|   45000.00000      45000.00|   47250.00000      47250.00|   47250.00000       47250.00
  TEMPORARY TRAFFIC SIGNAL WITH VIDEO     |                            |                            |
  DETECTION                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0198 611-06723                 4.000  EACH|   15000.00000      60000.00|   26000.00000     104000.00|   24150.00000       96600.00
  TEMPORARY CROSSOVER , SLIP RAMP         |                            |                            |
0199 501-04771                        LUMP|    4500.00000       4500.00|    6000.00000       6000.00|    5828.59000        5828.59
  CORING CONCRETE PAVEMENT                |                            |                            |
0200 206-51225              2829.000  m3  |      15.00000      42435.00|      18.00000      50922.00|       8.96000       25347.84
  EXCAVATION, DRY                         |                            |                            |
0201 801-06577                50.000  m   |      19.00000        950.00|      19.43000        971.50|      19.43000         971.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0202 202-75997                30.000  EACH|       2.00000         60.00|       1.05000         31.50|       1.05000          31.50
  PRISMATIC REFLECTOR, REMOVE             |                            |                            |
0203 808-75994                30.000  EACH|       7.00000        210.00|       7.35000        220.50|       7.35000         220.50
  PRISMATIC REFLECTOR                     |                            |                            |
0204 709-51821                        LUMP|   60000.00000      60000.00|   69867.00000      69867.00|   69867.00000       69867.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0205 619-51860                        LUMP|    6500.00000       6500.00|   12600.00000      12600.00|    7560.00000        7560.00
  PAINT STEEL BRIDGE, PORTIONS            |                            |                            |
0206 619-60999                        LUMP|   20000.00000      20000.00|   24150.00000      24150.00|   23940.00000       23940.00
  CLEAN STEEL BRIDGE, PARTIAL             |                            |                            |
0207 709-51821                        LUMP|   12000.00000      12000.00|   14385.00000      14385.00|   14385.00000       14385.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0208 709-51821                        LUMP|   16000.00000      16000.00|   17030.00000      17030.00|   17031.00000       17031.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0209 709-51821                        LUMP|    9000.00000       9000.00|   10070.00000      10070.00|   10069.50000       10069.50
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0210 709-51821                        LUMP|    1500.00000       1500.00|    1711.00000       1711.00|    1711.50000        1711.50
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0211 202-51330                        LUMP|   16000.00000      16000.00|   20000.00000      20000.00|   14784.00000       14784.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 6  |                            |                            |
0212 801-06640                20.000  EACH|     195.00000       3900.00|     204.75000       4095.00|     204.75000        4095.00
  CONSTRUCTION SIGN, A , WORKSITE SPEED   |                            |                            |
  LIMIT 50mph                             |                            |                            |
     SECTION TOTALS                       |             $ 17,753,304.59|             $ 18,431,051.05|                $ 18,433,898.21
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 17,753,304.59|             $ 18,431,051.05|                $ 18,433,898.21
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION (3R/4R STANDARD)
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1200.00000      28800.00|    1500.00000      36000.00|    1000.00000       24000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  170000.00000     170000.00|   85000.00000      85000.00|  110000.00000      110000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0007 110-01001                        LUMP|  939000.00000     939000.00|  950000.00000     950000.00| 1010000.00000     1010000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0013 201-52370                        LUMP|   93000.00000      93000.00|   95000.00000      95000.00|   80000.00000       80000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0018 202-02240             46571.800  m2  |       6.60000     307373.88|       6.50000     302716.70|       6.50000      302716.70
  PAVEMENT, REMOVE                        |                            |                            |
0019 202-02241              9055.500  m   |       5.25000      47541.38|       5.50000      49805.25|       5.30000       47994.15
  GUARDRAIL, REMOVE                       |                            |                            |
0020 202-02273                12.200  m2  |      15.00000        183.00|      40.00000        488.00|      36.00000         439.20
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0021 202-02274               590.500  m   |       7.00000       4133.50|      10.00000       5905.00|      11.50000        6790.75
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0022 202-51328                        LUMP|  404000.00000     404000.00|  410619.00000     410619.00|  800000.00000      800000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 1                                   |                            |                            |
0023 202-51328                        LUMP|  170000.00000     170000.00|  340000.00000     340000.00|  350000.00000      350000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 2                                   |                            |                            |
0024 202-51328                        LUMP|  170000.00000     170000.00|  350000.00000     350000.00|  350000.00000      350000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 3                                   |                            |                            |
0025 202-51328                        LUMP|   85000.00000      85000.00|  232500.00000     232500.00|  200000.00000      200000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 4                                   |                            |                            |
0027 202-51822               635.000  m2  |       5.00000       3175.00|       6.50000       4127.50|       5.00000        3175.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0028 202-60822               960.200  m2  |       5.00000       4801.00|       8.50000       8161.70|       4.20000        4032.84
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0029 202-62420              2940.000  m   |      15.00000      44100.00|      20.00000      58800.00|       5.50000       16170.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0030 202-74045                82.000  EACH|      39.00000       3198.00|      40.00000       3280.00|      40.00000        3280.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0031 202-91385                43.000  EACH|     400.00000      17200.00|     225.00000       9675.00|     375.00000       16125.00
  INLET, REMOVE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 202-96133                95.900  m   |      40.00000       3836.00|      80.00000       7672.00|      65.00000        6233.50
  PIPE, REMOVE                            |                            |                            |
0033 203-02000             35714.700  m3  |       8.50000     303574.95|       7.75000     276788.93|      11.00000      392861.70
  EXCAVATION, COMMON                      |                            |                            |
0034 203-02046                 6.000  EACH|    2750.00000      16500.00|    2000.00000      12000.00|    1000.00000        6000.00
  GRADING OF GORE AREA                    |                            |                            |
0035 203-02070              1141.000  m3  |      14.75000      16829.75|      15.00000      17115.00|      13.50000       15403.50
  BORROW                                  |                            |                            |
0036 206-51220               630.000  m3  |      25.00000      15750.00|      39.24000      24721.20|      80.00000       50400.00
  EXCAVATION, WET                         |                            |                            |
0037 206-51235                        LUMP|  150000.00000     150000.00|  250000.00000     250000.00|  275000.00000      275000.00
  COFFERDAM                               |                            |                            |
0038 211-02060              2137.100  m3  |      13.65000      29171.42|      15.70000      33552.47|      22.00000       47016.20
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0039 211-06467               271.200  m3  |      70.00000      18984.00|      40.00000      10848.00|      80.00000       21696.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0040 213-52830                 7.000  m3  |     200.00000       1400.00|     190.00000       1330.00|     200.00000        1400.00
  FLOWABLE MORTAR                         |                            |                            |
0041 303-52308               712.000  Mg  |      45.00000      32040.00|      11.68000       8316.16|      13.00000        9256.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0043 305-05731              4815.000  Mg  |      45.00000     216675.00|      40.50000     195007.50|      50.00000      240750.00
  WIDENING WITH QC/QA HMA                 |                            |                            |
0044 401-05455              1629.200  Mg  |      39.00000      63538.80|      35.25000      57429.30|      40.40000       65819.68
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0045 401-05456               895.500  Mg  |      48.00000      42984.00|      52.00000      46566.00|      55.00000       49252.50
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0048 401-05464              2021.100  Mg  |      42.00000      84886.20|      43.00000      86907.30|      47.50000       96002.25
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0049 406-05520                14.000  Mg  |     200.00000       2800.00|     165.00000       2310.00|     210.00000        2940.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0050 501-05240              8980.000  m   |      25.00000     224500.00|      25.00000     224500.00|      27.70000      248746.00
  CONTRACTION JOINT, D1                   |                            |                            |
0051 501-05290               330.000  kg  |       1.50000        495.00|       2.30000        759.00|       1.20000         396.00
  REINFORCING STEEL, PAVEMENT             |                            |                            |
0052 501-05310               292.000  m   |     300.00000      87600.00|     265.00000      77380.00|     345.00000      100740.00
  TERMINAL JOINT                          |                            |                            |
0053 501-06266                        LUMP|    8500.00000       8500.00|    8500.00000       8500.00|   40000.00000       40000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0054 501-06326             49392.200  m2  |      40.20000    1985566.44|      40.00000    1975688.00|      46.00000     2272041.20
  QC/QA PCCP, 375 mm                      |                            |                            |
0056 601-01522                31.000  EACH|    1225.00000      37975.00|    1215.00000      37665.00|    1220.00000       37820.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 601-02103                81.100  m   |      50.00000       4055.00|      50.00000       4055.00|      49.30000        3998.23
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0058 601-06037                 2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     600.00000        1200.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0059 601-94689                10.000  EACH|    3400.00000      34000.00|    3400.00000      34000.00|    3350.00000       33500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0060 601-94690                14.000  EACH|    3400.00000      47600.00|    3400.00000      47600.00|    3350.00000       46900.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0061 601-99105              8386.647  m   |      33.00000     276759.35|      33.00000     276759.35|      32.80000      275082.02
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0062 601-99106                 7.620  m   |      60.00000        457.20|      60.00000        457.20|      59.80000         455.68
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0063 601-99108               608.000  m   |      48.00000      29184.00|      48.00000      29184.00|      47.50000       28880.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0064 601-99123                 2.000  EACH|    2100.00000       4200.00|    2100.00000       4200.00|    2100.00000        4200.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0065 602-06639               997.000  m   |      95.00000      94715.00|      72.00000      71784.00|     105.00000      104685.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0066 602-06646              3255.000  m   |      95.00000     309225.00|      58.00000     188790.00|      90.00000      292950.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0067 602-06729               428.000  EACH|       8.00000       3424.00|       8.00000       3424.00|       7.70000        3295.60
  BARRIER DELINEATOR                      |                            |                            |
0068 603-06040               150.000  m   |      55.00000       8250.00|      54.00000       8100.00|      53.00000        7950.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0069 605-06105               535.100  m   |      30.00000      16053.00|      28.00000      14982.80|      31.00000       16588.10
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            |
0070 605-06120                28.300  m   |      30.00000        849.00|      83.00000       2348.90|      41.00000        1160.30
  CURB, CONCRETE                          |                            |                            |
0071 605-06210                12.200  m   |      90.00000       1098.00|     200.00000       2440.00|     160.00000        1952.00
  CENTER CURB, C, CONCRETE                |                            |                            |
0072 610-05527              5500.000  Mg  |      40.00000     220000.00|      40.00000     220000.00|      42.00000      231000.00
  HMA FOR APPROACHES                      |                            |                            |
0073 610-06262              2276.000  m2  |      75.00000     170700.00|      58.00000     132008.00|      56.00000      127456.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
0074 611-52817                 3.000  EACH|   50000.00000     150000.00|   35000.00000     105000.00|   45000.00000      135000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0075 616-02320             10468.000  m2  |       1.50000      15702.00|       2.00000      20936.00|       4.50000       47106.00
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 616-05688              5648.000  Mg  |      20.00000     112960.00|      27.00000     152496.00|      19.00000      107312.00
  RIPRAP, CLASS 1                         |                            |                            |
0077 616-05689              3727.000  Mg  |      20.00000      74540.00|      27.00000     100629.00|      20.00000       74540.00
  RIPRAP, CLASS 2                         |                            |                            |
0078 616-06405               348.000  Mg  |      40.00000      13920.00|      27.00000       9396.00|      31.00000       10788.00
  RIPRAP, REVETMENT                       |                            |                            |
0080 621-01004                 4.000  EACH|     675.00000       2700.00|     675.00000       2700.00|     675.00000        2700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0081 621-06545                 1.150  Mg  |     575.00000        661.25|     560.00000        644.00|     550.00000         632.50
  FERTILIZER                              |                            |                            |
0082 621-06548                14.100  kg  |      51.00000        719.10|      51.00000        719.10|      50.00000         705.00
  SEED MIXTURE, CV                        |                            |                            |
0083 621-06553               211.500  kg  |       9.00000       1903.50|       8.90000       1882.35|       8.80000        1861.20
  SEED MIXTURE, R                         |                            |                            |
0084 621-06565                 5.800  Mg  |     450.00000       2610.00|     440.00000       2552.00|     440.00000        2552.00
  MULCHING MATERIAL                       |                            |                            |
0085 621-06574               487.000  m2  |       4.00000       1948.00|       5.60000       2727.20|       4.10000        1996.70
  SODDING                                 |                            |                            |
0086 701-03753              4585.000  m   |      70.00000     320950.00|      87.00000     398895.00|     115.00000      527275.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0087 701-51195              1840.000  m   |      65.00000     119600.00|      75.00000     138000.00|     105.00000      193200.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0088 702-04433                 4.000  EACH|     100.00000        400.00|     260.00000       1040.00|     400.00000        1600.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0089 702-51005               559.400  m3  |     450.00000     251730.00|    1450.00000     811130.00|     425.00000      237745.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0090 702-51010              1183.400  m3  |     550.00000     650870.00|     700.00000     828380.00|     380.00000      449692.00
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            |
0091 702-51015               558.000  m3  |     350.00000     195300.00|     700.00000     390600.00|     300.00000      167400.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0092 702-51100              4512.000  kg  |      12.00000      54144.00|      10.00000      45120.00|       8.60000       38803.20
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0093 702-51110             24546.000  kg  |       4.00000      98184.00|       4.00000      98184.00|       3.25000       79774.50
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0094 702-51863              3132.000  EACH|      15.00000      46980.00|      10.00000      31320.00|      12.00000       37584.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0095 702-92857               455.600  m3  |     300.00000     136680.00|     640.00000     291584.00|     325.00000      148070.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0096 702-98543                 4.000  EACH|     200.00000        800.00|     105.00000        420.00|     135.00000         540.00
  DRAIN EXTENSION, CAST IRON              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 703-51030            106204.000  kg  |       1.20000     127444.80|       1.00000     106204.00|       1.15000      122134.60
  REINFORCING STEEL                       |                            |                            |
0098 703-51032            922212.000  kg  |       1.25000    1152765.00|       1.15000    1060543.80|       1.25000     1152765.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0099 703-97936              1028.000  EACH|       3.00000       3084.00|      10.00000      10280.00|      14.00000       14392.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0100 704-05892              4711.000  m3  |     400.00000    1884400.00|     430.00000    2025730.00|     350.00000     1648850.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0101 706-05734                40.000  EACH|    1200.00000      48000.00|    2000.00000      80000.00|    1350.00000       54000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0102 706-51025              2936.000  m   |      85.00000     249560.00|     140.00000     411040.00|      68.00000      199648.00
  CONCRETE, C, RAILING                    |                            |                            |
0103 707-05983              2714.000  m   |     250.00000     678500.00|     210.00000     569940.00|     290.00000      787060.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0104 708-51813               188.000  m2  |     490.00000      92120.00|     486.00000      91368.00|     480.00000       90240.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0106 710-51864              3580.000  EACH|      12.00000      42960.00|      14.00000      50120.00|      11.00000       39380.00
  FIELD DRILLED HOLE                      |                            |                            |
0107 711-51038                        LUMP| 1505000.00000    1505000.00| 1184655.00000    1184655.00| 1275000.00000     1275000.00
  STRUCTURAL STEEL                        |                            |                            |
0108 711-51866               740.000  EACH|      50.00000      37000.00|      11.00000       8140.00|      28.00000       20720.00
  RIVET, REMOVE                           |                            |                            |
0109 711-93035                        LUMP|   75000.00000      75000.00|  165600.00000     165600.00|   86000.00000       86000.00
  JACKING AND SUPPORTING STRUCTURAL STEEL |                            |                            |
0110 711-96800             25368.000  EACH|       2.50000      63420.00|       1.70000      43125.60|       1.70000       43125.60
  STUD SHEAR CONNECTOR                    |                            |                            |
0111 715-05048             11196.000  m   |       6.75000      75573.00|       8.00000      89568.00|       3.90000       43664.40
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0112 715-05149                14.400  m   |      90.00000       1296.00|      75.00000       1080.00|     235.00000        3384.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0113 715-05407               292.000  m   |      30.00000       8760.00|      20.00000       5840.00|      26.00000        7592.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0114 715-91361              1016.300  m   |      30.00000      30489.00|      32.00000      32521.60|      35.00000       35570.50
  PIPE, PVC, 150 mm                       |                            |                            |
0115 718-04881                77.000  EACH|     275.00000      21175.00|     181.00000      13937.00|     200.00000       15400.00
  OUTLET PROTECTOR, B                     |                            |                            |
0116 718-52610              2269.400  m3  |      33.00000      74890.20|      30.00000      68082.00|      55.00000      124817.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0117 720-44000                23.000  EACH|     325.00000       7475.00|     280.00000       6440.00|     310.00000        7130.00
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0118 722-51842               644.000  m2  |      60.00000      38640.00|      58.00000      37352.00|      45.00000       28980.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0119 722-51846                 3.300  m3  |     395.00000       1303.50|     395.00000       1303.50|     395.00000        1303.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0120 722-51852                32.000  m2  |     175.00000       5600.00|     120.00000       3840.00|     115.00000        3680.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0121 722-60824               635.000  m2  |       5.00000       3175.00|       4.50000       2857.50|       3.70000        2349.50
  SURFACE MILLING                         |                            |                            |
0122 724-51927                78.600  m   |    1500.00000     117900.00|    1400.00000     110040.00|    1450.00000      113970.00
  EXPANSION JOINT, M                      |                            |                            |
0123 729-51875                 4.000  m2  |     450.00000       1800.00|     370.00000       1480.00|     280.00000        1120.00
  CONCRETE, A, PATCHING                   |                            |                            |
0124 801-01093                20.000  EACH|    1200.00000      24000.00|     800.00000      16000.00|     775.00000       15500.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0125 801-03290                 2.000  EACH|     160.00000        320.00|    1000.00000       2000.00|     930.00000        1860.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0126 801-04308                 6.000  EACH|     900.00000       5400.00|     400.00000       2400.00|     365.00000        2190.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0128 801-06203             17701.000  m   |       0.25000       4425.25|       0.25000       4425.25|       0.25000        4425.25
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0129 801-06207             16825.000  m   |       2.10000      35332.50|       3.25000      54681.25|       3.20000       53840.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0130 801-06605                12.000  EACH|     275.00000       3300.00|     200.00000       2400.00|     170.00000        2040.00
  BARRICADE, IIIA                         |                            |                            |
0131 801-06606                 8.000  EACH|     350.00000       2800.00|     200.00000       1600.00|     180.00000        1440.00
  BARRICADE, IIIB                         |                            |                            |
0132 801-06640                54.000  EACH|     175.00000       9450.00|     200.00000      10800.00|     160.00000        8640.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0133 801-06645                 6.000  EACH|      45.00000        270.00|     100.00000        600.00|      42.00000         252.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0134 801-06710              1500.000  DAY |      20.00000      30000.00|      20.00000      30000.00|      15.50000       23250.00
  FLASHING ARROW SIGN                     |                            |                            |
0135 801-06775                        LUMP|  200000.00000     200000.00|  250000.00000     250000.00|  220500.00000      220500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0136 801-09133                 4.000  EACH|   20000.00000      80000.00|   10000.00000      40000.00|    9500.00000       38000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0137 801-96916              1485.000  m   |       6.00000       8910.00|       6.50000       9652.50|       6.40000        9504.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0138 801-96917              1540.000  m   |       6.00000       9240.00|       6.50000      10010.00|       6.40000        9856.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  200 mm                                  |                            |                            |
0139 802-02293                21.700  m3  |     525.00000      11392.50|     520.00000      11284.00|     515.00000       11175.50
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0140 802-05701               129.900  m   |      33.00000       4286.70|      33.00000       4286.70|      32.40000        4208.76
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0141 802-05702               337.100  m   |      28.00000       9438.80|      27.00000       9101.70|      26.70000        9000.57
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0142 802-76025                20.874  m2  |     185.00000       3861.69|     180.00000       3757.32|     175.00000        3652.95
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0143 802-76035                70.867  m2  |     190.00000      13464.73|     185.00000      13110.40|     180.00000       12756.06
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0144 802-76045                 6.480  m2  |     225.00000       1458.00|     210.00000       1360.80|     210.00000        1360.80
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0145 802-76065                 6.000  m   |       8.50000         51.00|       9.00000         54.00|       8.25000          49.50
  SIGN POST, B                            |                            |                            |
0146 802-76095              3345.850  kg  |       5.25000      17565.71|       5.50000      18402.18|       5.20000       17398.42
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0147 803-02310              1078.000  kg  |       1.50000       1617.00|       1.50000       1617.00|       1.40000        1509.20
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0148 803-91441                 8.000  EACH|     450.00000       3600.00|     415.00000       3320.00|     415.00000        3320.00
  SIGN STRUCTURE ANCHOR BOLT              |                            |                            |
0149 803-94494                 2.000  EACH|    1900.00000       3800.00|    2000.00000       4000.00|    1900.00000        3800.00
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
0150 804-06770                77.000  EACH|      17.00000       1309.00|      18.00000       1386.00|      17.50000        1347.50
  DELINEATOR POST                         |                            |                            |
0151 805-06592               199.000  m   |      21.00000       4179.00|      21.00000       4179.00|      20.60000        4099.40
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0152 805-86820                10.000  EACH|     625.00000       6250.00|     620.00000       6200.00|     620.00000        6200.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0153 805-86838               220.000  m   |       4.25000        935.00|       4.15000        913.00|       4.10000         902.00
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            |
0154 805-86889               330.000  m   |       0.80000        264.00|       1.00000        330.00|       0.80000         264.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0155 805-86920                22.000  EACH|      17.00000        374.00|      17.00000        374.00|      16.50000         363.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0156 805-86925                 8.000  EACH|      18.00000        144.00|      18.00000        144.00|      17.50000         140.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0157 805-86930                16.000  EACH|      12.00000        192.00|      12.00000        192.00|      11.40000         182.40
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0158 805-86935                 8.000  EACH|      13.00000        104.00|      13.00000        104.00|      12.40000          99.20
  INSULATING LINK, WATERPROOFED           |                            |                            |
0159 805-86955                 1.000  EACH|     150.00000        150.00|     145.00000        145.00|     145.00000         145.00
  CABLE DUCT MARKER                       |                            |                            |
0160 805-98335               800.000  m   |      15.00000      12000.00|      15.00000      12000.00|      14.40000       11520.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0161 805-98336                70.000  m   |      14.50000       1015.00|      14.00000        980.00|      13.90000         973.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0163 807-02603                 7.000  EACH|     750.00000       5250.00|     725.00000       5075.00|     720.00000        5040.00
  LIGHT STANDARD, RELOCATE                |                            |                            |
0164 807-78590                 2.000  EACH|     600.00000       1200.00|     580.00000       1160.00|     575.00000        1150.00
  HANDHOLE                                |                            |                            |
0165 807-84804                 3.000  EACH|    1700.00000       5100.00|    1700.00000       5100.00|    1650.00000        4950.00
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0166 807-86620                 3.000  EACH|     300.00000        900.00|     285.00000        855.00|     285.00000         855.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0167 807-86910                14.000  EACH|      42.00000        588.00|      42.00000        588.00|      41.20000         576.80
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0168 807-86915                16.000  EACH|      42.00000        672.00|      42.00000        672.00|      41.20000         659.20
  CONNECTOR KIT, FUSED                    |                            |                            |
0169 807-86950                22.000  EACH|      11.00000        242.00|      11.00000        242.00|      10.30000         226.60
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0170 808-06702               379.000  m   |       1.10000        416.90|       1.50000        568.50|       1.05000         397.95
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0171 808-06703              3332.500  m   |       0.85000       2832.63|       1.00000       3332.50|       0.85000        2832.63
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0172 808-06705                51.000  m   |       3.50000        178.50|       2.00000        102.00|       3.30000         168.30
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0173 808-06716              8270.000  m   |       0.85000       7029.50|       1.50000      12405.00|       1.40000       11578.00
  LINE, REMOVE                            |                            |                            |
0174 808-75051              7031.200  m   |       3.25000      22851.40|       3.50000      24609.20|       3.30000       23202.96
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0175 808-75053               449.200  m   |       7.00000       3144.40|       7.00000       3144.40|       6.80000        3054.56
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0176 808-75054              7043.800  m   |       3.25000      22892.35|       3.50000      24653.30|       3.20000       22540.16
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0177 808-75061              2167.900  m   |       4.25000       9213.58|       4.50000       9755.55|       4.20000        9105.18
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0178 808-75245              3328.200  m   |       0.85000       2828.97|       1.00000       3328.20|       0.85000        2828.97
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0179 808-75260                20.500  m   |       5.00000        102.50|       6.25000        128.13|       4.90000         100.45
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0180 808-75272                74.500  m   |      10.00000        745.00|       9.00000        670.50|       9.80000         730.10
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0181 808-75297                 5.500  m   |      10.00000         55.00|      11.00000         60.50|       9.80000          53.90
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0182 808-75996               719.000  EACH|       3.00000       2157.00|       5.50000       3954.50|       7.00000        5033.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0183 808-75998               719.000  EACH|      25.00000      17975.00|      31.00000      22289.00|      25.00000       17975.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0184 808-91603               809.900  m   |       1.00000        809.90|       1.75000       1417.33|       0.95000         769.41
  CURB PAINTING, WHITE                    |                            |                            |
0185 801-06614                 2.000  EACH|   40000.00000      80000.00|   40000.00000      80000.00|   39500.00000       79000.00
  DYNAMIC LANE MERGE SYSTEM               |                            |                            |
0186 401-05459             13600.000  Mg  |      29.00000     394400.00|      31.00000     421600.00|      32.40000      440640.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0187 303-52308             45251.000  Mg  |      13.00000     588263.00|      11.68000     528531.68|      14.20000      642564.20
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0188 801-06198               400.000  DAY |     350.00000     140000.00|     390.00000     156000.00|     850.00000      340000.00
  PATROLLER                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0189 401-05463              4041.000  Mg  |      30.00000     121230.00|      31.30000     126483.30|      33.90000      136989.90
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0190 205-02224             12010.000  m   |       6.50000      78065.00|       6.20000      74462.00|       6.20000       74462.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0191 205-02229                73.000  m   |      13.00000        949.00|      13.00000        949.00|      13.00000         949.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0192 205-02234                14.000  EACH|      85.00000       1190.00|      83.00000       1162.00|      82.00000        1148.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0193 205-02236                16.000  EACH|      70.00000       1120.00|      68.00000       1088.00|      67.00000        1072.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0194 304-06464             12288.000  m3  |      34.00000     417792.00|      36.00000     442368.00|      38.00000      466944.00
  SUBBASE FOR PCCP                        |                            |                            |
0195 601-04746                 6.000  EACH|    7000.00000      42000.00|    7290.00000      43740.00|    7250.00000       43500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0196 401-05467              3055.000  m   |       1.50000       4582.50|       1.00000       3055.00|       1.00000        3055.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0197 801-53072                        LUMP|   60000.00000      60000.00|   50000.00000      50000.00|   46500.00000       46500.00
  TEMPORARY TRAFFIC SIGNAL WITH VIDEO     |                            |                            |
  DETECTION                               |                            |                            |
0198 611-06723                 4.000  EACH|   50000.00000     200000.00|   20000.00000      80000.00|    6800.00000       27200.00
  TEMPORARY CROSSOVER , SLIP RAMP         |                            |                            |
0199 501-04771                        LUMP|    7000.00000       7000.00|    6000.00000       6000.00|    5500.00000        5500.00
  CORING CONCRETE PAVEMENT                |                            |                            |
0200 206-51225              2829.000  m3  |      48.00000     135792.00|      19.62000      55504.98|      45.00000      127305.00
  EXCAVATION, DRY                         |                            |                            |
0201 801-06577                50.000  m   |      20.00000       1000.00|      21.00000       1050.00|      20.60000        1030.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0202 202-75997                30.000  EACH|       5.00000        150.00|       2.50000         75.00|       6.00000         180.00
  PRISMATIC REFLECTOR, REMOVE             |                            |                            |
0203 808-75994                30.000  EACH|       7.50000        225.00|       8.50000        255.00|       7.30000         219.00
  PRISMATIC REFLECTOR                     |                            |                            |
0204 709-51821                        LUMP|   69000.00000      69000.00|   69000.00000      69000.00|   75000.00000       75000.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0205 619-51860                        LUMP|   11000.00000      11000.00|   12400.00000      12400.00|   10500.00000       10500.00
  PAINT STEEL BRIDGE, PORTIONS            |                            |                            |
0206 619-60999                        LUMP|   23000.00000      23000.00|   23800.00000      23800.00|   26000.00000       26000.00
  CLEAN STEEL BRIDGE, PARTIAL             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  19,893,791.54                                                  ROUTE : I-65
     CALL ORDER   : 221                     CONTRACT ID : R -24551-A                   COUNTIES : JACKSON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1128289              |(6) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0207 709-51821                        LUMP|    8000.00000       8000.00|   14200.00000      14200.00|   17000.00000       17000.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0208 709-51821                        LUMP|   17000.00000      17000.00|   16800.00000      16800.00|   19000.00000       19000.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0209 709-51821                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|   11000.00000       11000.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0210 709-51821                        LUMP|    1700.00000       1700.00|    1700.00000       1700.00|    2200.00000        2200.00
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0211 202-51330                        LUMP|   20000.00000      20000.00|   10100.00000      10100.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 6  |                            |                            |
0212 801-06640                20.000  EACH|     150.00000       3000.00|     200.00000       4000.00|     165.00000        3300.00
  CONSTRUCTION SIGN, A , WORKSITE SPEED   |                            |                            |
  LIMIT 50mph                             |                            |                            |
     SECTION TOTALS                       |             $ 18,712,057.23|             $ 19,844,154.58|                $ 19,911,755.08
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 18,712,057.23|             $ 19,844,154.58|                $ 19,911,755.08
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,696,725.05                                                  ROUTE : I-65
     CALL ORDER   : 231                     CONTRACT ID : R -24555-A                   COUNTIES : CLARK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 11/03/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0651152
                                                                                                  0651152
                                                                                                  0651152
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  5,612,163.29     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.  CONDITIONAL BID                 $  6,148,688.73     109.5600%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1000.00000      12000.00|    1200.00000      14400.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   34000.00000      34000.00|  120000.00000     120000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  275000.00000     275000.00|  304000.00000     304000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|   60000.00000      60000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               550.000  m2  |      15.00000       8250.00|      20.00000      11000.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              1612.000  m   |       6.45000      10397.40|       8.00000      12896.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-51328                        LUMP|   42000.00000      42000.00|   55000.00000      55000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 1                         |                            |                            |
0010 202-51328                        LUMP|   75000.00000      75000.00|   65000.00000      65000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ST   |                            |                            |
  NO 3                                    |                            |                            |
0011 202-51328                        LUMP|    7000.00000       7000.00|   10000.00000      10000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ST   |                            |                            |
  NO 7                                    |                            |                            |
0012 202-51328                        LUMP|    7000.00000       7000.00|   10000.00000      10000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ST   |                            |                            |
  NO. 8                                   |                            |                            |
0013 202-51368               145.900  m2  |      80.00000      11672.00|      30.00000       4377.00|
  SLOPEWALL, REMOVE                       |                            |                            |
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                                                                                                                   PAGE : 231 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,696,725.05                                                  ROUTE : I-65
     CALL ORDER   : 231                     CONTRACT ID : R -24555-A                   COUNTIES : CLARK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 202-51822              5961.000  m2  |       3.50000      20863.50|       5.00000      29805.00|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0015 202-60820             10843.000  m2  |       2.00000      21686.00|       5.00000      54215.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0016 202-74040                 1.000  EACH|     125.00000        125.00|     325.00000        325.00|
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0017 202-74045                 8.000  EACH|      43.00000        344.00|      65.00000        520.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0018 202-74050                 3.000  EACH|     350.00000       1050.00|     325.00000        975.00|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0019 202-74055                 3.000  EACH|    1552.00000       4656.00|    1700.00000       5100.00|
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0020 202-82065                 2.000  EACH|     210.00000        420.00|     650.00000       1300.00|
  SIGN CIRCUITRY, BOX TRUSS, REMOVE       |                            |                            |
0021 202-82066                 4.000  EACH|     150.00000        600.00|     325.00000       1300.00|
  SIGN CIRCUITRY, CANTILEVERS, REMOVE     |                            |                            |
0022 202-82069                        LUMP|     251.00000        251.00|     650.00000        650.00|
  UNDERPASS CIRCUITRY, REMOVE             |                            |                            |
0023 202-86946                 2.000  EACH|     195.00000        390.00|      78.00000        156.00|
  HANDHOLE, REMOVE                        |                            |                            |
0024 202-90090               273.300  m2  |      85.00000      23230.50|     105.00000      28696.50|
  CONCRETE FOR EXPANSION JOINT, REMOVE    |                            |                            |
0025 202-91385                17.000  EACH|     225.00000       3825.00|     175.00000       2975.00|
  INLET, REMOVE                           |                            |                            |
0026 202-94116                27.000  EACH|      60.00000       1620.00|      40.00000       1080.00|
  LUMINAIRE, REMOVE                       |                            |                            |
0027 202-94793               644.000  m   |      30.00000      19320.00|      25.00000      16100.00|
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0028 203-02000              6761.000  m3  |      14.00000      94654.00|      22.00000     148742.00|
  EXCAVATION, COMMON                      |                            |                            |
0029 205-02224               210.000  m   |       6.40000       1344.00|       6.50000       1365.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0030 205-02229                18.000  m   |      12.05000        216.90|      12.25000        220.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0031 205-02236                26.000  EACH|      75.00000       1950.00|      80.00000       2080.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0032 206-51230               681.600  m3  |      35.00000      23856.00|      24.00000      16358.40|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,696,725.05                                                  ROUTE : I-65
     CALL ORDER   : 231                     CONTRACT ID : R -24555-A                   COUNTIES : CLARK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 211-02060               521.700  m3  |      40.00000      20868.00|      50.00000      26085.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0034 213-52830                70.000  m3  |     175.00000      12250.00|     100.00000       7000.00|
  FLOWABLE MORTAR                         |                            |                            |
0035 303-52308              7126.000  Mg  |      15.00000     106890.00|      18.00000     128268.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0036 305-92470              1813.000  m2  |     140.00000     253820.00|      95.00000     172235.00|
  PORTLAND CEMENT CONCRETE FOR PAVEMENT   |                            |                            |
  PATCHING                                |                            |                            |
0037 307-04041              1143.000  m2  |      55.00000      62865.00|      38.00000      43434.00|
  PORTLAND CEMENT CONCRETE BASE           |                            |                            |
0038 401-05437              2879.000  Mg  |      36.00000     103644.00|      41.50000     119478.50|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0039 401-05455              2879.000  Mg  |      40.00000     115160.00|      43.50000     125236.50|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0040 401-05456              1167.000  Mg  |      56.00000      65352.00|      70.00000      81690.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0041 401-05459              1585.000  Mg  |      38.00000      60230.00|      50.00000      79250.00|
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0042 401-05463               877.000  Mg  |      40.00000      35080.00|      52.00000      45604.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0043 401-05464               478.000  Mg  |      46.00000      21988.00|      64.00000      30592.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0044 401-06264                        LUMP|    5000.00000       5000.00|    6000.00000       6000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0045 402-05470              1124.000  Mg  |      30.00000      33720.00|      52.00000      58448.00|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0046 402-05483              1410.000  Mg  |      30.00000      42300.00|      52.00000      73320.00|
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0047 405-05517                15.000  Mg  |     360.00000       5400.00|     315.00000       4725.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0048 406-05520               160.140  Mg  |     200.00000      32028.00|     210.00000      33629.40|
  ASPHALT FOR TACK COAT                   |                            |                            |
0049 501-05090              1274.400  m2  |      75.00000      95580.00|      70.00000      89208.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0050 601-01522                14.000  EACH|    1250.00000      17500.00|    1100.00000      15400.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0051 601-04746                 5.000  EACH|    8500.00000      42500.00|   13000.00000      65000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0052 601-06035                68.700  m   |      75.50000       5186.85|      85.00000       5839.50|
  GUARDRAIL, RESET                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,696,725.05                                                  ROUTE : I-65
     CALL ORDER   : 231                     CONTRACT ID : R -24555-A                   COUNTIES : CLARK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 601-06583                 1.000  EACH|   52800.00000      52800.00|   60000.00000      60000.00|
  INPACT ATTENUATOR, LMC                  |                            |                            |
0054 601-99105               685.000  m   |      34.00000      23290.00|      32.00000      21920.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0055 601-99123                 1.000  EACH|    2100.00000       2100.00|    2200.00000       2200.00|
  GUARDRAIL TRANSITION, GP                |                            |                            |
0056 601-99132                 4.000  EACH|      65.00000        260.00|     100.00000        400.00|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0057 602-01064                74.000  m   |     140.00000      10360.00|     235.00000      17390.00|
  BARRIER, CONCRETE                       |                            |                            |
0058 602-06639              1752.000  m   |      85.00000     148920.00|      85.00000     148920.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0059 602-06646              1460.000  m   |      82.00000     119720.00|      75.00000     109500.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0060 602-06729               338.000  EACH|       6.00000       2028.00|       7.50000       2535.00|
  BARRIER DELINEATOR                      |                            |                            |
0061 604-04927               263.000  m   |     160.00000      42080.00|     300.00000      78900.00|
  CONCRETE ,BARRIER, 840 mm               |                            |                            |
0062 610-05527                22.100  Mg  |      90.00000       1989.00|     165.00000       3646.50|
  HMA FOR APPROACHES                      |                            |                            |
0063 616-51367              1071.600  m2  |      60.00000      64296.00|      60.00000      64296.00|
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0064 616-93772                 4.000  EACH|     500.00000       2000.00|     300.00000       1200.00|
  INSPECTION HOLE                         |                            |                            |
0065 621-01004                 2.000  EACH|     595.00000       1190.00|     600.00000       1200.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0066 621-02363              4152.000  m2  |       0.40000       1660.80|       0.45000       1868.40|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0067 621-06559              4152.000  m2  |       0.49000       2034.48|       0.50000       2076.00|
  MULCHED SEEDING, R                      |                            |                            |
0068 621-06574               540.000  m2  |       4.45000       2403.00|       4.75000       2565.00|
  SODDING                                 |                            |                            |
0069 701-51190              1708.500  m   |      90.00000     153765.00|     115.00000     196477.50|
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0070 702-51005               278.700  m3  |     600.00000     167220.00|     770.00000     214599.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0071 702-51015               148.700  m3  |     350.00000      52045.00|     320.00000      47584.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0072 702-51863              4057.000  EACH|       6.00000      24342.00|      12.00000      48684.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,696,725.05                                                  ROUTE : I-65
     CALL ORDER   : 231                     CONTRACT ID : R -24555-A                   COUNTIES : CLARK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 702-90915              1034.000  m3  |     350.00000     361900.00|     310.00000     320540.00|
  CONCRETE, A                             |                            |                            |
0074 703-01540               159.000  EACH|      10.00000       1590.00|      15.00000       2385.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0075 703-51030             20866.000  kg  |       1.50000      31299.00|       1.10000      22952.60|
  REINFORCING STEEL                       |                            |                            |
0076 703-51032            154980.000  kg  |       1.75000     271215.00|       1.25000     193725.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0077 704-51002               312.500  m3  |     600.00000     187500.00|     650.00000     203125.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0078 706-05734                14.000  EACH|    1200.00000      16800.00|    1200.00000      16800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0080 706-51025              1279.100  m   |     100.00000     127910.00|     110.00000     140701.00|
  CONCRETE, C, RAILING                    |                            |                            |
0081 707-05972                38.000  m2  |     400.00000      15200.00|     320.00000      12160.00|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 533 mm X 914 mm                     |                            |                            |
0082 707-05977               434.000  m2  |     300.00000     130200.00|     300.00000     130200.00|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 1219 mm                    |                            |                            |
0084 709-51821                        LUMP|    3650.00000       3650.00|    4500.00000       4500.00|
  SURFACE SEAL , STRUCTURE NO. 1          |                            |                            |
0085 709-51821                        LUMP|    1900.00000       1900.00|    2700.00000       2700.00|
  SURFACE SEAL , STRUCTURE NO. 2          |                            |                            |
0086 709-51821                        LUMP|    2785.00000       2785.00|    3700.00000       3700.00|
  SURFACE SEAL STR NO. 3                  |                            |                            |
0087 710-51864                84.000  EACH|      28.00000       2352.00|      31.00000       2604.00|
  FIELD DRILLED HOLE                      |                            |                            |
0088 711-04121                40.000  EACH|      50.00000       2000.00|      30.00000       1200.00|
  ANCHOR BOLT, AB1                        |                            |                            |
0089 711-51038                        LUMP|   80000.00000      80000.00|   85000.00000      85000.00|
  STRUCTURAL STEEL , STRUCTURE NO. 1      |                            |                            |
0090 711-51038                        LUMP|   20000.00000      20000.00|   35000.00000      35000.00|
  STRUCTURAL STEEL , STRUCTURE NO. 2      |                            |                            |
0091 711-51038                        LUMP|   63000.00000      63000.00|   65000.00000      65000.00|
  STRUCTURAL STEEL STR NO. 3              |                            |                            |
0092 711-51090               123.000  kg  |      25.00000       3075.00|      26.00000       3198.00|
  PLATES, BRONZE                          |                            |                            |
0093 711-51114                44.000  EACH|      60.00000       2640.00|      38.00000       1672.00|
  ANCHOR BOLT, AR22                       |                            |                            |
0094 711-51866                54.000  EACH|      18.00000        972.00|      20.00000       1080.00|
  RIVET, REMOVE                           |                            |                            |
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0095 715-05048              1265.000  m   |      18.00000      22770.00|      16.50000      20872.50|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0096 715-05149               207.000  m   |      90.00000      18630.00|      90.00000      18630.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0097 715-91361                65.000  m   |      55.00000       3575.00|      45.00000       2925.00|
  PIPE, PVC, 150 mm                       |                            |                            |
0098 718-04880                10.000  EACH|     800.00000       8000.00|     275.00000       2750.00|
  OUTLET PROTECTOR, A                     |                            |                            |
0099 718-52610               241.000  m3  |      44.00000      10604.00|      65.00000      15665.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0100 720-44000                 1.000  EACH|     290.00000        290.00|     500.00000        500.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0101 720-45030                 1.000  EACH|    1200.00000       1200.00|     800.00000        800.00|
  INLET, E7                               |                            |                            |
0102 720-45035                 4.000  EACH|    1200.00000       4800.00|     950.00000       3800.00|
  INLET, F7                               |                            |                            |
0103 720-45040                 1.000  EACH|    2250.00000       2250.00|     950.00000        950.00|
  INLET, G7                               |                            |                            |
0104 720-45075                 3.000  EACH|    1500.00000       4500.00|    1250.00000       3750.00|
  INLET, R13                              |                            |                            |
0105 720-94906                21.000  EACH|    1550.00000      32550.00|    1100.00000      23100.00|
  INLET, X5                               |                            |                            |
0106 722-51401               167.200  m2  |     400.00000      66880.00|     200.00000      33440.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0107 722-51842              7203.000  m2  |      50.00000     360150.00|      55.00000     396165.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0108 722-51846                54.300  m3  |     395.00000      21448.50|     395.00000      21448.50|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0109 722-51852               441.600  m2  |     110.00000      48576.00|     100.00000      44160.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0110 722-51874                94.000  m2  |      95.00000       8930.00|     175.00000      16450.00|
  OVERLAY DAM                             |                            |                            |
0111 722-60824               485.000  m2  |       2.00000        970.00|       7.00000       3395.00|
  SURFACE MILLING                         |                            |                            |
0112 724-51885               406.000  m   |     115.00000      46690.00|      85.00000      34510.00|
  STRUCTURAL EXPANSION JOINT, BS6         |                            |                            |
0113 724-51887                15.000  m   |     125.00000       1875.00|     115.00000       1725.00|
  STRUCTURAL EXPANSION JOINT, BS8         |                            |                            |
0114 724-51890               254.100  m   |     225.00000      57172.50|     240.00000      60984.00|
  STRUCTURAL EXPANSION JOINT, BS11        |                            |                            |
0115 729-51875                 8.000  m2  |     820.00000       6560.00|     355.00000       2840.00|
  CONCRETE, A, PATCHING                   |                            |                            |
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0116 801-06605                 2.000  EACH|      65.00000        130.00|      70.00000        140.00|
  BARRICADE, IIIA                         |                            |                            |
0117 801-06625                10.000  EACH|      69.50000        695.00|      75.00000        750.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0118 801-06640                20.000  EACH|      95.00000       1900.00|     100.00000       2000.00|
  CONSTRUCTION SIGN, A WORK SITE SPEED    |                            |                            |
  LIMIT, 45 MPH.                          |                            |                            |
0121 801-06710               330.000  DAY |      12.00000       3960.00|      15.00000       4950.00|
  FLASHING ARROW SIGN                     |                            |                            |
0122 801-06775                        LUMP|   50000.00000      50000.00|  100000.00000     100000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0123 801-09133                 4.000  EACH|    8000.00000      32000.00|    7500.00000      30000.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0125 802-02293                95.570  m3  |     395.00000      37750.15|     700.00000      66899.00|
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0126 802-02849                 8.000  EACH|      98.00000        784.00|     215.00000       1720.00|
  SIGN BRACKET, TOP OF WALL MOUNTED       |                            |                            |
0127 802-04893                 2.000  EACH|     216.49000        432.98|     225.00000        450.00|
  REFERENCE POST                          |                            |                            |
0128 802-05701                42.200  m   |      35.20000       1485.44|      35.00000       1477.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0129 802-05702                35.380  m   |      28.00000        990.64|      26.00000        919.88|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0130 802-76035                12.440  m2  |     132.00000       1642.08|     155.00000       1928.20|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0131 802-76045                 1.080  m2  |     169.99000        183.59|     190.00000        205.20|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0132 802-91122                22.000  EACH|      40.00000        880.00|      55.00000       1210.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0133 803-02310              3995.000  kg  |       2.35000       9388.25|       1.75000       6991.25|
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0134 803-76110                 3.000  EACH|   24850.00000      74550.00|   26500.00000      79500.00|
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
0135 803-76140                 4.000  EACH|   10120.00000      40480.00|   12000.00000      48000.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0136 803-76170                51.910  m   |     385.00000      19985.35|     425.00000      22061.75|
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (BOX TRUSS)                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 231 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,696,725.05                                                  ROUTE : I-65
     CALL ORDER   : 231                     CONTRACT ID : R -24555-A                   COUNTIES : CLARK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0137 803-76175                21.400  m   |     425.00000       9095.00|     490.00000      10486.00|
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0138 803-93388                 3.000  EACH|     400.00000       1200.00|     215.00000        645.00|
  BARRIER WALL SIGN BRACKET ASSEMBLY,     |                            |                            |
  MEDIAN                                  |                            |                            |
0139 804-06770                10.000  EACH|      15.00000        150.00|      21.00000        210.00|
  DELINEATOR POST                         |                            |                            |
0140 805-06592               463.500  m   |      39.00000      18076.50|      25.00000      11587.50|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0141 805-06595              1025.700  m   |      11.85000      12154.55|       4.00000       4102.80|
  CONDUIT, PVC, 50 mm                     |                            |                            |
0142 805-86810                 3.000  EACH|    2100.00000       6300.00|    3400.00000      10200.00|
  SERVICE POINT, II                       |                            |                            |
0143 805-86838               780.500  m   |       5.45000       4253.73|       6.00000       4683.00|
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            |
0144 805-86889               920.000  m   |       1.56000       1435.20|       1.35000       1242.00|
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0145 805-86905                10.000  EACH|     120.00000       1200.00|      95.00000        950.00|
  TRANSITION FITTINGS, GALVANIZED STEEL   |                            |                            |
  CONDUIT TO PLASTIC CABLE                |                            |                            |
0146 805-86920                70.000  EACH|      11.00000        770.00|       8.00000        560.00|
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0147 805-86925                16.000  EACH|      32.00000        512.00|      17.00000        272.00|
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0148 805-86930                67.000  EACH|      11.00000        737.00|       6.25000        418.75|
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0149 805-86935                36.000  EACH|      29.65000       1067.40|      16.25000        585.00|
  INSULATING LINK, WATERPROOFED           |                            |                            |
0150 805-98335               930.500  m   |      13.65000      12701.33|      17.00000      15818.50|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0151 805-98336                81.000  m   |      13.85000       1121.85|      15.25000       1235.25|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0153 807-02191                 5.000  EACH|     510.00000       2550.00|     300.00000       1500.00|
  HANDHOLE, LIGHTING                      |                            |                            |
0154 807-02193                12.000  EACH|     665.00000       7980.00|     575.00000       6900.00|
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
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0155 807-02370                23.000  EACH|     350.00000       8050.00|     575.00000      13225.00|
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            |
0156 807-82004                 1.000  EACH|     620.00000        620.00|     850.00000        850.00|
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 |                            |                            |
  LUMINAIRES                              |                            |                            |
0157 807-82005                 1.000  EACH|     693.00000        693.00|     850.00000        850.00|
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 |                            |                            |
  LUMINAIRES                              |                            |                            |
0158 807-82006                 1.000  EACH|     835.00000        835.00|     850.00000        850.00|
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 7 |                            |                            |
  LUMINAIRES                              |                            |                            |
0159 807-82016                 1.000  EACH|     385.00000        385.00|     525.00000        525.00|
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0160 807-82017                 3.000  EACH|     455.00000       1365.00|     535.00000       1605.00|
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0161 807-82054                 1.000  EACH|    1220.00000       1220.00|    2000.00000       2000.00|
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0162 807-86620                27.000  EACH|     185.00000       4995.00|     235.00000       6345.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0163 807-86750                 4.000  EACH|     430.00000       1720.00|     385.00000       1540.00|
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0164 807-86790                31.000  EACH|     355.00000      11005.00|     350.00000      10850.00|
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0165 807-86910                36.000  EACH|      27.00000        972.00|      31.00000       1116.00|
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0166 807-86915                43.000  EACH|      27.00000       1161.00|      32.00000       1376.00|
  CONNECTOR KIT, FUSED                    |                            |                            |
0167 807-86950                 8.000  EACH|      23.00000        184.00|      48.00000        384.00|
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0168 807-86955                25.000  EACH|      68.00000       1700.00|     170.00000       4250.00|
  CABLE DUCT MARKER                       |                            |                            |
0170 808-06703              1864.000  m   |       0.84000       1565.76|       0.90000       1677.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0171 808-06705               559.000  m   |       1.68000        939.12|       1.75000        978.25|
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
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0173 808-75245              2352.000  m   |       0.84000       1975.68|       0.90000       2116.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0174 808-75996               164.000  EACH|       7.29000       1195.56|      11.00000       1804.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0175 808-75998               186.000  EACH|      29.00000       5394.00|      30.00000       5580.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0176 202-51328                        LUMP|   75000.00000      75000.00|   60000.00000      60000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0177 202-51328                        LUMP|   55000.00000      55000.00|   50000.00000      50000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0178 202-51328                        LUMP|   40000.00000      40000.00|   70000.00000      70000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0179 202-51328                        LUMP|   20000.00000      20000.00|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0180 709-51821                        LUMP|    1960.00000       1960.00|    2600.00000       2600.00|
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0181 709-51821                        LUMP|    2270.00000       2270.00|    3000.00000       3000.00|
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0182 709-51821                        LUMP|    1225.00000       1225.00|    1650.00000       1650.00|
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0183 801-06640                18.000  EACH|      95.00000       1710.00|     100.00000       1800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0184 801-06198               210.000  DAY |     405.00000      85050.00|     500.00000     105000.00|
  PATROLLER                               |                            |                            |
0185 801-06209             24350.000  m   |       4.25000     103487.50|       4.00000      97400.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  150 mm                                  |                            |                            |
0186 801-06208              3450.000  m   |       3.75000      12937.50|       3.75000      12937.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
0187 801-04308                 2.000  EACH|     160.00000        320.00|     175.00000        350.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0188 808-06716             30000.000  m   |       0.90000      27000.00|       0.85000      25500.00|
  LINE, REMOVE                            |                            |                            |
0189 808-06702               872.000  m   |       1.05000        915.60|       1.10000        959.20|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,696,725.05                                                  ROUTE : I-65
     CALL ORDER   : 231                     CONTRACT ID : R -24555-A                   COUNTIES : CLARK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1618530              |
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 808-75272                46.000  m   |      16.85000        775.10|      18.00000        828.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0191 108-01614                        LUMP|    3000.00000       3000.00|    6000.00000       6000.00|
  PARTNERING OVERHEAD                     |                            |                            |
     SECTION TOTALS                       |             $  5,612,163.29|             $  6,148,688.73|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,612,163.29|             $  6,148,688.73|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : P378004
                                                                                                  P378004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    544,561.74     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    553,726.32     101.6829%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    584,811.28     107.3911%
   4   35-1151771     CALUMET ASPHALT PAVING CO                                              $    589,863.85     108.3190%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    599,425.18     110.0747%
   6   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    599,965.26     110.1739%
   7   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    609,511.97     111.9270%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1609544
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
               AND TRAFFIC SIGNAL MODERNIZATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    2300.00000      18400.00|    2200.00000      17600.00|    1817.58000       14540.64
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   14900.00000      14900.00|   20000.00000      20000.00|   23009.70000       23009.70
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15500.00000      15500.00|   27500.00000      27500.00|   28998.32000       28998.32
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6500.00000       6500.00|    2750.00000       2750.00|    7035.74000        7035.74
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278               298.000  LFT |      12.50000       3725.00|       4.50000       1341.00|       5.19000        1546.62
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-03000                        LUMP|       1.00000          1.00|     350.00000        350.00|       1.00000           1.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 1                                    |                            |                            |
0007 202-03000                        LUMP|       1.00000          1.00|    1000.00000       1000.00|       1.00000           1.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 3                                    |                            |                            |
0008 202-03000                        LUMP|    3500.00000       3500.00|    5500.00000       5500.00|       1.00000           1.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 4                                    |                            |                            |
0009 202-60820              1387.000  SYS |       2.00000       2774.00|       2.25000       3120.75|       6.05000        8391.35
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-78515                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    1132.95000        1132.95
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1609544
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 203-02000              2275.000  CYS |      17.95000      40836.25|      18.64000      42406.00|      16.52000       37583.00
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               500.000  LFT |       1.75000        875.00|       1.95000        975.00|       1.98000         990.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02234                 5.000  EACH|      60.00000        300.00|      65.00000        325.00|      67.98000         339.90
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 205-02236                 2.000  EACH|      60.00000        120.00|      65.00000        130.00|      67.98000         135.96
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 205-02237                 5.000  EACH|      40.00000        200.00|      45.00000        225.00|      45.32000         226.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0016 211-02060                62.000  CYS |      37.50000       2325.00|      20.00000       1240.00|      31.31000        1941.22
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-52308               250.000  TON |      40.00000      10000.00|      28.00000       7000.00|      27.11000        6777.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 303-52309               621.000  TON |      25.00000      15525.00|      19.25000      11954.25|      21.76000       13512.96
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0019 402-05468              1564.000  TON |      36.50000      57086.00|      36.00000      56304.00|      46.57000       72835.48
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               441.000  TON |      44.50000      19624.50|      42.00000      18522.00|      49.00000       21609.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477              1185.000  TON |      45.00000      53325.00|      39.00000      46215.00|      42.48000       50338.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               510.000  TON |      43.00000      21930.00|      40.00000      20400.00|      41.92000       21379.20
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 404-05509                26.000  TON |      10.00000        260.00|      12.00000        312.00|      32.85000         854.10
  COVER AGGREGATE, SEAL COAT              |                            |                            |
0024 404-05511              2061.000  SYS |       2.70000       5564.70|       2.30000       4740.30|       1.47000        3029.67
  SEAL COAT, 2                            |                            |                            |
0025 405-05517                 3.000  TON |     445.00000       1335.00|     225.00000        675.00|     439.58000        1318.74
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 5.600  TON |     175.00000        980.00|     175.00000        980.00|     209.60000        1173.76
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 605-06120              1983.000  LFT |      16.00000      31728.00|      18.00000      35694.00|      13.45000       26671.35
  CURB, CONCRETE                          |                            |                            |
0028 607-06185                26.000  LFT |     145.00000       3770.00|      39.00000       1014.00|      76.24000        1982.24
  GUTTER, REINFORCED CONCRETE             |                            |                            |
0029 610-05527               267.000  TON |      75.00000      20025.00|      75.00000      20025.00|      87.80000       23442.60
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1609544
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 615-06490                27.000  EACH|     149.00000       4023.00|     100.00000       2700.00|     104.94000        2833.38
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 1.000  EACH|     450.00000        450.00|     330.00000        330.00|     632.85000         632.85
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     350.00000        350.00|     330.00000        330.00|     593.46000         593.46
  MONUMENT, SECTION CORNER                |                            |                            |
0033 621-06567                27.000  MG  |       2.00000         54.00|       2.20000         59.40|       2.27000          61.29
  WATER                                   |                            |                            |
0034 621-06574              6855.000  SYS |       2.55000      17480.25|       2.75000      18851.25|       2.89000       19810.95
  SODDING                                 |                            |                            |
0035 715-05048              1638.000  LFT |       4.25000       6961.50|       3.00000       4914.00|       4.04000        6617.52
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0036 715-05149               848.000  LFT |      19.00000      16112.00|      21.00000      17808.00|      21.63000       18342.24
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0037 715-05151               250.000  LFT |      20.00000       5000.00|      20.50000       5125.00|      18.10000        4525.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0038 715-05152                16.000  LFT |      27.00000        432.00|      28.00000        448.00|      28.50000         456.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0039 715-05154               208.000  LFT |      27.00000       5616.00|      31.00000       6448.00|      24.20000        5033.60
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0040 715-05168                28.000  LFT |      18.00000        504.00|      17.50000        490.00|      17.16000         480.48
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0041 715-05169                28.000  LFT |      25.00000        700.00|      19.00000        532.00|      22.29000         624.12
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0042 715-46000                 2.000  EACH|     250.00000        500.00|     225.00000        450.00|     323.48000         646.96
  PIPE END SECTION, 12 IN.                |                            |                            |
0043 715-46005                 2.000  EACH|     250.00000        500.00|     245.00000        490.00|     346.14000         692.28
  PIPE END SECTION, 15 IN.                |                            |                            |
0044 715-97141               170.000  LFT |      14.25000       2422.50|      11.00000       1870.00|      12.56000        2135.20
  PIPE, PVC OUTLET, SCHEDULE 40, 6 IN.    |                            |                            |
0045 718-06531                 1.000  EACH|     900.00000        900.00|     600.00000        600.00|     310.21000         310.21
  OUTLET PROTECTOR, 3                     |                            |                            |
0046 718-52610               132.000  CYS |      35.50000       4686.00|      27.00000       3564.00|      27.87000        3678.84
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 718-99153               927.000  SYS |       0.65000        602.55|       1.60000       1483.20|       1.90000        1761.30
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0048 720-45015                 2.000  EACH|    1425.00000       2850.00|    1315.00000       2630.00|     913.22000        1826.44
  INLET, A8                               |                            |                            |
0049 720-45035                 2.000  EACH|    1300.00000       2600.00|    1215.00000       2430.00|     808.99000        1617.98
  INLET, F7                               |                            |                            |
0050 720-45040                 1.000  EACH|    1700.00000       1700.00|    1690.00000       1690.00|    1478.30000        1478.30
  INLET, G7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1609544
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 720-45140                 1.000  EACH|    1700.00000       1700.00|    1690.00000       1690.00|    1529.81000        1529.81
  INLET, G7, MODIFIED                     |                            |                            |
0052 720-45260                 2.000  EACH|     825.00000       1650.00|     800.00000       1600.00|     618.65000        1237.30
  PIPE CATCH BASIN, 12 IN.                |                            |                            |
0053 720-45400                 1.000  EACH|    2300.00000       2300.00|    2320.00000       2320.00|    1678.03000        1678.03
  MANHOLE, A4                             |                            |                            |
0054 801-06606                 1.000  EACH|      90.00000         90.00|     210.00000        210.00|     101.97000         101.97
  BARRICADE, IIIB                         |                            |                            |
0055 801-06640                34.000  EACH|      70.00000       2380.00|      95.00000       3230.00|      79.31000        2696.54
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06645                 4.000  EACH|      35.00000        140.00|      30.00000        120.00|      39.66000         158.64
  CONSTRUCTION SIGN, B                    |                            |                            |
0058 801-06710                90.000  DAY |      17.50000       1575.00|      22.00000       1980.00|      32.96000        2966.40
  FLASHING ARROW SIGN                     |                            |                            |
0059 801-06775                        LUMP|   10000.00000      10000.00|   22700.00000      22700.00|   24883.08000       24883.08
  MAINTAINING TRAFFIC                     |                            |                            |
0060 802-76025                45.000  SFT |      23.50000       1057.50|      25.00000       1125.00|      26.63000        1198.35
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0061 802-76035                 6.220  SFT |      28.00000        174.16|      29.00000        180.38|      31.72000         197.30
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0062 804-06770                 2.000  EACH|      42.00000         84.00|      44.00000         88.00|      47.59000          95.18
  DELINEATOR POST                         |                            |                            |
0063 805-01815                 4.000  EACH|    1350.00000       5400.00|    1450.00000       5800.00|    1529.48000        6117.92
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0064 805-01842                 8.000  EACH|     650.00000       5200.00|     700.00000       5600.00|     736.42000        5891.36
  HANDHOLE, SIGNAL                        |                            |                            |
0065 805-01844              1680.000  LFT |       7.00000      11760.00|       7.50000      12600.00|       7.93000       13322.40
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0066 805-02087                        LUMP|     200.00000        200.00|     220.00000        220.00|     226.59000         226.59
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0067 805-78109                 1.000  EACH|   10500.00000      10500.00|   11000.00000      11000.00|   11895.98000       11895.98
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0068 805-78205                 8.000  EACH|     425.00000       3400.00|     450.00000       3600.00|     481.51000        3852.08
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1609544
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 805-78415                 4.000  EACH|    1350.00000       5400.00|    1450.00000       5800.00|    1529.48000        6117.92
  SPAN, CATENARY, AND TETHER              |                            |                            |
0070 805-78420                 4.000  EACH|     225.00000        900.00|     250.00000       1000.00|     254.92000        1019.68
  DISCONNECT HANGER                       |                            |                            |
0071 805-78445                 1.000  EACH|     450.00000        450.00|     500.00000        500.00|     509.83000         509.83
  SIGNAL SERVICE                          |                            |                            |
0072 805-78467                50.000  LFT |       1.75000         87.50|       1.95000         97.50|       1.98000          99.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0073 805-78470              3670.000  LFT |       0.15000        550.50|       0.17000        623.90|       0.17000         623.90
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0074 805-78485               315.000  LFT |       1.10000        346.50|       1.20000        378.00|       1.25000         393.75
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0075 805-78490               770.000  LFT |       1.20000        924.00|       1.30000       1001.00|       1.35000        1039.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0076 805-78510              2552.000  LFT |       0.90000       2296.80|       1.00000       2552.00|       1.02000        2603.04
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0077 805-78785                 8.000  EACH|     500.00000       4000.00|     550.00000       4400.00|     566.48000        4531.84
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0078 805-78795               870.000  LFT |       6.60000       5742.00|       7.35000       6394.50|       7.48000        6507.60
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0079 805-78925                 1.000  EACH|     500.00000        500.00|     550.00000        550.00|     566.48000         566.48
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0080 805-81032                 3.000  EACH|    2800.00000       8400.00|    3100.00000       9300.00|    3172.26000        9516.78
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0081 805-81060                 1.000  EACH|    3450.00000       3450.00|    3600.00000       3600.00|    3908.68000        3908.68
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0082 805-92504                 8.000  EACH|     275.00000       2200.00|     295.00000       2360.00|     311.57000        2492.56
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0083 805-94971              1005.000  LFT |       3.75000       3768.75|       4.15000       4170.75|       4.25000        4271.25
  FIBER OPTICS CABLE                      |                            |                            |
0084 805-96014               110.000  LFT |      35.00000       3850.00|       2.20000        242.00|       2.55000         280.50
  SAW CUT, FULL DEPTH                     |                            |                            |
0085 808-06701               768.000  LFT |       0.27000        207.36|       0.39000        299.52|       0.33000         253.44
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0086 808-06703              1623.000  LFT |       0.27000        438.21|       0.39000        632.97|       0.33000         535.59
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0087 808-06713              3210.000  LFT |       0.20000        642.00|       0.17000        545.70|       0.28000         898.80
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0088 808-06716              2904.000  LFT |       0.01000         29.04|       0.10000        290.40|       0.47000        1364.88
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1609544
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 808-75245              1586.000  LFT |       0.27000        428.22|       0.45000        713.70|       0.33000         523.38
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0090 808-75297               276.000  LFT |       2.75000        759.00|       3.00000        828.00|       3.45000         952.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0091 808-75320                14.000  EACH|      47.00000        658.00|      43.00000        602.00|      56.65000         793.10
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0092 808-75325                12.000  EACH|      52.00000        624.00|      54.00000        648.00|      73.65000         883.80
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0093 808-75998               125.000  EACH|      40.00000       5000.00|      29.00000       3625.00|      33.99000        4248.75
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0094 808-92027              2160.000  LFT |       0.75000       1620.00|       0.75000       1620.00|       0.66000        1425.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0095 801-06207              4521.000  LFT |       1.45000       6555.45|       0.85000       3842.85|       1.05000        4747.05
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0096 808-75272                98.000  LFT |       2.75000        269.50|       3.00000        294.00|       3.62000         354.76
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            |
0097 801-04308                 1.000  EACH|     300.00000        300.00|     210.00000        210.00|     339.89000         339.89
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
     SECTION TOTALS                       |             $    544,561.74|             $    553,726.32|                $    584,811.28
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    544,561.74|             $    553,726.32|                $    584,811.28
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1917625              |(6) 35-1136349
                                          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P. |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
               AND TRAFFIC SIGNAL MODERNIZATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1958.50000      15668.00|    1810.00000      14480.00|    1187.61000        9500.88
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|    5594.74000       5594.74|   25000.00000      25000.00|   42000.00000       42000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   29000.00000      29000.00|   29000.00000      29000.00|   29900.00000       29900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   22362.98000      22362.98|   15000.00000      15000.00|   11900.00000       11900.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278               298.000  LFT |       5.33000       1588.34|       9.00000       2682.00|       1.44000         429.12
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-03000                        LUMP|     400.00000        400.00|     100.00000        100.00|   20000.00000       20000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 1                                    |                            |                            |
0007 202-03000                        LUMP|     400.00000        400.00|     100.00000        100.00|   12115.98000       12115.98
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 3                                    |                            |                            |
0008 202-03000                        LUMP|    3730.00000       3730.00|    3900.00000       3900.00|   20000.00000       20000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 4                                    |                            |                            |
0009 202-60820              1387.000  SYS |       4.15000       5756.05|       3.00000       4161.00|       2.44000        3384.28
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-78515                        LUMP|    1065.65000       1065.66|    1100.00000       1100.00|    1113.12000        1113.12
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0011 203-02000              2275.000  CYS |      22.40000      50960.00|      23.00000      52325.00|       8.41000       19132.75
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               500.000  LFT |       1.86000        930.00|       1.90000        950.00|       1.95000         975.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02234                 5.000  EACH|      63.94000        319.70|      65.00000        325.00|      66.79000         333.95
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 205-02236                 2.000  EACH|      63.94000        127.88|      65.00000        130.00|      66.79000         133.58
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 205-02237                 5.000  EACH|      42.63000        213.15|      42.00000        210.00|      44.52000         222.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0016 211-02060                62.000  CYS |      30.74000       1905.88|      18.00000       1116.00|       9.21000         571.02
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1917625              |(6) 35-1136349
                                          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P. |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 303-52308               250.000  TON |      19.37000       4842.50|      30.00000       7500.00|      14.47000        3617.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 303-52309               621.000  TON |      17.66000      10966.86|      28.00000      17388.00|      15.58000        9675.18
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0019 402-05468              1564.000  TON |      41.31000      64608.84|      41.10000      64280.40|      45.75000       71553.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               441.000  TON |      42.06000      18548.46|      43.25000      19073.25|      48.14000       21229.74
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477              1185.000  TON |      45.47000      53881.95|      37.50000      44437.50|      41.74000       49461.90
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               510.000  TON |      39.09000      19935.90|      37.00000      18870.00|      41.19000       21006.90
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 404-05509                26.000  TON |      66.29000       1723.54|      29.00000        754.00|      32.28000         839.28
  COVER AGGREGATE, SEAL COAT              |                            |                            |
0024 404-05511              2061.000  SYS |       0.86000       1772.46|       1.30000       2679.30|       1.45000        2988.45
  SEAL COAT, 2                            |                            |                            |
0025 405-05517                 3.000  TON |     150.00000        450.00|     388.00000       1164.00|     431.89000        1295.67
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 5.600  TON |     150.00000        840.00|     185.00000       1036.00|     205.93000        1153.21
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 605-06120              1983.000  LFT |      18.60000      36883.80|      15.00000      29745.00|       9.83000       19492.89
  CURB, CONCRETE                          |                            |                            |
0028 607-06185                26.000  LFT |      26.64000        692.64|      25.00000        650.00|      21.79000         566.54
  GUTTER, REINFORCED CONCRETE             |                            |                            |
0029 610-05527               267.000  TON |      51.54000      13761.18|      77.50000      20692.50|      86.27000       23034.09
  HMA FOR APPROACHES                      |                            |                            |
0030 615-06490                27.000  EACH|     102.30000       2762.10|     300.00000       8100.00|     111.31000        3005.37
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 1.000  EACH|     532.83000        532.83|     500.00000        500.00|     333.94000         333.94
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     852.53000        852.53|     590.00000        590.00|     378.46000         378.46
  MONUMENT, SECTION CORNER                |                            |                            |
0033 621-06567                27.000  MG  |       2.13000         57.51|       2.20000         59.40|       2.23000          60.21
  WATER                                   |                            |                            |
0034 621-06574              6855.000  SYS |       2.72000      18645.60|       2.75000      18851.25|       2.84000       19468.20
  SODDING                                 |                            |                            |
0035 715-05048              1638.000  LFT |       2.89000       4733.82|       3.00000       4914.00|       3.94000        6453.72
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0036 715-05149               848.000  LFT |      20.54000      17417.92|      24.00000      20352.00|      19.61000       16629.28
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0037 715-05151               250.000  LFT |      23.40000       5850.00|      27.00000       6750.00|      24.07000        6017.50
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1917625              |(6) 35-1136349
                                          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P. |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 715-05152                16.000  LFT |      28.35000        453.60|      70.00000       1120.00|      30.92000         494.72
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0039 715-05154               208.000  LFT |      30.50000       6344.00|      31.00000       6448.00|      44.71000        9299.68
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0040 715-05168                28.000  LFT |      21.74000        608.72|      42.00000       1176.00|      27.43000         768.04
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0041 715-05169                28.000  LFT |      24.09000        674.52|      42.00000       1176.00|      30.43000         852.04
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0042 715-46000                 2.000  EACH|     586.12000       1172.24|     200.00000        400.00|     396.37000         792.74
  PIPE END SECTION, 12 IN.                |                            |                            |
0043 715-46005                 2.000  EACH|     636.20000       1272.40|     225.00000        450.00|     214.38000         428.76
  PIPE END SECTION, 15 IN.                |                            |                            |
0044 715-97141               170.000  LFT |      12.03000       2045.10|      11.00000       1870.00|      11.69000        1987.30
  PIPE, PVC OUTLET, SCHEDULE 40, 6 IN.    |                            |                            |
0045 718-06531                 1.000  EACH|    1289.45000       1289.45|     700.00000        700.00|     640.04000         640.04
  OUTLET PROTECTOR, 3                     |                            |                            |
0046 718-52610               132.000  CYS |      28.15000       3715.80|      27.00000       3564.00|      27.83000        3673.56
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 718-99153               927.000  SYS |       1.09000       1010.43|       1.40000       1297.80|       1.45000        1344.15
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0048 720-45015                 2.000  EACH|    1451.44000       2902.88|    1350.00000       2700.00|    1427.27000        2854.54
  INLET, A8                               |                            |                            |
0049 720-45035                 2.000  EACH|    1323.56000       2647.12|    1250.00000       2500.00|    1234.70000        2469.40
  INLET, F7                               |                            |                            |
0050 720-45040                 1.000  EACH|    1802.04000       1802.04|    1790.00000       1790.00|    1576.43000        1576.43
  INLET, G7                               |                            |                            |
0051 720-45140                 1.000  EACH|    1802.04000       1802.04|    1790.00000       1790.00|    1579.16000        1579.16
  INLET, G7, MODIFIED                     |                            |                            |
0052 720-45260                 2.000  EACH|     588.25000       1176.50|     725.00000       1450.00|     534.90000        1069.80
  PIPE CATCH BASIN, 12 IN.                |                            |                            |
0053 720-45400                 1.000  EACH|    2674.82000       2674.82|    2325.00000       2325.00|    1969.01000        1969.01
  MANHOLE, A4                             |                            |                            |
0054 801-06606                 1.000  EACH|     199.28000        199.28|     100.00000        100.00|     100.18000         100.18
  BARRICADE, IIIB                         |                            |                            |
0055 801-06640                34.000  EACH|      93.78000       3188.52|      85.00000       2890.00|      77.92000        2649.28
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06645                 4.000  EACH|      31.97000        127.88|      27.00000        108.00|      38.96000         155.84
  CONSTRUCTION SIGN, B                    |                            |                            |
0058 801-06710                90.000  DAY |      15.99000       1439.10|      13.00000       1170.00|      15.92000        1432.80
  FLASHING ARROW SIGN                     |                            |                            |
0059 801-06775                        LUMP|   37230.00000      37230.00|   15000.00000      15000.00|    9653.43000        9653.43
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1917625              |(6) 35-1136349
                                          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P. |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 802-76025                45.000  SFT |      25.04000       1126.80|      26.00000       1170.00|      26.16000        1177.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0061 802-76035                 6.220  SFT |      29.84000        185.60|      31.00000        192.82|      31.17000         193.88
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0062 804-06770                 2.000  EACH|      44.76000         89.52|      47.00000         94.00|      46.75000          93.50
  DELINEATOR POST                         |                            |                            |
0063 805-01815                 4.000  EACH|    1438.65000       5754.60|    1512.00000       6048.00|    1502.71000        6010.84
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0064 805-01842                 8.000  EACH|     692.68000       5541.44|     725.00000       5800.00|     723.53000        5788.24
  HANDHOLE, SIGNAL                        |                            |                            |
0065 805-01844              1680.000  LFT |       7.46000      12532.80|       7.80000      13104.00|       7.79000       13087.20
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0066 805-02087                        LUMP|     213.13000        213.13|     220.00000        220.00|     222.62000         222.62
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0067 805-78109                 1.000  EACH|   11189.48000      11189.48|   11750.00000      11750.00|   11687.77000       11687.77
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0068 805-78205                 8.000  EACH|     452.91000       3623.28|     475.00000       3800.00|     473.08000        3784.64
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0069 805-78415                 4.000  EACH|    1438.65000       5754.60|    1500.00000       6000.00|    1502.71000        6010.84
  SPAN, CATENARY, AND TETHER              |                            |                            |
0070 805-78420                 4.000  EACH|     239.78000        959.12|     250.00000       1000.00|     250.45000        1001.80
  DISCONNECT HANGER                       |                            |                            |
0071 805-78445                 1.000  EACH|     479.55000        479.55|     500.00000        500.00|     500.90000         500.90
  SIGNAL SERVICE                          |                            |                            |
0072 805-78467                50.000  LFT |       1.87000         93.50|       1.95000         97.50|       1.95000          97.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0073 805-78470              3670.000  LFT |       0.16000        587.20|       0.15000        550.50|       0.17000         623.90
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0074 805-78485               315.000  LFT |       1.17000        368.55|       1.20000        378.00|       1.22000         384.30
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0075 805-78490               770.000  LFT |       1.28000        985.60|       1.30000       1001.00|       1.34000        1031.80
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0076 805-78510              2552.000  LFT |       0.96000       2449.92|       1.00000       2552.00|       1.00000        2552.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1917625              |(6) 35-1136349
                                          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P. |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 805-78785                 8.000  EACH|     532.83000       4262.64|     555.00000       4440.00|     556.56000        4452.48
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0078 805-78795               870.000  LFT |       7.03000       6116.10|       7.25000       6307.50|       7.35000        6394.50
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0079 805-78925                 1.000  EACH|     532.83000        532.83|     555.00000        555.00|     556.56000         556.56
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0080 805-81032                 3.000  EACH|    2983.86000       8951.58|    3125.00000       9375.00|    3116.74000        9350.22
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0081 805-81060                 1.000  EACH|    3676.54000       3676.54|    3850.00000       3850.00|    3840.27000        3840.27
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0082 805-92504                 8.000  EACH|     293.06000       2344.48|     300.00000       2400.00|     306.11000        2448.88
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0083 805-94971              1005.000  LFT |       4.00000       4020.00|       4.15000       4170.75|       4.17000        4190.85
  FIBER OPTICS CABLE                      |                            |                            |
0084 805-96014               110.000  LFT |       3.92000        431.20|      85.00000       9350.00|       2.23000         245.30
  SAW CUT, FULL DEPTH                     |                            |                            |
0085 808-06701               768.000  LFT |       0.37000        284.16|       0.28000        215.04|       0.32000         245.76
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0086 808-06703              1623.000  LFT |       0.37000        600.51|       0.28000        454.44|       0.32000         519.36
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0087 808-06713              3210.000  LFT |       0.16000        513.60|       0.20000        642.00|       0.28000         898.80
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0088 808-06716              2904.000  LFT |       0.10000        290.40|       0.50000       1452.00|       0.47000        1364.88
  LINE, REMOVE                            |                            |                            |
0089 808-75245              1586.000  LFT |       0.44000        697.84|       0.28000        444.08|       0.32000         507.52
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0090 808-75297               276.000  LFT |       2.95000        814.20|       3.30000        910.80|       3.39000         935.64
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0091 808-75320                14.000  EACH|      42.63000        596.82|      57.00000        798.00|      55.66000         779.24
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0092 808-75325                12.000  EACH|      53.28000        639.36|      77.00000        924.00|      72.35000         868.20
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0093 808-75998               125.000  EACH|      29.31000       3663.75|      30.00000       3750.00|      44.52000        5565.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0094 808-92027              2160.000  LFT |       0.74000       1598.40|       0.50000       1080.00|       0.65000        1404.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1917625              |(6) 35-1136349
                                          |CALUMET ASPHALT PAVING CO   |MILESTONE CONTRACTORS, L.P. |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 801-06207              4521.000  LFT |       0.85000       3842.85|       0.95000       4294.95|       1.04000        4701.84
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0096 808-75272                98.000  LFT |       2.95000        289.10|       3.30000        323.40|       3.56000         348.88
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            |
0097 801-04308                 1.000  EACH|     203.54000        203.54|     440.00000        440.00|     333.94000         333.94
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
     SECTION TOTALS                       |             $    589,863.85|             $    599,425.18|                $    599,965.26
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    589,863.85|             $    599,425.18|                $    599,965.26
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
               AND TRAFFIC SIGNAL MODERNIZATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1430.00000      11440.00|                            |
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   30000.00000      30000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45500.00000      45500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13500.00000      13500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278               298.000  LFT |      11.00000       3278.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-03000                        LUMP|    1100.00000       1100.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 1                                    |                            |                            |
0007 202-03000                        LUMP|    3850.00000       3850.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 3                                    |                            |                            |
0008 202-03000                        LUMP|    3850.00000       3850.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 4                                    |                            |                            |
0009 202-60820              1387.000  SYS |       4.40000       6102.80|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-78515                        LUMP|    1100.00000       1100.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0011 203-02000              2275.000  CYS |      13.20000      30030.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               500.000  LFT |       2.00000       1000.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02234                 5.000  EACH|      66.00000        330.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 205-02236                 2.000  EACH|      66.00000        132.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0015 205-02237                 5.000  EACH|      44.00000        220.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0016 211-02060                62.000  CYS |      33.00000       2046.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 303-52308               250.000  TON |      17.60000       4400.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 303-52309               621.000  TON |      18.70000      11612.70|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0019 402-05468              1564.000  TON |      46.20000      72256.80|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               441.000  TON |      48.40000      21344.40|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477              1185.000  TON |      41.80000      49533.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               510.000  TON |      40.70000      20757.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 404-05509                26.000  TON |      32.00000        832.00|                            |
  COVER AGGREGATE, SEAL COAT              |                            |                            |
0024 404-05511              2061.000  SYS |       1.45000       2988.45|                            |
  SEAL COAT, 2                            |                            |                            |
0025 405-05517                 3.000  TON |     430.00000       1290.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 5.600  TON |     200.00000       1120.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 605-06120              1983.000  LFT |      20.90000      41444.70|                            |
  CURB, CONCRETE                          |                            |                            |
0028 607-06185                26.000  LFT |      33.00000        858.00|                            |
  GUTTER, REINFORCED CONCRETE             |                            |                            |
0029 610-05527               267.000  TON |      85.80000      22908.60|                            |
  HMA FOR APPROACHES                      |                            |                            |
0030 615-06490                27.000  EACH|     110.00000       2970.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 1.000  EACH|     440.00000        440.00|                            |
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     440.00000        440.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0033 621-06567                27.000  MG  |       2.20000         59.40|                            |
  WATER                                   |                            |                            |
0034 621-06574              6855.000  SYS |       3.00000      20565.00|                            |
  SODDING                                 |                            |                            |
0035 715-05048              1638.000  LFT |       3.30000       5405.40|                            |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0036 715-05149               848.000  LFT |      17.60000      14924.80|                            |
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0037 715-05151               250.000  LFT |      18.70000       4675.00|                            |
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 715-05152                16.000  LFT |      24.20000        387.20|                            |
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0039 715-05154               208.000  LFT |      29.70000       6177.60|                            |
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0040 715-05168                28.000  LFT |      17.60000        492.80|                            |
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0041 715-05169                28.000  LFT |      18.70000        523.60|                            |
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0042 715-46000                 2.000  EACH|     250.00000        500.00|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0043 715-46005                 2.000  EACH|     275.00000        550.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0044 715-97141               170.000  LFT |       8.80000       1496.00|                            |
  PIPE, PVC OUTLET, SCHEDULE 40, 6 IN.    |                            |                            |
0045 718-06531                 1.000  EACH|     550.00000        550.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0046 718-52610               132.000  CYS |      27.50000       3630.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 718-99153               927.000  SYS |       1.65000       1529.55|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0048 720-45015                 2.000  EACH|    1210.00000       2420.00|                            |
  INLET, A8                               |                            |                            |
0049 720-45035                 2.000  EACH|     990.00000       1980.00|                            |
  INLET, F7                               |                            |                            |
0050 720-45040                 1.000  EACH|    1430.00000       1430.00|                            |
  INLET, G7                               |                            |                            |
0051 720-45140                 1.000  EACH|    1650.00000       1650.00|                            |
  INLET, G7, MODIFIED                     |                            |                            |
0052 720-45260                 2.000  EACH|     825.00000       1650.00|                            |
  PIPE CATCH BASIN, 12 IN.                |                            |                            |
0053 720-45400                 1.000  EACH|    2200.00000       2200.00|                            |
  MANHOLE, A4                             |                            |                            |
0054 801-06606                 1.000  EACH|      99.00000         99.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0055 801-06640                34.000  EACH|      77.00000       2618.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06645                 4.000  EACH|      38.50000        154.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0058 801-06710                90.000  DAY |      18.00000       1620.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0059 801-06775                        LUMP|   20000.00000      20000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 802-76025                45.000  SFT |      26.40000       1188.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0061 802-76035                 6.220  SFT |      31.00000        192.82|                            |
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0062 804-06770                 2.000  EACH|      50.00000        100.00|                            |
  DELINEATOR POST                         |                            |                            |
0063 805-01815                 4.000  EACH|    1485.00000       5940.00|                            |
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0064 805-01842                 8.000  EACH|     715.00000       5720.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0065 805-01844              1680.000  LFT |       7.70000      12936.00|                            |
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0066 805-02087                        LUMP|     220.00000        220.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0067 805-78109                 1.000  EACH|   11550.00000      11550.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0068 805-78205                 8.000  EACH|     467.50000       3740.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0069 805-78415                 4.000  EACH|    1485.00000       5940.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0070 805-78420                 4.000  EACH|     247.50000        990.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0071 805-78445                 1.000  EACH|     495.00000        495.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0072 805-78467                50.000  LFT |       2.00000        100.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0073 805-78470              3670.000  LFT |       0.20000        734.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0074 805-78485               315.000  LFT |       1.20000        378.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0075 805-78490               770.000  LFT |       1.30000       1001.00|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0076 805-78510              2552.000  LFT |       1.00000       2552.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 805-78785                 8.000  EACH|     550.00000       4400.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0078 805-78795               870.000  LFT |       7.30000       6351.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0079 805-78925                 1.000  EACH|     550.00000        550.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0080 805-81032                 3.000  EACH|    3080.00000       9240.00|                            |
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0081 805-81060                 1.000  EACH|    3795.00000       3795.00|                            |
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0082 805-92504                 8.000  EACH|     302.50000       2420.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0083 805-94971              1005.000  LFT |       4.20000       4221.00|                            |
  FIBER OPTICS CABLE                      |                            |                            |
0084 805-96014               110.000  LFT |       4.40000        484.00|                            |
  SAW CUT, FULL DEPTH                     |                            |                            |
0085 808-06701               768.000  LFT |       0.35000        268.80|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0086 808-06703              1623.000  LFT |       0.35000        568.05|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0087 808-06713              3210.000  LFT |       0.30000        963.00|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0088 808-06716              2904.000  LFT |       0.45000       1306.80|                            |
  LINE, REMOVE                            |                            |                            |
0089 808-75245              1586.000  LFT |       0.35000        555.10|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0090 808-75297               276.000  LFT |       3.35000        924.60|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0091 808-75320                14.000  EACH|      55.00000        770.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0092 808-75325                12.000  EACH|      71.50000        858.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0093 808-75998               125.000  EACH|      44.00000       5500.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0094 808-92027              2160.000  LFT |       0.65000       1404.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,581.43                                                  ROUTE : US 40
     CALL ORDER   : 235                     CONTRACT ID : R -24557-A                   COUNTIES : HANCOCK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 801-06207              4521.000  LFT |       1.00000       4521.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0096 808-75272                98.000  LFT |       3.50000        343.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            |
0097 801-04308                 1.000  EACH|     330.00000        330.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
     SECTION TOTALS                       |             $    609,511.97|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    609,511.97|                            |
====================================================================================================================================



                                                                                                                   PAGE : 251 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/29/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : H045005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0997978     PHEND & BROWN, INC.                                                    $  3,670,307.30     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  3,700,637.75     100.8263%
   3   35-1489621     HRP CONSTRUCTION, INC.                                                 $  3,743,561.74     101.9958%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  4,190,753.60     114.1799%
====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1330.00000      23940.00|    2000.00000      36000.00|     900.00000       16200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   40000.00000      40000.00|   69000.00000      69000.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  184383.00000     184383.00|  185000.00000     185000.00|  175000.00000      175000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   73753.00000      73753.00|  100000.00000     100000.00|   70000.00000       70000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278               112.000  m   |      20.00000       2240.00|      20.00000       2240.00|       6.00000         672.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-60820              1160.000  m2  |       4.80000       5568.00|       3.88000       4500.80|       4.50000        5220.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93615                20.000  m2  |      16.40000        328.00|      16.40000        328.00|      20.00000         400.00
  CONCRETE, REMOVE                        |                            |                            |
0008 202-96151                        LUMP|     825.00000        825.00|    2000.00000       2000.00|    2000.00000        2000.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0009 203-02000             35250.000  m3  |       9.00000     317250.00|       9.60000     338400.00|      18.00000      634500.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02801              2300.000  m3  |      10.00000      23000.00|      10.00000      23000.00|      10.00000       23000.00
  BACKFILL FOR WATER MAIN                 |                            |                            |
0011 205-02224              1700.000  m   |       5.25000       8925.00|       5.25000       8925.00|       5.25000        8925.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02234                 6.000  EACH|      55.00000        330.00|      55.00000        330.00|      55.00000         330.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02236               101.000  EACH|      55.00000       5555.00|      55.00000       5555.00|      55.00000        5555.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02237               100.000  EACH|      25.00000       2500.00|      25.00000       2500.00|      25.00000        2500.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 211-02050               250.000  m3  |      19.00000       4750.00|      19.00000       4750.00|      10.00000        2500.00
  B BORROW                                |                            |                            |
0016 211-02060              3200.000  m3  |      10.00000      32000.00|      10.00000      32000.00|      10.00000       32000.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-04075               100.000  Mg  |     100.00000      10000.00|      77.00000       7700.00|      20.00000        2000.00
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0018 303-52308              3300.000  Mg  |      19.00000      62700.00|      19.00000      62700.00|      12.00000       39600.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 303-52309              1200.000  Mg  |      20.00000      24000.00|      20.00000      24000.00|      14.00000       16800.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0020 305-05204               260.000  Mg  |      72.30000      18798.00|      72.30000      18798.00|      63.50000       16510.00
  HMA FOR PATCHING                        |                            |                            |
0021 401-05437             18000.000  Mg  |      39.00000     702000.00|      39.00000     702000.00|      37.00000      666000.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0022 401-05454              5850.000  Mg  |      40.75000     238387.50|      40.75000     238387.50|      42.00000      245700.00
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0023 401-05456              2500.000  Mg  |      46.80000     117000.00|      46.80000     117000.00|      55.00000      137500.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0024 401-06264                        LUMP|    8000.00000       8000.00|    8000.00000       8000.00|    6000.00000        6000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-05481               720.000  Mg  |      42.60000      30672.00|      42.60000      30672.00|      41.00000       29520.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 402-05486               210.000  Mg  |      44.00000       9240.00|      44.00000       9240.00|      44.00000        9240.00
  HMA INTERMEDIATE 12.5 mm, SHOULDER      |                            |                            |
0027 402-05490               100.000  Mg  |      66.50000       6650.00|      66.50000       6650.00|      52.00000        5200.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0028 406-05520                40.000  Mg  |     180.00000       7200.00|     180.00000       7200.00|       1.00000          40.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 603-06045               150.000  m   |      27.00000       4050.00|      27.00000       4050.00|      27.00000        4050.00
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0030 604-44251                 1.500  m3  |    3600.00000       5400.00|    3600.00000       5400.00|    1902.89000        2854.34
  STEPS, CONCRETE                         |                            |                            |
0031 604-91531                25.000  m2  |     100.00000       2500.00|     100.00000       2500.00|      42.93000        1073.25
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0032 605-06120                13.000  m   |     185.00000       2405.00|     185.00000       2405.00|      95.20000        1237.60
  CURB, CONCRETE                          |                            |                            |
0033 605-06155              1645.000  m   |      65.00000     106925.00|      51.00000      83895.00|      38.50000       63332.50
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 605-06230               130.000  m   |     200.00000      26000.00|     200.00000      26000.00|     116.25000       15112.50
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            |
0035 610-05527              1900.000  Mg  |      67.50000     128250.00|      67.50000     128250.00|      60.00000      114000.00
  HMA FOR APPROACHES                      |                            |                            |
0036 611-05330              2320.000  m2  |      48.00000     111360.00|      48.00000     111360.00|      42.95000       99644.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 611-06497                21.000  EACH|     120.00000       2520.00|      99.00000       2079.00|      99.00000        2079.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 611-06498                 2.000  EACH|     160.00000        320.00|     102.00000        204.00|     102.00000         204.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0039 615-06527                 3.000  EACH|     270.00000        810.00|     270.00000        810.00|     270.00000         810.00
  MONUMENT, SECTION CORNER                |                            |                            |
0040 616-02320               300.000  m2  |       2.10000        630.00|       2.10000        630.00|       1.00000         300.00
  GEOTEXTILES                             |                            |                            |
0041 616-03472               360.000  Mg  |      30.00000      10800.00|      30.00000      10800.00|      18.00000        6480.00
  RIPRAP, REVETMENT 450 mm                |                            |                            |
0042 621-01004                 2.000  EACH|     450.00000        900.00|     450.00000        900.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-02770               300.000  m2  |       9.00000       2700.00|       9.00000       2700.00|       9.00000        2700.00
  EROSION CONTROL BLANKET                 |                            |                            |
0044 621-06545                 1.200  Mg  |     865.00000       1038.00|     865.00000       1038.00|     865.00000        1038.00
  FERTILIZER                              |                            |                            |
0045 621-06548                 1.400  kg  |      55.00000         77.00|      55.00000         77.00|      55.00000          77.00
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06559               800.000  m2  |       0.75000        600.00|       0.60000        480.00|       0.60000         480.00
  MULCHED SEEDING, R                      |                            |                            |
0047 621-06567               180.000  kL  |       1.06000        190.80|       1.00000        180.00|       1.00000         180.00
  WATER                                   |                            |                            |
0048 621-06575             10000.000  m2  |       2.90000      29000.00|       2.90000      29000.00|       2.90000       29000.00
  SODDING, NURSERY                        |                            |                            |
0049 702-44240                 6.500  m3  |     635.00000       4127.50|     635.00000       4127.50|     250.00000        1625.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0050 703-51030                50.000  kg  |       1.00000         50.00|       1.00000         50.00|       6.00000         300.00
  REINFORCING STEEL                       |                            |                            |
0051 715-01912                37.000  m   |      81.00000       2997.00|      81.00000       2997.00|      27.00000         999.00
  PIPE, GROUP P, 100 mm                   |                            |                            |
0052 715-02397                 1.000  EACH|    1600.00000       1600.00|    1565.00000       1565.00|    1800.00000        1800.00
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0053 715-03169                40.000  m   |      90.00000       3600.00|      88.00000       3520.00|      70.00000        2800.00
  WATER MAIN, DUCTILE IRON, 350 mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-05272                48.000  m   |     680.00000      32640.00|     677.00000      32496.00|     600.00000       28800.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 3.44  |                            |                            |
  m2                                      |                            |                            |
0055 715-05751                15.000  EACH|    1700.00000      25500.00|    1700.00000      25500.00|    1900.00000       28500.00
  BUTTERFLY VALVE WITH BOX, 400mm,        |                            |                            |
  RESTRAINED                              |                            |                            |
0056 715-07076                60.000  m   |      67.00000       4020.00|      65.00000       3900.00|      87.00000        5220.00
  PIPE, GROUP A, 1.63 mm, 375 mm          |                            |                            |
0057 715-13000                71.000  m   |      76.00000       5396.00|      76.00000       5396.00|      36.00000        2556.00
  PIPE, GROUP L, 150 mm                   |                            |                            |
0058 715-13002                 2.500  m   |      80.00000        200.00|      90.00000        225.00|      40.00000         100.00
  PIPE, GROUP L, 200 mm                   |                            |                            |
0059 715-13010              1006.000  m   |      85.00000      85510.00|      80.00000      80480.00|      50.00000       50300.00
  PIPE, GROUP L, 300mm                    |                            |                            |
0060 715-13015               170.000  m   |      87.00000      14790.00|      80.00000      13600.00|      51.00000        8670.00
  PIPE, GROUP L, 375mm                    |                            |                            |
0061 715-13020               670.000  m   |      94.00000      62980.00|      92.00000      61640.00|      52.00000       34840.00
  PIPE, GROUP L, 450mm                    |                            |                            |
0062 715-13030               915.000  m   |     107.00000      97905.00|     105.00000      96075.00|      58.00000       53070.00
  PIPE, GROUP L, 600mm                    |                            |                            |
0063 715-13035               120.000  m   |     157.00000      18840.00|     150.00000      18000.00|      60.00000        7200.00
  PIPE, GROUP L, 750 mm                   |                            |                            |
0064 715-13040               230.000  m   |     165.00000      37950.00|     150.00000      34500.00|     100.00000       23000.00
  PIPE, GROUP L, 900 mm                   |                            |                            |
0065 715-15000                65.000  m   |      76.00000       4940.00|      76.00000       4940.00|      25.00000        1625.00
  PIPE, GROUP P, 150 mm                   |                            |                            |
0066 715-44240                 6.500  m3  |     642.00000       4173.00|     635.00000       4127.50|     250.00000        1625.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0067 715-46005                10.000  EACH|     240.00000       2400.00|     232.00000       2320.00|     280.00000        2800.00
  PIPE END SECTION, 375 mm                |                            |                            |
0068 715-46010                 1.000  EACH|     300.00000        300.00|     295.00000        295.00|     340.00000         340.00
  PIPE END SECTION, 450 mm                |                            |                            |
0069 715-46020                 2.000  EACH|     485.00000        970.00|     485.00000        970.00|     420.00000         840.00
  PIPE END SECTION, 600 mm                |                            |                            |
0070 715-46030                 1.000  EACH|     585.00000        585.00|     585.00000        585.00|     560.00000         560.00
  PIPE END SECTION, 750 mm                |                            |                            |
0071 715-46040                 1.000  EACH|     860.00000        860.00|     842.00000        842.00|     730.00000         730.00
  PIPE END SECTION, 900 mm                |                            |                            |
0072 715-96669              1835.000  m   |     101.00000     185335.00|     102.00000     187170.00|      95.00000      174325.00
  WATER MAIN, DUCTILE IRON, 400 mm        |                            |                            |
0073 716-04832                30.000  m   |     975.00000      29250.00|     960.00000      28800.00|     820.00000       24600.00
  PIPE CASING, 13mm , 900mm, JACKED OR    |                            |                            |
  BORED                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 720-02367                 1.000  EACH|    2502.00000       2502.00|    2495.00000       2495.00|    1830.00000        1830.00
  MANHOLE, J10                            |                            |                            |
0075 720-02831                 1.000  EACH|    2277.00000       2277.00|    2310.00000       2310.00|    1570.00000        1570.00
  MANHOLE, CA                             |                            |                            |
0076 720-03194                 1.000  EACH|    2160.00000       2160.00|    2191.00000       2191.00|    1810.00000        1810.00
  MANHOLE C5-MODIFIED                     |                            |                            |
0077 720-03194                 1.000  EACH|    3228.00000       3228.00|    3314.00000       3314.00|    1800.00000        1800.00
  MANHOLE TYPE C- G(PL)                   |                            |                            |
0078 720-03757                 1.000  EACH|    2844.00000       2844.00|    2844.00000       2844.00|    2470.00000        2470.00
  MANHOLE, C15                            |                            |                            |
0079 720-03757                 2.000  EACH|    2844.00000       5688.00|    2844.00000       5688.00|    2470.00000        4940.00
  MANHOLE, C15 MODIFIED                   |                            |                            |
0080 720-04682                 3.000  EACH|    1957.00000       5871.00|    1957.00000       5871.00|    1880.00000        5640.00
  INLET TYPE II (PL) - G (PL)             |                            |                            |
0081 720-44000                10.000  EACH|     250.00000       2500.00|     200.00000       2000.00|     300.00000        3000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0082 720-45045                49.000  EACH|    1159.00000      56791.00|    1146.00000      56154.00|    1080.00000       52920.00
  INLET, J10                              |                            |                            |
0083 720-45055                 6.000  EACH|    1159.00000       6954.00|    1151.00000       6906.00|    1080.00000        6480.00
  INLET, M10                              |                            |                            |
0084 720-45410                33.000  EACH|    1928.00000      63624.00|    1920.00000      63360.00|    1540.00000       50820.00
  MANHOLE, C4                             |                            |                            |
0085 720-45416                 1.000  EACH|    3400.00000       3400.00|    3350.00000       3350.00|    3040.00000        3040.00
  MANHOLE, E4                             |                            |                            |
0086 720-45605                 4.700  m   |     827.00000       3886.90|     827.00000       3886.90|     750.00000        3525.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0087 720-91335                 6.000  EACH|     785.00000       4710.00|     787.00000       4722.00|    1740.00000       10440.00
  INLET, I-G TYPE I (PL) - G (PL)         |                            |                            |
0088 720-94612                 3.000  EACH|    1500.00000       4500.00|    1500.00000       4500.00|    2760.00000        8280.00
  MANHOLE, K4                             |                            |                            |
0089 720-94778                14.000  EACH|    2100.00000      29400.00|    2005.00000      28070.00|    2620.00000       36680.00
  FIRE HYDRANT ASSEMBLY, I                |                            |                            |
0090 720-95422                 3.000  EACH|    2100.00000       6300.00|    1992.00000       5976.00|    2430.00000        7290.00
  MANHOLE, J4                             |                            |                            |
0091 720-96999                 2.000  EACH|    2100.00000       4200.00|    1992.00000       3984.00|    2810.00000        5620.00
  FIRE HYDRANT ASSEMBLY , TYPE I-M        |                            |                            |
0092 720-98174                 9.000  EACH|    1800.00000      16200.00|    1702.00000      15318.00|    1710.00000       15390.00
  INLET, B15                              |                            |                            |
0093 720-98555                 1.000  EACH|    2200.00000       2200.00|    2000.00000       2000.00|    1710.00000        1710.00
  INLET, C15                              |                            |                            |
0094 720-99322                24.000  EACH|     315.00000       7560.00|     315.00000       7560.00|     400.00000        9600.00
  CASTING, A, FURNISH AND ADJUST TO GRADE |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 732-01898                26.000  m   |      71.00000       1846.00|      70.00000       1820.00|      53.00000        1378.00
  WATER MAIN, DUCTILE IRON, 250 mm        |                            |                            |
0096 732-02744                 2.000  EACH|     500.00000       1000.00|     490.00000        980.00|     560.00000        1120.00
  GATE VALVE AND BOX, 150 mm RESTRAINED   |                            |                            |
0097 732-02745                 9.000  EACH|     650.00000       5850.00|     645.00000       5805.00|     750.00000        6750.00
  GATE VALVE AND BOX, 200 mm RESTRAINED   |                            |                            |
0098 732-03072                 1.000  EACH|     300.00000        300.00|     298.00000        298.00|     390.00000         390.00
  TEE RESTRAINED, 200mm X 200mm X 200mm   |                            |                            |
0099 732-03072                 2.000  EACH|     409.00000        818.00|     411.00000        822.00|     530.00000        1060.00
  TEE RESTRAINED, 300mm X 300mm X 200mm   |                            |                            |
0100 732-03072                 1.000  EACH|     930.00000        930.00|     925.00000        925.00|     930.00000         930.00
  TEE RESTRAINED, 350mm X 350mm X 350mm   |                            |                            |
0101 732-03072                 2.000  EACH|     825.00000       1650.00|     820.00000       1640.00|    1000.00000        2000.00
  TEE RESTRAINED, 400mm X 400mm 250mm     |                            |                            |
0102 732-03072                 2.000  EACH|     730.00000       1460.00|     725.00000       1450.00|     930.00000        1860.00
  TEE RESTRAINED, 400mm X 400mm X 150mm   |                            |                            |
0103 732-03072                 8.000  EACH|     747.00000       5976.00|     745.00000       5960.00|     940.00000        7520.00
  TEE RESTRAINED, 400mm X 400mm X 200mm   |                            |                            |
0104 732-03072                 2.000  EACH|     810.00000       1620.00|     808.00000       1616.00|     990.00000        1980.00
  TEE RESTRAINED, 400mm X 400mm X 300mm   |                            |                            |
0105 732-03072                 2.000  EACH|     980.00000       1960.00|     979.00000       1958.00|    1010.00000        2020.00
  TEE RESTRAINED, 400mm X 400mm X 350mm   |                            |                            |
0106 732-03074                 2.000  EACH|     280.00000        560.00|     282.00000        564.00|     430.00000         860.00
  REDUCER DUCTILE IRON, 350mm X 200 mm    |                            |                            |
0107 732-03074                 1.000  EACH|     432.00000        432.00|     435.00000        435.00|     540.00000         540.00
  REDUCER DUCTILE IRON, 400mm X 300mm     |                            |                            |
0108 732-03701                 1.000  EACH|     145.00000        145.00|     142.00000        142.00|     270.00000         270.00
  REDUCER, DUCTILE IRON, 200 mm x 100 mm  |                            |                            |
0109 732-04596                23.000  EACH|     830.00000      19090.00|     827.00000      19021.00|     540.00000       12420.00
  WATER SERVICE TYPE "K", COPPER          |                            |                            |
0110 732-04596                 3.000  EACH|    1230.00000       3690.00|    1222.00000       3666.00|    1440.00000        4320.00
  WATER SERVICE TYPE"K" COPPER, 50mm,     |                            |                            |
  W/CURB STOP AND BOX                     |                            |                            |
0111 732-04749                30.000  m   |     844.00000      25320.00|     840.00000      25200.00|     700.00000       21000.00
  CASING , WATER MAIN, 650mm X 11mm, WITH |                            |                            |
  WATER D.I., 400mm                       |                            |                            |
0112 732-04836                 3.000  EACH|    1224.00000       3672.00|    1224.00000       3672.00|    1210.00000        3630.00
  GATE VALVE WITH BOX, 300mm, RESTRAINED  |                            |                            |
0113 732-04836                 1.000  EACH|    2838.00000       2838.00|    2838.00000       2838.00|    2830.00000        2830.00
  GATE VALVE WITH BOX, 350mm,  RESTRAINED |                            |                            |
0114 732-04846                 1.000  EACH|     165.00000        165.00|     156.00000        156.00|     155.00000         155.00
  ELL RESTRAINED, 100mm, 45 DEG.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 732-04846                 1.000  EACH|     165.00000        165.00|     157.00000        157.00|     160.00000         160.00
  ELL RESTRAINED, 100mm, 90 DEG.          |                            |                            |
0116 732-04846                 1.000  EACH|     175.00000        175.00|     173.00000        173.00|     180.00000         180.00
  ELL RESTRAINED, 150mm, 45 DEG.          |                            |                            |
0117 732-04846                 3.000  EACH|     220.00000        660.00|     212.00000        636.00|     280.00000         840.00
  ELL RESTRAINED, 200mm, 45 DEG.          |                            |                            |
0118 732-04846                17.000  EACH|     220.00000       3740.00|     219.00000       3723.00|     285.00000        4845.00
  ELL RESTRAINED, 200mm, 90DEG            |                            |                            |
0119 732-04846                 4.000  EACH|     345.00000       1380.00|     329.00000       1316.00|     375.00000        1500.00
  ELL RESTRAINED, 250mm, 90 DEG.          |                            |                            |
0120 732-04846                 2.000  EACH|     375.00000        750.00|     371.00000        742.00|     420.00000         840.00
  ELL RESTRAINED, 300mm, 45 DEG.          |                            |                            |
0121 732-04846                 4.000  EACH|     400.00000       1600.00|     391.00000       1564.00|     440.00000        1760.00
  ELL RESTRAINED, 300mm, 90 DEG.          |                            |                            |
0122 732-04846                 4.000  EACH|     513.00000       2052.00|     518.00000       2072.00|     590.00000        2360.00
  ELL RESTRAINED, 350mm, 45 DEG.          |                            |                            |
0123 732-04846                 1.000  EACH|     581.00000        581.00|     585.00000        585.00|     660.00000         660.00
  ELL RESTRAINED, 350mm, 90 DEG.          |                            |                            |
0124 732-04846                 6.000  EACH|     620.00000       3720.00|     617.00000       3702.00|     730.00000        4380.00
  ELL RESTRAINED, 400mm, 22 1/2 DEG.      |                            |                            |
0125 732-04846                 6.000  EACH|     370.00000       2220.00|     360.00000       2160.00|     730.00000        4380.00
  ELL RESTRAINED, 400mm, 45 DEG.          |                            |                            |
0126 732-04846                 1.000  EACH|     693.00000        693.00|     689.00000        689.00|     800.00000         800.00
  ELL RESTRAINED, 400mm, 90 DEG.          |                            |                            |
0127 732-04846                 3.000  EACH|     190.00000        570.00|     183.00000        549.00|     190.00000         570.00
  ELL RESTRAINED,150mm, 90 DEG.           |                            |                            |
0128 732-04947                 1.000  EACH|    2000.00000       2000.00|    1650.00000       1650.00|    2000.00000        2000.00
  TAPPING TEE WITH VALVE ASSEMBLY, 100mm  |                            |                            |
0129 732-91738                28.500  m   |      65.00000       1852.50|      60.00000       1710.00|      42.00000        1197.00
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0130 732-91739               127.000  m   |      70.00000       8890.00|      65.00000       8255.00|      48.00000        6096.00
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0131 732-93350                 2.000  EACH|    2300.00000       4600.00|    2147.00000       4294.00|    2410.00000        4820.00
  TAPPING TEE AND VALVE ASSEMBLY, 200 mm  |                            |                            |
0132 732-96670               193.000  m   |      76.00000      14668.00|      76.00000      14668.00|      62.00000       11966.00
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0133 732-98479                 2.000  EACH|     900.00000       1800.00|     881.00000       1762.00|     990.00000        1980.00
  GATE VALVE AND BOX, 250 mm RESTRAINED   |                            |                            |
0134 801-04308                15.000  EACH|     310.00000       4650.00|     310.00000       4650.00|     310.00000        4650.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0135 801-06606                20.000  EACH|     405.00000       8100.00|     405.00000       8100.00|     405.00000        8100.00
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0136 801-06640                75.000  EACH|     259.00000      19425.00|     259.00000      19425.00|     259.00000       19425.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0137 801-06775                        LUMP|  135000.00000     135000.00|  135500.00000     135500.00|  200000.00000      200000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0138 802-76025                23.500  m2  |     175.00000       4112.50|     175.00000       4112.50|     175.00000        4112.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0139 802-76035                 9.200  m2  |     190.00000       1748.00|     190.00000       1748.00|     190.00000        1748.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0140 802-76055               250.000  m   |       5.70000       1425.00|       5.70000       1425.00|       5.70000        1425.00
  SIGN POST, A                            |                            |                            |
0141 805-01842                 6.000  EACH|    1200.00000       7200.00|     700.00000       4200.00|     700.00000        4200.00
  HANDHOLE, SIGNAL                        |                            |                            |
0142 805-02087                        LUMP|     350.00000        350.00|     825.00000        825.00|     825.00000         825.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0143 805-02328               535.000  m   |       1.00000        535.00|       0.45000        240.75|       0.45000         240.75
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0144 805-06592               200.000  m   |      35.00000       7000.00|      26.00000       5200.00|      26.00000        5200.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0145 805-78109                 1.000  EACH|    8500.00000       8500.00|    7150.00000       7150.00|    7150.00000        7150.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0146 805-78205                 8.000  EACH|     430.00000       3440.00|     390.00000       3120.00|     390.00000        3120.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0147 805-78415                 4.000  EACH|    1500.00000       6000.00|    1180.00000       4720.00|    1180.00000        4720.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0148 805-78420                 4.000  EACH|     250.00000       1000.00|     185.00000        740.00|     185.00000         740.00
  DISCONNECT HANGER                       |                            |                            |
0149 805-78467                 4.000  m   |      18.00000         72.00|       4.80000         19.20|       4.80000          19.20
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0150 805-78485               100.000  m   |       4.00000        400.00|       3.30000        330.00|       3.30000         330.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0151 805-78490                80.000  m   |       4.35000        348.00|       3.80000        304.00|       3.80000         304.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0152 805-78510               480.000  m   |       2.80000       1344.00|       2.90000       1392.00|       2.90000        1392.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0153 805-78784                 6.000  EACH|     220.00000       1320.00|     100.00000        600.00|     100.00000         600.00
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0154 805-78785                 6.000  EACH|     450.00000       2700.00|     455.00000       2730.00|     455.00000        2730.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0155 805-78795               170.000  m   |      33.00000       5610.00|      24.35000       4139.50|      24.35000        4139.50
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0156 805-78906                 4.000  EACH|    1650.00000       6600.00|    1600.00000       6400.00|    1600.00000        6400.00
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0157 805-78925                 1.000  EACH|     650.00000        650.00|     610.00000        610.00|     610.00000         610.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0158 805-81032                 4.000  EACH|    2400.00000       9600.00|    2185.00000       8740.00|    2185.00000        8740.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0160 808-04298                 6.000  EACH|     260.00000       1560.00|     260.00000       1560.00|     260.00000        1560.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0161 808-06701               650.000  m   |       0.80000        520.00|       0.80000        520.00|       0.80000         520.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0162 808-06705                60.000  m   |       2.90000        174.00|       2.90000        174.00|       2.90000         174.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0164 808-06713               850.000  m   |       0.40000        340.00|       0.40000        340.00|       0.40000         340.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0166 808-75240               500.000  m   |       0.80000        400.00|       0.80000        400.00|       0.80000         400.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0167 808-75245              4650.000  m   |       0.80000       3720.00|       0.80000       3720.00|       0.80000        3720.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0168 808-75320                14.000  EACH|      46.50000        651.00|      46.50000        651.00|      46.50000         651.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0169 808-75325                14.000  EACH|      67.50000        945.00|      67.50000        945.00|      67.50000         945.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0170 808-92027               450.000  m   |       2.90000       1305.00|       2.90000       1305.00|       2.90000        1305.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0172 801-03291                 6.000  EACH|     255.00000       1530.00|     255.00000       1530.00|     255.00000        1530.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0173 801-06203              6120.000  m   |       0.82000       5018.40|       0.82000       5018.40|       0.82000        5018.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-1489621
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0174 801-06207              4920.000  m   |       3.21000      15793.20|       3.21000      15793.20|       3.21000       15793.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0175 801-06625                38.000  EACH|      75.00000       2850.00|      75.00000       2850.00|      75.00000        2850.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0176 805-78445                 1.000  EACH|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  SIGNAL SERVICE                          |                            |                            |
0177 808-75297               100.000  m   |      10.00000       1000.00|       9.00000        900.00|       8.50000         850.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0178 808-75282               150.000  m   |       8.00000       1200.00|      10.00000       1500.00|       5.25000         787.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 400 mm  |                            |                            |
0179 808-75260                 6.000  m   |       8.00000         48.00|      20.00000        120.00|       4.25000          25.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0180 805-94295                 8.000  EACH|     500.00000       4000.00|      95.00000        760.00|      95.00000         760.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
     SECTION TOTALS                       |             $  3,670,307.30|             $  3,700,637.75|                $  3,743,561.74
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,670,307.30|             $  3,700,637.75|                $  3,743,561.74
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
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====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                18.000  MOS |    2500.00000      45000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   75000.00000      75000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  160000.00000     160000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   78000.00000      78000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278               112.000  m   |       5.20000        582.40|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-60820              1160.000  m2  |       6.05000       7018.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93615                20.000  m2  |       8.00000        160.00|                            |
  CONCRETE, REMOVE                        |                            |                            |
0008 202-96151                        LUMP|    3100.00000       3100.00|                            |
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0009 203-02000             35250.000  m3  |      15.80000     556950.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02801              2300.000  m3  |      35.60000      81880.00|                            |
  BACKFILL FOR WATER MAIN                 |                            |                            |
0011 205-02224              1700.000  m   |       6.00000      10200.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02234                 6.000  EACH|      60.00000        360.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02236               101.000  EACH|      60.00000       6060.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0014 205-02237               100.000  EACH|      28.00000       2800.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 211-02050               250.000  m3  |      38.00000       9500.00|                            |
  B BORROW                                |                            |                            |
0016 211-02060              3200.000  m3  |      21.40000      68480.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-04075               100.000  Mg  |      21.40000       2140.00|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0018 303-52308              3300.000  Mg  |      22.50000      74250.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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0019 303-52309              1200.000  Mg  |      18.70000      22440.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0020 305-05204               260.000  Mg  |     180.00000      46800.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0021 401-05437             18000.000  Mg  |      37.00000     666000.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0022 401-05454              5850.000  Mg  |      45.00000     263250.00|                            |
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0023 401-05456              2500.000  Mg  |      50.00000     125000.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0024 401-06264                        LUMP|   13000.00000      13000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-05481               720.000  Mg  |      36.00000      25920.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 402-05486               210.000  Mg  |      45.00000       9450.00|                            |
  HMA INTERMEDIATE 12.5 mm, SHOULDER      |                            |                            |
0027 402-05490               100.000  Mg  |      50.00000       5000.00|                            |
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0028 406-05520                40.000  Mg  |     370.00000      14800.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 603-06045               150.000  m   |      33.00000       4950.00|                            |
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0030 604-44251                 1.500  m3  |    2878.00000       4317.00|                            |
  STEPS, CONCRETE                         |                            |                            |
0031 604-91531                25.000  m2  |      53.00000       1325.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0032 605-06120                13.000  m   |      91.00000       1183.00|                            |
  CURB, CONCRETE                          |                            |                            |
0033 605-06155              1645.000  m   |      24.00000      39480.00|                            |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0034 605-06230               130.000  m   |     179.00000      23270.00|                            |
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            |
0035 610-05527              1900.000  Mg  |      64.00000     121600.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0036 611-05330              2320.000  m2  |      29.00000      67280.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 611-06497                21.000  EACH|     150.00000       3150.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 611-06498                 2.000  EACH|     200.00000        400.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
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0039 615-06527                 3.000  EACH|     320.00000        960.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0040 616-02320               300.000  m2  |       1.20000        360.00|                            |
  GEOTEXTILES                             |                            |                            |
0041 616-03472               360.000  Mg  |      23.70000       8532.00|                            |
  RIPRAP, REVETMENT 450 mm                |                            |                            |
0042 621-01004                 2.000  EACH|     500.00000       1000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-02770               300.000  m2  |      10.00000       3000.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0044 621-06545                 1.200  Mg  |    1000.00000       1200.00|                            |
  FERTILIZER                              |                            |                            |
0045 621-06548                 1.400  kg  |      60.00000         84.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06559               800.000  m2  |       0.65000        520.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0047 621-06567               180.000  kL  |       1.10000        198.00|                            |
  WATER                                   |                            |                            |
0048 621-06575             10000.000  m2  |       3.20000      32000.00|                            |
  SODDING, NURSERY                        |                            |                            |
0049 702-44240                 6.500  m3  |     650.00000       4225.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0050 703-51030                50.000  kg  |       2.70000        135.00|                            |
  REINFORCING STEEL                       |                            |                            |
0051 715-01912                37.000  m   |      70.00000       2590.00|                            |
  PIPE, GROUP P, 100 mm                   |                            |                            |
0052 715-02397                 1.000  EACH|    1350.00000       1350.00|                            |
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0053 715-03169                40.000  m   |      92.00000       3680.00|                            |
  WATER MAIN, DUCTILE IRON, 350 mm        |                            |                            |
0054 715-05272                48.000  m   |     625.00000      30000.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 3.44  |                            |                            |
  m2                                      |                            |                            |
0055 715-05751                15.000  EACH|    1300.00000      19500.00|                            |
  BUTTERFLY VALVE WITH BOX, 400mm,        |                            |                            |
  RESTRAINED                              |                            |                            |
0056 715-07076                60.000  m   |     120.00000       7200.00|                            |
  PIPE, GROUP A, 1.63 mm, 375 mm          |                            |                            |
0057 715-13000                71.000  m   |      72.00000       5112.00|                            |
  PIPE, GROUP L, 150 mm                   |                            |                            |
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0058 715-13002                 2.500  m   |     130.00000        325.00|                            |
  PIPE, GROUP L, 200 mm                   |                            |                            |
0059 715-13010              1006.000  m   |     110.00000     110660.00|                            |
  PIPE, GROUP L, 300mm                    |                            |                            |
0060 715-13015               170.000  m   |     118.00000      20060.00|                            |
  PIPE, GROUP L, 375mm                    |                            |                            |
0061 715-13020               670.000  m   |     130.00000      87100.00|                            |
  PIPE, GROUP L, 450mm                    |                            |                            |
0062 715-13030               915.000  m   |     160.00000     146400.00|                            |
  PIPE, GROUP L, 600mm                    |                            |                            |
0063 715-13035               120.000  m   |     175.00000      21000.00|                            |
  PIPE, GROUP L, 750 mm                   |                            |                            |
0064 715-13040               230.000  m   |     193.00000      44390.00|                            |
  PIPE, GROUP L, 900 mm                   |                            |                            |
0065 715-15000                65.000  m   |     135.00000       8775.00|                            |
  PIPE, GROUP P, 150 mm                   |                            |                            |
0066 715-44240                 6.500  m3  |     290.00000       1885.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0067 715-46005                10.000  EACH|     375.00000       3750.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0068 715-46010                 1.000  EACH|     435.00000        435.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0069 715-46020                 2.000  EACH|     510.00000       1020.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0070 715-46030                 1.000  EACH|     629.00000        629.00|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0071 715-46040                 1.000  EACH|     875.00000        875.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0072 715-96669              1835.000  m   |     106.00000     194510.00|                            |
  WATER MAIN, DUCTILE IRON, 400 mm        |                            |                            |
0073 716-04832                30.000  m   |    1190.00000      35700.00|                            |
  PIPE CASING, 13mm , 900mm, JACKED OR    |                            |                            |
  BORED                                   |                            |                            |
0074 720-02367                 1.000  EACH|    2000.00000       2000.00|                            |
  MANHOLE, J10                            |                            |                            |
0075 720-02831                 1.000  EACH|    1250.00000       1250.00|                            |
  MANHOLE, CA                             |                            |                            |
0076 720-03194                 1.000  EACH|    1025.00000       1025.00|                            |
  MANHOLE C5-MODIFIED                     |                            |                            |
0077 720-03194                 1.000  EACH|    1790.00000       1790.00|                            |
  MANHOLE TYPE C- G(PL)                   |                            |                            |
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0078 720-03757                 1.000  EACH|    1790.00000       1790.00|                            |
  MANHOLE, C15                            |                            |                            |
0079 720-03757                 2.000  EACH|    1830.00000       3660.00|                            |
  MANHOLE, C15 MODIFIED                   |                            |                            |
0080 720-04682                 3.000  EACH|     740.00000       2220.00|                            |
  INLET TYPE II (PL) - G (PL)             |                            |                            |
0081 720-44000                10.000  EACH|     187.00000       1870.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0082 720-45045                49.000  EACH|    1300.00000      63700.00|                            |
  INLET, J10                              |                            |                            |
0083 720-45055                 6.000  EACH|    1420.00000       8520.00|                            |
  INLET, M10                              |                            |                            |
0084 720-45410                33.000  EACH|    1250.00000      41250.00|                            |
  MANHOLE, C4                             |                            |                            |
0085 720-45416                 1.000  EACH|    5100.00000       5100.00|                            |
  MANHOLE, E4                             |                            |                            |
0086 720-45605                 4.700  m   |    1650.00000       7755.00|                            |
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0087 720-91335                 6.000  EACH|    1900.00000      11400.00|                            |
  INLET, I-G TYPE I (PL) - G (PL)         |                            |                            |
0088 720-94612                 3.000  EACH|    2560.00000       7680.00|                            |
  MANHOLE, K4                             |                            |                            |
0089 720-94778                14.000  EACH|    2240.00000      31360.00|                            |
  FIRE HYDRANT ASSEMBLY, I                |                            |                            |
0090 720-95422                 3.000  EACH|    1950.00000       5850.00|                            |
  MANHOLE, J4                             |                            |                            |
0091 720-96999                 2.000  EACH|    2740.00000       5480.00|                            |
  FIRE HYDRANT ASSEMBLY , TYPE I-M        |                            |                            |
0092 720-98174                 9.000  EACH|    1300.00000      11700.00|                            |
  INLET, B15                              |                            |                            |
0093 720-98555                 1.000  EACH|    1300.00000       1300.00|                            |
  INLET, C15                              |                            |                            |
0094 720-99322                24.000  EACH|     345.00000       8280.00|                            |
  CASTING, A, FURNISH AND ADJUST TO GRADE |                            |                            |
0095 732-01898                26.000  m   |     130.00000       3380.00|                            |
  WATER MAIN, DUCTILE IRON, 250 mm        |                            |                            |
0096 732-02744                 2.000  EACH|     400.00000        800.00|                            |
  GATE VALVE AND BOX, 150 mm RESTRAINED   |                            |                            |
0097 732-02745                 9.000  EACH|     685.00000       6165.00|                            |
  GATE VALVE AND BOX, 200 mm RESTRAINED   |                            |                            |
0098 732-03072                 1.000  EACH|     170.00000        170.00|                            |
  TEE RESTRAINED, 200mm X 200mm X 200mm   |                            |                            |
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0099 732-03072                 2.000  EACH|     300.00000        600.00|                            |
  TEE RESTRAINED, 300mm X 300mm X 200mm   |                            |                            |
0100 732-03072                 1.000  EACH|     805.00000        805.00|                            |
  TEE RESTRAINED, 350mm X 350mm X 350mm   |                            |                            |
0101 732-03072                 2.000  EACH|     715.00000       1430.00|                            |
  TEE RESTRAINED, 400mm X 400mm 250mm     |                            |                            |
0102 732-03072                 2.000  EACH|     600.00000       1200.00|                            |
  TEE RESTRAINED, 400mm X 400mm X 150mm   |                            |                            |
0103 732-03072                 8.000  EACH|     610.00000       4880.00|                            |
  TEE RESTRAINED, 400mm X 400mm X 200mm   |                            |                            |
0104 732-03072                 2.000  EACH|     730.00000       1460.00|                            |
  TEE RESTRAINED, 400mm X 400mm X 300mm   |                            |                            |
0105 732-03072                 2.000  EACH|     930.00000       1860.00|                            |
  TEE RESTRAINED, 400mm X 400mm X 350mm   |                            |                            |
0106 732-03074                 2.000  EACH|     255.00000        510.00|                            |
  REDUCER DUCTILE IRON, 350mm X 200 mm    |                            |                            |
0107 732-03074                 1.000  EACH|     370.00000        370.00|                            |
  REDUCER DUCTILE IRON, 400mm X 300mm     |                            |                            |
0108 732-03701                 1.000  EACH|      84.00000         84.00|                            |
  REDUCER, DUCTILE IRON, 200 mm x 100 mm  |                            |                            |
0109 732-04596                23.000  EACH|    1000.00000      23000.00|                            |
  WATER SERVICE TYPE "K", COPPER          |                            |                            |
0110 732-04596                 3.000  EACH|    1600.00000       4800.00|                            |
  WATER SERVICE TYPE"K" COPPER, 50mm,     |                            |                            |
  W/CURB STOP AND BOX                     |                            |                            |
0111 732-04749                30.000  m   |    1070.00000      32100.00|                            |
  CASING , WATER MAIN, 650mm X 11mm, WITH |                            |                            |
  WATER D.I., 400mm                       |                            |                            |
0112 732-04836                 3.000  EACH|    1340.00000       4020.00|                            |
  GATE VALVE WITH BOX, 300mm, RESTRAINED  |                            |                            |
0113 732-04836                 1.000  EACH|    3450.00000       3450.00|                            |
  GATE VALVE WITH BOX, 350mm,  RESTRAINED |                            |                            |
0114 732-04846                 1.000  EACH|      56.00000         56.00|                            |
  ELL RESTRAINED, 100mm, 45 DEG.          |                            |                            |
0115 732-04846                 1.000  EACH|      58.00000         58.00|                            |
  ELL RESTRAINED, 100mm, 90 DEG.          |                            |                            |
0116 732-04846                 1.000  EACH|      71.00000         71.00|                            |
  ELL RESTRAINED, 150mm, 45 DEG.          |                            |                            |
0117 732-04846                 3.000  EACH|     115.00000        345.00|                            |
  ELL RESTRAINED, 200mm, 45 DEG.          |                            |                            |
0118 732-04846                17.000  EACH|     182.00000       3094.00|                            |
  ELL RESTRAINED, 200mm, 90DEG            |                            |                            |
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0119 732-04846                 4.000  EACH|     270.00000       1080.00|                            |
  ELL RESTRAINED, 250mm, 90 DEG.          |                            |                            |
0120 732-04846                 2.000  EACH|     222.00000        444.00|                            |
  ELL RESTRAINED, 300mm, 45 DEG.          |                            |                            |
0121 732-04846                 4.000  EACH|     380.00000       1520.00|                            |
  ELL RESTRAINED, 300mm, 90 DEG.          |                            |                            |
0122 732-04846                 4.000  EACH|     365.00000       1460.00|                            |
  ELL RESTRAINED, 350mm, 45 DEG.          |                            |                            |
0123 732-04846                 1.000  EACH|     770.00000        770.00|                            |
  ELL RESTRAINED, 350mm, 90 DEG.          |                            |                            |
0124 732-04846                 6.000  EACH|     470.00000       2820.00|                            |
  ELL RESTRAINED, 400mm, 22 1/2 DEG.      |                            |                            |
0125 732-04846                 6.000  EACH|     720.00000       4320.00|                            |
  ELL RESTRAINED, 400mm, 45 DEG.          |                            |                            |
0126 732-04846                 1.000  EACH|    1100.00000       1100.00|                            |
  ELL RESTRAINED, 400mm, 90 DEG.          |                            |                            |
0127 732-04846                 3.000  EACH|     140.00000        420.00|                            |
  ELL RESTRAINED,150mm, 90 DEG.           |                            |                            |
0128 732-04947                 1.000  EACH|    1800.00000       1800.00|                            |
  TAPPING TEE WITH VALVE ASSEMBLY, 100mm  |                            |                            |
0129 732-91738                28.500  m   |     170.00000       4845.00|                            |
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0130 732-91739               127.000  m   |     190.00000      24130.00|                            |
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0131 732-93350                 2.000  EACH|    2700.00000       5400.00|                            |
  TAPPING TEE AND VALVE ASSEMBLY, 200 mm  |                            |                            |
0132 732-96670               193.000  m   |     133.00000      25669.00|                            |
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0133 732-98479                 2.000  EACH|    1050.00000       2100.00|                            |
  GATE VALVE AND BOX, 250 mm RESTRAINED   |                            |                            |
0134 801-04308                15.000  EACH|     445.00000       6675.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0135 801-06606                20.000  EACH|     580.00000      11600.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0136 801-06640                75.000  EACH|     375.00000      28125.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0137 801-06775                        LUMP|  220000.00000     220000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0138 802-76025                23.500  m2  |     190.00000       4465.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0139 802-76035                 9.200  m2  |     200.00000       1840.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0140 802-76055               250.000  m   |       7.00000       1750.00|                            |
  SIGN POST, A                            |                            |                            |
0141 805-01842                 6.000  EACH|     750.00000       4500.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0142 805-02087                        LUMP|     900.00000        900.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0143 805-02328               535.000  m   |       0.50000        267.50|                            |
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0144 805-06592               200.000  m   |      28.00000       5600.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0145 805-78109                 1.000  EACH|    8000.00000       8000.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0146 805-78205                 8.000  EACH|     400.00000       3200.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0147 805-78415                 4.000  EACH|    1200.00000       4800.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0148 805-78420                 4.000  EACH|     200.00000        800.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0149 805-78467                 4.000  m   |       5.25000         21.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0150 805-78485               100.000  m   |       3.50000        350.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0151 805-78490                80.000  m   |       4.00000        320.00|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0152 805-78510               480.000  m   |       3.00000       1440.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0153 805-78784                 6.000  EACH|     110.00000        660.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0154 805-78785                 6.000  EACH|     500.00000       3000.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0155 805-78795               170.000  m   |      27.00000       4590.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0156 805-78906                 4.000  EACH|    1750.00000       7000.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 251 -19
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0157 805-78925                 1.000  EACH|     650.00000        650.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0158 805-81032                 4.000  EACH|    2400.00000       9600.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0160 808-04298                 6.000  EACH|     280.00000       1680.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0161 808-06701               650.000  m   |       0.90000        585.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0162 808-06705                60.000  m   |       3.10000        186.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0164 808-06713               850.000  m   |       0.45000        382.50|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0166 808-75240               500.000  m   |       0.90000        450.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0167 808-75245              4650.000  m   |       0.90000       4185.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0168 808-75320                14.000  EACH|      50.00000        700.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0169 808-75325                14.000  EACH|      70.00000        980.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0170 808-92027               450.000  m   |       3.10000       1395.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0172 801-03291                 6.000  EACH|     315.00000       1890.00|                            |
  CONSTRUCTION SIGN, D                    |                            |                            |
0173 801-06203              6120.000  m   |       0.55000       3366.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0174 801-06207              4920.000  m   |       0.55000       2706.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0175 801-06625                38.000  EACH|      95.00000       3610.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0176 805-78445                 1.000  EACH|     550.00000        550.00|                            |
  SIGNAL SERVICE                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,759,197.50                                                  ROUTE :
     CALL ORDER   : 251                     CONTRACT ID : R -24729-A                   COUNTIES : MARSHALL
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0177 808-75297               100.000  m   |       0.55000         55.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0178 808-75282               150.000  m   |       1.10000        165.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 400 mm  |                            |                            |
0179 808-75260                 6.000  m   |       2.20000         13.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0180 805-94295                 8.000  EACH|     110.00000        880.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
     SECTION TOTALS                       |             $  4,190,753.60|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,190,753.60|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : SR 62
     CALL ORDER   : 261                     CONTRACT ID : R -24735-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE, INC.                                                            $  2,217,306.00     100.0000%
   2   99-9995951     NFH, INC/E & B PAVING JOINT VENTURE                                    $  2,258,092.96     101.8394%
   3   35-1057095     BLANKENBERGER BROTHERS                                                 $  2,295,335.67     103.5191%
   4   35-0626844     RUDOLPH, J.H. & CO                                                     $  2,378,979.80     107.2914%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/03/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6044003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,889,474.84     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  2,921,785.48     101.1182%
   3   34-4272670     JOHNSON, S.E. COMPANIES                                                $  3,126,395.38     108.1994%
   4   35-0997978     PHEND & BROWN, INC.                                                    $  3,162,205.39     109.4387%
   5   35-1333300     KNECHT EXCAVATING                                                      $  3,249,745.45     112.4683%
   6   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  3,317,035.61     114.7971%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 34-4272670
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1300.00000      15600.00|    1100.00000      13200.00|    1350.00000       16200.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   60000.00000      60000.00|   46375.00000      46375.00|   60000.00000       60000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  144000.00000     144000.00|  146000.00000     146000.00|   70000.00000       70000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   20000.00000      20000.00|   75000.00000       75000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-96133                90.000  LFT |      20.00000       1800.00|      20.00000       1800.00|      12.00000        1080.00
  PIPE, REMOVE                            |                            |                            |
0006 203-02000             34582.000  CYS |       4.70000     162535.40|       9.00000     311238.00|       6.00000      207492.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             19561.000  CYS |       2.00000      39122.00|       3.50000      68463.50|       7.50000      146707.50
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070              1177.000  CYS |      15.00000      17655.00|      18.00000      21186.00|       6.00000        7062.00
  BORROW                                  |                            |                            |
0010 205-02224              9250.000  LFT |       1.60000      14800.00|       1.00000       9250.00|       1.60000       14800.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231              6280.000  LFT |       2.00000      12560.00|       2.00000      12560.00|       5.00000       31400.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 206-51817              2950.000  SFT |      15.50000      45725.00|      15.38000      45371.00|      21.00000       61950.00
  SHEET PILING, STEEL                     |                            |                            |
0013 211-02060               806.000  CYS |       2.00000       1612.00|      18.00000      14508.00|      11.00000        8866.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 34-4272670
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-02051              1925.000  TON |      19.00000      36575.00|      19.00000      36575.00|      17.75000       34168.75
  STONE, 2                                |                            |                            |
0015 303-52309             10735.000  TON |      12.75000     136871.25|       9.70000     104129.50|      11.25000      120768.75
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0016 303-60900              1008.000  TON |      16.00000      16128.00|      12.00000      12096.00|      17.25000       17388.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0017 401-05437             17745.000  TON |      28.00000     496860.00|      30.00000     532350.00|      32.00000      567840.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05455              8081.000  TON |      30.00000     242430.00|      22.80000     184246.80|      31.00000      250511.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0019 401-05456              3639.000  TON |      34.00000     123726.00|      27.50000     100072.50|      37.00000      134643.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0020 401-05459              4709.000  TON |      32.00000     150688.00|      25.60000     120550.40|      31.50000      148333.50
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0021 402-05470              8300.000  TON |      30.00000     249000.00|      25.60000     212480.00|      30.00000      249000.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0022 405-05517                 6.600  TON |     250.00000       1650.00|     200.00000       1320.00|      95.00000         627.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                75.200  TON |     300.00000      22560.00|     125.00000       9400.00|      85.00000        6392.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 407-04348             14434.000  SYS |       0.95000      13712.30|       0.80000      11547.20|       1.25000       18042.50
  SEAL COAT, 2                            |                            |                            |
0025 601-06035               175.000  LFT |      15.00000       2625.00|      15.00000       2625.00|      15.00000        2625.00
  GUARDRAIL, RESET                        |                            |                            |
0026 601-06037                 4.000  EACH|     500.00000       2000.00|     500.00000       2000.00|     500.00000        2000.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-91147                 2.000  EACH|     700.00000       1400.00|     700.00000       1400.00|     700.00000        1400.00
  GUARD RAIL END TREATMENT, RESET         |                            |                            |
0028 601-99105               812.500  LFT |       9.00000       7312.50|       9.00000       7312.50|       9.00000        7312.50
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0029 603-04622                 1.000  EACH|    1200.00000       1200.00|    1200.00000       1200.00|    1200.00000        1200.00
  FENCE GATE, FARM FIELD, 47 IN. X 32 FT. |                            |                            |
0030 603-06040             23686.000  LFT |       3.83000      90717.38|       3.83000      90717.38|       3.83000       90717.38
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0031 603-91340                 3.000  EACH|     900.00000       2700.00|     900.00000       2700.00|     900.00000        2700.00
  FENCE GATE, FARM FIELD, 47 IN. X 20 FT. |                            |                            |
0032 603-95217                 1.000  EACH|    1100.00000       1100.00|    1100.00000       1100.00|    1100.00000        1100.00
  FENCE GATE, FARM FIELD, 47 IN. X 30 FT. |                            |                            |
0033 604-06070                20.000  SYS |      55.00000       1100.00|      41.00000        820.00|      40.00000         800.00
  SIDEWALK, CONCRETE                      |                            |                            |
0034 610-05527              2079.000  TON |      34.00000      70686.00|      41.75000      86798.25|      43.00000       89397.00
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 271 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 34-4272670
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 611-05330                56.000  SYS |      40.00000       2240.00|      30.00000       1680.00|      45.00000        2520.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0036 611-06497                22.000  EACH|     105.00000       2310.00|     112.00000       2464.00|     114.00000        2508.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                56.000  EACH|      95.00000       5320.00|     100.00000       5600.00|     100.00000        5600.00
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06505                 4.000  EACH|     350.00000       1400.00|     350.00000       1400.00|     350.00000        1400.00
  MONUMENT, B                             |                            |                            |
0039 615-06527                 4.000  EACH|     250.00000       1000.00|     250.00000       1000.00|     250.00000        1000.00
  MONUMENT, SECTION CORNER                |                            |                            |
0040 616-02305               126.000  CYS |     120.00000      15120.00|      66.00000       8316.00|     145.00000       18270.00
  GABIONS                                 |                            |                            |
0041 616-02320             11827.000  SYS |       1.50000      17740.50|       2.00000      23654.00|       1.30000       15375.10
  GEOTEXTILES                             |                            |                            |
0042 616-06405                80.000  TON |      25.00000       2000.00|      32.00000       2560.00|      30.00000        2400.00
  RIPRAP, REVETMENT                       |                            |                            |
0043 616-06451               998.000  TON |      22.00000      21956.00|      32.00000      31936.00|      30.00000       29940.00
  RIPRAP, UNIFORM                         |                            |                            |
0044 616-94426             10128.000  SYS |       2.25000      22788.00|       2.80000      28358.40|       2.35000       23800.80
  GEOGRID                                 |                            |                            |
0045 621-06545                 2.200  TON |     385.00000        847.00|     385.00000        847.00|     385.00000         847.00
  FERTILIZER                              |                            |                            |
0046 621-06553               952.000  LBS |       3.10000       2951.20|       3.10000       2951.20|       3.10000        2951.20
  SEED MIXTURE, R                         |                            |                            |
0047 621-06565                11.200  TON |     415.00000       4648.00|     415.00000       4648.00|     415.00000        4648.00
  MULCHING MATERIAL                       |                            |                            |
0048 621-06567                57.000  MG  |       0.07000          3.99|       2.00000        114.00|       2.00000         114.00
  WATER                                   |                            |                            |
0049 621-06575             14196.000  SYS |       2.45000      34780.20|       2.45000      34780.20|       2.45000       34780.20
  SODDING, NURSERY                        |                            |                            |
0050 715-05048             43004.000  LFT |       2.75000     118261.00|       1.75000      75257.00|       1.50000       64506.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0051 715-05053              2496.000  LFT |       3.30000       8236.80|       7.00000      17472.00|       6.50000       16224.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0052 715-05121                44.000  LFT |      36.00000       1584.00|      21.00000        924.00|      32.00000        1408.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0053 715-05123               868.000  LFT |      34.00000      29512.00|      23.00000      19964.00|      32.50000       28210.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0054 715-05125                58.000  LFT |     100.00000       5800.00|      32.00000       1856.00|      36.50000        2117.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 34-4272670
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-05169              1312.000  LFT |      19.00000      24928.00|      16.00000      20992.00|      21.50000       28208.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0056 715-05171                42.000  LFT |      37.50000       1575.00|      21.00000        882.00|      24.50000        1029.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0057 715-46005                39.000  EACH|     150.00000       5850.00|     175.00000       6825.00|     160.00000        6240.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0058 715-46010                 3.000  EACH|     185.00000        555.00|     190.00000        570.00|     190.00000         570.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0059 715-46020                27.000  EACH|     215.00000       5805.00|     250.00000       6750.00|     230.00000        6210.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0060 715-46030                 2.000  EACH|     500.00000       1000.00|     267.00000        534.00|     350.00000         700.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0061 718-04881                78.000  EACH|     150.00000      11700.00|     175.00000      13650.00|     185.00000       14430.00
  OUTLET PROTECTOR, B                     |                            |                            |
0062 718-52610              3872.000  CYS |      17.00000      65824.00|      23.00000      89056.00|      17.00000       65824.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0063 718-99153             38704.000  SYS |       0.38000      14707.52|       1.00000      38704.00|       0.50000       19352.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0064 720-45030                 3.000  EACH|    1350.00000       4050.00|     750.00000       2250.00|    1750.00000        5250.00
  INLET, E7                               |                            |                            |
0065 801-06606                26.000  EACH|     217.00000       5642.00|      90.00000       2340.00|     135.00000        3510.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06624                26.000  EACH|     243.00000       6318.00|       1.00000         26.00|     375.00000        9750.00
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                            |                            |
0067 801-06625                19.000  EACH|      89.00000       1691.00|      95.00000       1805.00|      95.00000        1805.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0068 801-06640               143.000  EACH|     169.00000      24167.00|      65.00000       9295.00|      75.00000       10725.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06645                72.000  EACH|      26.00000       1872.00|       1.00000         72.00|      45.00000        3240.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0070 801-06775                        LUMP|   20000.00000      20000.00|    5900.00000       5900.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0071 802-76025                 2.000  SFT |      14.45000         28.90|       9.25000         18.50|      15.00000          30.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0072 802-76035               498.000  SFT |      16.00000       7968.00|       9.55000       4755.90|      15.50000        7719.00
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0073 802-76055              1439.000  LFT |       3.50000       5036.50|       3.65000       5252.35|       3.70000        5324.30
  SIGN POST, A                            |                            |                            |
0074 804-06770                78.000  EACH|       8.00000        624.00|      15.00000       1170.00|      15.00000        1170.00
  DELINEATOR POST                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 34-4272670
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 808-06703             45588.000  LFT |       0.22000      10029.36|       0.21000       9573.48|       0.22000       10029.36
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0076 808-75240              4770.000  LFT |       0.22000       1049.40|       0.21000       1001.70|       0.22000        1049.40
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0077 808-75245             16592.000  LFT |       0.22000       3650.24|       0.21000       3484.32|       0.22000        3650.24
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0078 808-75297               324.000  LFT |       3.10000       1004.40|       3.10000       1004.40|       3.10000        1004.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0079 211-01126              9850.000  TON |      15.00000     147750.00|      20.00000     197000.00|      18.45000      181732.50
  SLAG FILL                               |                            |                            |
0080 621-01004                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00|     850.00000        1700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $  2,889,474.84|             $  2,921,785.48|                $  3,126,395.38
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,889,474.84|             $  2,921,785.48|                $  3,126,395.38
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1333300              |(6) 35-1185040
                                          |PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.     |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1420.00000      17040.00|    1700.00000      20400.00|    1100.00000       13200.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   47700.00000      47700.00|   92800.00000      92800.00|   52800.00000       52800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  157000.00000     157000.00|  152000.00000     152000.00|  165000.00000      165000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   31800.00000      31800.00|   29000.00000      29000.00|   32500.00000       32500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-96133                90.000  LFT |      30.00000       2700.00|      25.00000       2250.00|       6.65000         598.50
  PIPE, REMOVE                            |                            |                            |
0006 203-02000             34582.000  CYS |       9.00000     311238.00|      11.00000     380402.00|       9.00000      311238.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             19561.000  CYS |       2.50000      48902.50|       4.00000      78244.00|       2.75000       53792.75
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070              1177.000  CYS |      10.00000      11770.00|      16.00000      18832.00|      12.50000       14712.50
  BORROW                                  |                            |                            |
0010 205-02224              9250.000  LFT |       1.60000      14800.00|       1.60000      14800.00|       1.70000       15725.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231              6280.000  LFT |      14.00000      87920.00|       9.00000      56520.00|      15.00000       94200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 206-51817              2950.000  SFT |      16.00000      47200.00|      22.50000      66375.00|      14.50000       42775.00
  SHEET PILING, STEEL                     |                            |                            |
0013 211-02060               806.000  CYS |      12.33000       9937.98|      16.00000      12896.00|      12.50000       10075.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-02051              1925.000  TON |      15.00000      28875.00|      20.00000      38500.00|      18.00000       34650.00
  STONE, 2                                |                            |                            |
0015 303-52309             10735.000  TON |      11.00000     118085.00|       9.70000     104129.50|      10.85000      116474.75
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0016 303-60900              1008.000  TON |      16.00000      16128.00|      14.00000      14112.00|      10.85000       10936.80
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0017 401-05437             17745.000  TON |      29.00000     514605.00|      30.00000     532350.00|      30.00000      532350.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05455              8081.000  TON |      31.00000     250511.00|      22.80000     184246.80|      32.00000      258592.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0019 401-05456              3639.000  TON |      35.40000     128820.60|      28.60000     104075.40|      34.00000      123726.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0020 401-05459              4709.000  TON |      31.50000     148333.50|      26.60000     125259.40|      30.00000      141270.00
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1333300              |(6) 35-1185040
                                          |PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.     |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05470              8300.000  TON |      29.00000     240700.00|      26.60000     220780.00|      30.00000      249000.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0022 405-05517                 6.600  TON |     285.00000       1881.00|     200.00000       1320.00|     400.00000        2640.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                75.200  TON |     162.00000      12182.40|     100.00000       7520.00|     235.00000       17672.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 407-04348             14434.000  SYS |       0.62000       8949.08|       0.80000      11547.20|       0.75000       10825.50
  SEAL COAT, 2                            |                            |                            |
0025 601-06035               175.000  LFT |      15.00000       2625.00|      12.00000       2100.00|      16.50000        2887.50
  GUARDRAIL, RESET                        |                            |                            |
0026 601-06037                 4.000  EACH|     500.00000       2000.00|     635.00000       2540.00|     550.00000        2200.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-91147                 2.000  EACH|     700.00000       1400.00|     600.00000       1200.00|     770.00000        1540.00
  GUARD RAIL END TREATMENT, RESET         |                            |                            |
0028 601-99105               812.500  LFT |       9.00000       7312.50|      10.40000       8450.00|       9.90000        8043.75
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0029 603-04622                 1.000  EACH|    1200.00000       1200.00|    1550.00000       1550.00|    1320.00000        1320.00
  FENCE GATE, FARM FIELD, 47 IN. X 32 FT. |                            |                            |
0030 603-06040             23686.000  LFT |       3.83000      90717.38|       4.00000      94744.00|       4.20000       99481.20
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0031 603-91340                 3.000  EACH|     900.00000       2700.00|    1155.00000       3465.00|     990.00000        2970.00
  FENCE GATE, FARM FIELD, 47 IN. X 20 FT. |                            |                            |
0032 603-95217                 1.000  EACH|    1100.00000       1100.00|    1525.00000       1525.00|    1210.00000        1210.00
  FENCE GATE, FARM FIELD, 47 IN. X 30 FT. |                            |                            |
0033 604-06070                20.000  SYS |      31.00000        620.00|      31.00000        620.00|      34.30000         686.00
  SIDEWALK, CONCRETE                      |                            |                            |
0034 610-05527              2079.000  TON |      50.00000     103950.00|      43.00000      89397.00|      47.00000       97713.00
  HMA FOR APPROACHES                      |                            |                            |
0035 611-05330                56.000  SYS |      36.00000       2016.00|      35.65000       1996.40|      38.00000        2128.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0036 611-06497                22.000  EACH|     110.00000       2420.00|     155.00000       3410.00|     130.00000        2860.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                56.000  EACH|     100.00000       5600.00|     103.00000       5768.00|     105.00000        5880.00
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06505                 4.000  EACH|     350.00000       1400.00|     385.00000       1540.00|     370.00000        1480.00
  MONUMENT, B                             |                            |                            |
0039 615-06527                 4.000  EACH|     250.00000       1000.00|     300.00000       1200.00|     270.00000        1080.00
  MONUMENT, SECTION CORNER                |                            |                            |
0040 616-02305               126.000  CYS |     150.00000      18900.00|     175.00000      22050.00|      95.00000       11970.00
  GABIONS                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1333300              |(6) 35-1185040
                                          |PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.     |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 616-02320             11827.000  SYS |       1.20000      14192.40|       2.00000      23654.00|       2.25000       26610.75
  GEOTEXTILES                             |                            |                            |
0042 616-06405                80.000  TON |      22.00000       1760.00|      20.00000       1600.00|      30.00000        2400.00
  RIPRAP, REVETMENT                       |                            |                            |
0043 616-06451               998.000  TON |      22.00000      21956.00|      20.00000      19960.00|      25.00000       24950.00
  RIPRAP, UNIFORM                         |                            |                            |
0044 616-94426             10128.000  SYS |       3.00000      30384.00|       3.00000      30384.00|       2.80000       28358.40
  GEOGRID                                 |                            |                            |
0045 621-06545                 2.200  TON |     385.00000        847.00|     385.00000        847.00|     400.00000         880.00
  FERTILIZER                              |                            |                            |
0046 621-06553               952.000  LBS |       3.10000       2951.20|       3.10000       2951.20|       3.10000        2951.20
  SEED MIXTURE, R                         |                            |                            |
0047 621-06565                11.200  TON |     415.00000       4648.00|     415.00000       4648.00|     425.00000        4760.00
  MULCHING MATERIAL                       |                            |                            |
0048 621-06567                57.000  MG  |       2.00000        114.00|       2.00000        114.00|       2.00000         114.00
  WATER                                   |                            |                            |
0049 621-06575             14196.000  SYS |       2.45000      34780.20|       2.45000      34780.20|       3.00000       42588.00
  SODDING, NURSERY                        |                            |                            |
0050 715-05048             43004.000  LFT |       1.50000      64506.00|       2.00000      86008.00|       2.30000       98909.20
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0051 715-05053              2496.000  LFT |       6.00000      14976.00|       7.00000      17472.00|       9.00000       22464.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0052 715-05121                44.000  LFT |      20.00000        880.00|      25.00000       1100.00|      32.00000        1408.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0053 715-05123               868.000  LFT |      22.00000      19096.00|      30.00000      26040.00|      36.00000       31248.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0054 715-05125                58.000  LFT |      25.00000       1450.00|      40.00000       2320.00|      65.00000        3770.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0055 715-05169              1312.000  LFT |      20.00000      26240.00|      25.00000      32800.00|      18.00000       23616.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0056 715-05171                42.000  LFT |      20.00000        840.00|      30.00000       1260.00|      27.00000        1134.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0057 715-46005                39.000  EACH|     185.00000       7215.00|     200.00000       7800.00|     165.00000        6435.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0058 715-46010                 3.000  EACH|     200.00000        600.00|     250.00000        750.00|     230.00000         690.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0059 715-46020                27.000  EACH|     400.00000      10800.00|     350.00000       9450.00|     275.00000        7425.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0060 715-46030                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     665.00000        1330.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0061 718-04881                78.000  EACH|     250.00000      19500.00|     200.00000      15600.00|     180.00000       14040.00
  OUTLET PROTECTOR, B                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1333300              |(6) 35-1185040
                                          |PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.     |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 718-52610              3872.000  CYS |      20.00000      77440.00|      26.00000     100672.00|      18.00000       69696.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0063 718-99153             38704.000  SYS |       0.50000      19352.00|       1.00000      38704.00|       0.23000        8901.92
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0064 720-45030                 3.000  EACH|    1000.00000       3000.00|    1100.00000       3300.00|    1500.00000        4500.00
  INLET, E7                               |                            |                            |
0065 801-06606                26.000  EACH|     270.00000       7020.00|     270.00000       7020.00|     240.00000        6240.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06624                26.000  EACH|       1.00000         26.00|       1.00000         26.00|     243.00000        6318.00
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                            |                            |
0067 801-06625                19.000  EACH|     130.00000       2470.00|     130.00000       2470.00|      98.00000        1862.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0068 801-06640               143.000  EACH|     116.00000      16588.00|     116.00000      16588.00|     175.00000       25025.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06645                72.000  EACH|       1.00000         72.00|       1.00000         72.00|      16.00000        1152.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0070 801-06775                        LUMP|   10000.00000      10000.00|   41000.00000      41000.00|   32930.00000       32930.00
  MAINTAINING TRAFFIC                     |                            |                            |
0071 802-76025                 2.000  SFT |       9.25000         18.50|     107.00000        214.00|      13.00000          26.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0072 802-76035               498.000  SFT |       9.55000       4755.90|      15.70000       7818.60|      16.00000        7968.00
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0073 802-76055              1439.000  LFT |       3.65000       5252.35|       3.75000       5396.25|       3.85000        5540.15
  SIGN POST, A                            |                            |                            |
0074 804-06770                78.000  EACH|      18.00000       1404.00|      17.70000       1380.60|       8.80000         686.40
  DELINEATOR POST                         |                            |                            |
0075 808-06703             45588.000  LFT |       0.21000       9573.48|       0.21000       9573.48|       0.24000       10941.12
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0076 808-75240              4770.000  LFT |       0.21000       1001.70|       0.21000       1001.70|       0.24000        1144.80
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0077 808-75245             16592.000  LFT |       0.21000       3484.32|       0.21000       3484.32|       0.24000        3982.08
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0078 808-75297               324.000  LFT |       4.85000       1571.40|       4.85000       1571.40|       3.41000        1104.84
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0079 211-01126              9850.000  TON |      22.00000     216700.00|      18.00000     177300.00|      23.65000      232952.50
  SLAG FILL                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,538,716.36                                                  ROUTE : CR 800S
     CALL ORDER   : 271                     CONTRACT ID : R -24750-A                   COUNTIES : LAGRANGE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1333300              |(6) 35-1185040
                                          |PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.     |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 621-01004                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00|     890.00000        1780.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $  3,162,205.39|             $  3,249,745.45|                $  3,317,035.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,162,205.39|             $  3,249,745.45|                $  3,317,035.61
====================================================================================================================================
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                                                                                                                   PAGE : 281 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,426,936.17                                                  ROUTE : 3
     CALL ORDER   : 281                     CONTRACT ID : R -24783-A                   COUNTIES : HENRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   85  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2010(009)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,516,355.28     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  3,561,086.08     101.2720%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,198,900.00     119.4105%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1200.00000      12000.00|    2150.00000      21500.00|    2100.00000       21000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|   14850.00000      14850.00|   39000.00000       39000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  173000.00000     173000.00|  178000.00000     178000.00|  200000.00000      200000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               175.000  m   |       6.50000       1137.50|       6.20000       1085.00|       8.50000        1487.50
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02271                10.000  EACH|     200.00000       2000.00|     220.00000       2200.00|     260.00000        2600.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02272                10.000  m   |      21.00000        210.00|      48.00000        480.00|      48.00000         480.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-02273               231.500  m2  |      11.00000       2546.50|      13.00000       3009.50|      23.00000        5324.50
  CENTER CURB, CONCRETE, REMOVE , TYPE A  |                            |                            |
  CORR. ISLAND                            |                            |                            |
0008 202-02274              1230.000  m   |      16.00000      19680.00|      14.00000      17220.00|      16.00000       19680.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0009 202-60820              2990.000  m2  |       3.80000      11362.00|       2.80000       8372.00|       4.50000       13455.00
  SURFACE MILLING, ASPHALT , S. TERMINI & |                            |                            |
  APPROACHES                              |                            |                            |
0010 202-60822               273.200  m2  |       3.80000       1038.16|       8.00000       2185.60|       6.50000        1775.80
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE , MILL CORRUGATIONS ON         |                            |                            |
  EXISTING CENTER CURB                    |                            |                            |
0011 202-60822               514.200  m2  |       3.85000       1979.67|       3.10000       1594.02|       4.50000        2313.90
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE , N. TERMINI                   |                            |                            |
0012 202-91385                26.000  EACH|     160.00000       4160.00|     255.00000       6630.00|     415.00000       10790.00
  INLET, REMOVE                           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 281 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,426,936.17                                                  ROUTE : 3
     CALL ORDER   : 281                     CONTRACT ID : R -24783-A                   COUNTIES : HENRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-93741                 4.000  EACH|     215.00000        860.00|     205.00000        820.00|      67.00000         268.00
  GUARD RAIL END TREATMENT, REMOVE , TYPE |                            |                            |
  1                                       |                            |                            |
0014 202-94793                40.000  m   |      54.71000       2188.40|      91.00000       3640.00|     120.00000        4800.00
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0015 202-96022                 1.000  EACH|     440.00000        440.00|     700.00000        700.00|     550.00000         550.00
  CONCRETE FOUNDATION, REMOVE , HWY       |                            |                            |
  LIGHTING FNDTN.                         |                            |                            |
0016 203-02080                 4.800  km  |   14400.00000      69120.00|    5665.00000      27192.00|   22000.00000      105600.00
  LINEAR GRADING                          |                            |                            |
0017 203-02789                 2.500  STA |   12600.00000      31500.00|    6230.00000      15575.00|   16000.00000       40000.00
  LINEAR DITCH GRADING                    |                            |                            |
0018 205-02229                50.000  m   |       9.00000        450.00|       8.75000        437.50|       9.00000         450.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0019 205-02234                 2.000  EACH|      63.00000        126.00|      60.00000        120.00|      63.00000         126.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0020 205-02236                26.000  EACH|      58.00000       1508.00|      55.00000       1430.00|      58.00000        1508.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 211-02060               180.700  m3  |      22.00000       3975.40|      34.00000       6143.80|      42.00000        7589.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-52309              7250.000  Mg  |      14.00000     101500.00|      16.00000     116000.00|      20.70000      150075.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 305-05204               100.000  Mg  |     122.00000      12200.00|     120.00000      12000.00|     120.00000       12000.00
  HMA FOR PATCHING                        |                            |                            |
0024 305-05731              6800.000  Mg  |      34.63000     235484.00|      40.00000     272000.00|      52.00000      353600.00
  WIDENING WITH QC/QA HMA                 |                            |                            |
0025 311-93509             81818.000  m2  |       0.20000      16363.60|       0.16000      13090.88|       0.32000       26181.76
  PCCP CRACKING AND SEATING , MAINLINE &  |                            |                            |
  CONC  APPR.                             |                            |                            |
0026 401-05455             24230.000  Mg  |      28.00000     678440.00|      32.00000     775360.00|      36.50000      884395.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0027 401-05456              6380.000  Mg  |      39.00000     248820.00|      40.00000     255200.00|      42.00000      267960.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0028 401-05463             13560.000  Mg  |      28.00000     379680.00|      32.00000     433920.00|      36.50000      494940.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0029 401-05464              3570.000  Mg  |      34.75000     124057.50|      38.00000     135660.00|      42.00000      149940.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0030 401-05467             22650.000  m   |       0.36000       8154.00|       0.48000      10872.00|       0.40000        9060.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
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                                                                                                                   PAGE : 281 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,426,936.17                                                  ROUTE : 3
     CALL ORDER   : 281                     CONTRACT ID : R -24783-A                   COUNTIES : HENRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 401-06264                        LUMP|    3000.00000       3000.00|    3500.00000       3500.00|    7000.00000        7000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0032 402-05495               100.000  Mg  |      59.00000       5900.00|      50.00000       5000.00|      50.00000        5000.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0033 405-05517                29.400  Mg  |     330.00000       9702.00|     300.00000       8820.00|     250.00000        7350.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0034 406-05520               115.000  Mg  |     185.00000      21275.00|     185.00000      21275.00|     180.00000       20700.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 506-06333              4088.600  m2  |     108.00000     441568.80|      92.00000     376151.20|     110.00000      449746.00
  PCCP PATCHING, FULL DEPTH , 250 MM R.C. |                            |                            |
  PAVT.                                   |                            |                            |
0036 601-02297                 2.000  EACH|    4060.00000       8120.00|    3600.00000       7200.00|    4400.00000        8800.00
  IMPACT ATTENUATOR, RESET , G.R.E.A.T.   |                            |                            |
  UNIT, 3 BAY, RESET ON NEW CONC. PAD     |                            |                            |
0037 601-05999                 2.000  EACH|      31.60000         63.20|      30.00000         60.00|      42.00000          84.00
  CURVED TERMINAL END                     |                            |                            |
0038 601-94689                 4.000  EACH|    3350.00000      13400.00|    2865.00000      11460.00|    3400.00000       13600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0039 601-99105               175.000  m   |      31.75000       5556.25|      30.20000       5285.00|      34.00000        5950.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0040 601-99123                 2.000  EACH|    2070.00000       4140.00|    1965.00000       3930.00|    2080.00000        4160.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0041 602-06032                40.000  m   |     268.00000      10720.00|     310.00000      12400.00|     240.00000        9600.00
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0042 602-06729                16.000  EACH|       7.00000        112.00|       7.00000        112.00|       9.50000         152.00
  BARRIER DELINEATOR                      |                            |                            |
0043 605-06240               231.500  m2  |      60.00000      13890.00|      46.00000      10649.00|      90.00000       20835.00
  CENTER CURB, A, CONCRETE , CORRUGATED   |                            |                            |
  ISLAND                                  |                            |                            |
0044 610-05527              2875.000  Mg  |      55.00000     158125.00|      55.00000     158125.00|      60.00000      172500.00
  HMA FOR APPROACHES                      |                            |                            |
0045 615-06520                12.000  EACH|     215.00000       2580.00|     500.00000       6000.00|     400.00000        4800.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0046 616-02320               167.300  m2  |       3.00000        501.90|       1.75000        292.78|       3.00000         501.90
  GEOTEXTILES                             |                            |                            |
0047 616-06451                85.900  Mg  |      44.00000       3779.60|      40.00000       3436.00|      35.00000        3006.50
  RIPRAP, UNIFORM                         |                            |                            |
0048 621-01004                 2.000  EACH|     890.00000       1780.00|     850.00000       1700.00|     860.00000        1720.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-06559             21150.000  m2  |       0.39000       8248.50|       0.38000       8037.00|       0.40000        8460.00
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,426,936.17                                                  ROUTE : 3
     CALL ORDER   : 281                     CONTRACT ID : R -24783-A                   COUNTIES : HENRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 621-06574               192.500  m2  |       9.75000       1876.88|       8.90000       1713.25|      10.00000        1925.00
  SODDING                                 |                            |                            |
0051 715-05019                15.000  m   |     144.02000       2160.30|     177.50000       2662.50|     187.00000        2805.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0052 715-05053               728.000  m   |      33.00000      24024.00|      26.00000      18928.00|      27.00000       19656.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0053 715-05203             20146.000  m   |       3.88000      78166.48|       4.75000      95693.50|       4.30000       86627.80
  PIPE, TYPE 4, CIRCULAR, 100 mm ,        |                            |                            |
  PERFORATED                              |                            |                            |
0054 715-05217                70.000  m   |     215.00000      15050.00|      91.50000       6405.00|     200.00000       14000.00
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0055 715-05218                27.000  m   |     175.00000       4725.00|      90.65000       2447.55|     140.00000        3780.00
  PIPE, TYPE 5, CIRCULAR, 375 mm          |                            |                            |
0056 715-05219                 8.000  m   |     250.00000       2000.00|     174.00000       1392.00|     235.00000        1880.00
  PIPE, TYPE 5, CIRCULAR, 450 mm          |                            |                            |
0057 715-05222                15.000  m   |     110.00000       1650.00|     128.00000       1920.00|     185.00000        2775.00
  PIPE, TYPE 5, CIRCULAR, 600 mm          |                            |                            |
0058 715-05226                 2.000  m   |     744.00000       1488.00|     600.00000       1200.00|    1000.00000        2000.00
  PIPE, TYPE 5, CIRCULAR, 900 mm          |                            |                            |
0059 715-05435               880.000  m   |      23.50000      20680.00|      23.00000      20240.00|      24.00000       21120.00
  PIPE, UNDERDRAIN OUTLET, 100 mm         |                            |                            |
0060 715-46000                20.000  EACH|     170.00000       3400.00|     150.00000       3000.00|     215.00000        4300.00
  PIPE END SECTION, 300 mm                |                            |                            |
0061 715-46005                 8.000  EACH|     185.00000       1480.00|     165.00000       1320.00|     220.00000        1760.00
  PIPE END SECTION, 375 mm                |                            |                            |
0062 715-46010                 4.000  EACH|     211.00000        844.00|     175.00000        700.00|     240.00000         960.00
  PIPE END SECTION, 450 mm                |                            |                            |
0063 715-46020                 2.000  EACH|     250.00000        500.00|     205.00000        410.00|     300.00000         600.00
  PIPE END SECTION, 600 mm                |                            |                            |
0064 715-46040                 6.000  EACH|     475.00000       2850.00|     375.00000       2250.00|     525.00000        3150.00
  PIPE END SECTION, 900 mm                |                            |                            |
0065 715-46050                 4.000  EACH|     210.00000        840.00|     175.00000        700.00|     250.00000        1000.00
  PIPE END SECTION, MIN. AREA .15 m2      |                            |                            |
0066 718-06269              2000.000  m   |       2.50000       5000.00|       2.00000       4000.00|       2.10000        4200.00
  UNDERDRAIN INSPECTION                   |                            |                            |
0067 718-06526              2417.500  Mg  |      35.00000      84612.50|      35.00000      84612.50|      31.50000       76151.25
  HMA FOR UNDERDRAINS                     |                            |                            |
0068 718-06529                91.000  EACH|     675.00000      61425.00|     550.00000      50050.00|     580.00000       52780.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0069 718-52610               979.100  m3  |      30.90000      30254.19|      37.00000      36226.70|      39.00000       38184.90
  AGGREGATE FOR UNDERDRAINS ,#9           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,426,936.17                                                  ROUTE : 3
     CALL ORDER   : 281                     CONTRACT ID : R -24783-A                   COUNTIES : HENRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 718-99153             30220.000  m2  |       0.67000      20247.40|       1.00000      30220.00|       1.05000       31731.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0071 719-94646               110.000  EACH|     105.00000      11550.00|     140.00000      15400.00|     155.00000       17050.00
  OUTLET PROTECTOR                        |                            |                            |
0072 720-44297                28.000  EACH|     708.00000      19824.00|     405.00000      11340.00|     420.00000       11760.00
  INLET APRON                             |                            |                            |
0073 720-45070                24.000  EACH|    1190.00000      28560.00|    1835.00000      44040.00|    2000.00000       48000.00
  INLET, P12A                             |                            |                            |
0074 720-95310                 2.000  EACH|    1500.00000       3000.00|    1850.00000       3700.00|    2300.00000        4600.00
  INLET, P12A, MODIFIED                   |                            |                            |
0075 801-06203              3375.000  m   |       0.89000       3003.75|       4.30000      14512.50|       1.05000        3543.75
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0076 801-06207              1125.000  m   |       5.00000       5625.00|       4.50000       5062.50|       3.00000        3375.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 801-06640                55.500  EACH|      58.00000       3219.00|      75.00000       4162.50|      85.00000        4717.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06710               200.000  DAY |      13.50000       2700.00|      17.00000       3400.00|      17.00000        3400.00
  FLASHING ARROW SIGN                     |                            |                            |
0079 801-06775                        LUMP|  147700.00000     147700.00|   49000.00000      49000.00|   78250.84000       78250.84
  MAINTAINING TRAFFIC                     |                            |                            |
0080 804-06770                26.000  EACH|      15.50000        403.00|      15.00000        390.00|      20.00000         520.00
  DELINEATOR POST                         |                            |                            |
0081 805-96014               162.800  m   |     170.00000      27676.00|     137.00000      22303.60|     200.00000       32560.00
  SAW CUT, FULL DEPTH                     |                            |                            |
0082 808-06701              2750.000  m   |       0.85000       2337.50|       0.90000       2475.00|       1.10000        3025.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0083 808-06705              2615.000  m   |       2.70000       7060.50|       2.25000       5883.75|       2.20000        5753.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0084 808-06713             11325.000  m   |       0.14000       1585.50|       0.14000       1585.50|       0.18000        2038.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0085 808-06714             11900.000  m   |       0.14000       1666.00|       0.14000       1666.00|       0.18000        2142.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0086 808-75260                12.000  m   |       4.20000         50.40|       4.50000         54.00|       5.60000          67.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0087 808-75278                65.000  m   |       4.20000        273.00|       4.50000        292.50|       5.60000         364.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
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                                                                                                                   PAGE : 281 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,426,936.17                                                  ROUTE : 3
     CALL ORDER   : 281                     CONTRACT ID : R -24783-A                   COUNTIES : HENRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1139301              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0088 808-75297                96.000  m   |       8.40000        806.40|       9.00000        864.00|      10.50000        1008.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0089 808-75320                 2.000  EACH|     100.00000        200.00|      60.00000        120.00|      58.00000         116.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0090 808-75325                 1.000  EACH|     100.00000        100.00|      75.00000         75.00|      79.00000          79.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0091 808-75996                16.000  EACH|       6.00000         96.00|      40.00000        640.00|      10.00000         160.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0092 808-75998               488.000  EACH|      22.00000      10736.00|      23.40000      11419.20|      25.00000       12200.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0093 808-92027               395.000  m   |       2.70000       1066.50|       2.25000        888.75|       2.20000         869.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0094 801-06198                30.000  DAY |     280.00000       8400.00|     500.00000      15000.00|     700.00000       21000.00
  PATROLLER                               |                            |                            |
     SECTION TOTALS                       |             $  3,516,355.28|             $  3,561,086.08|                $  4,198,900.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,516,355.28|             $  3,561,086.08|                $  4,198,900.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 283 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,544.30                                                  ROUTE : 1
     CALL ORDER   : 283                     CONTRACT ID : R -24784-A                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2435(008)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    230,098.56     100.0000%
====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR OR REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1600.00000       8000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5500.00000       5500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11500.00000      11500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             51533.000  m2  |       0.57000      29373.81|                            |
  SURFACE MILLING, ASPHALT 25MM           |                            |                            |
0005 401-05456              3865.000  Mg  |      39.60000     153054.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0006 406-05520                12.900  Mg  |     225.00000       2902.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 615-06520                 9.000  EACH|     455.00000       4095.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0008 801-06203               650.000  m   |       1.30000        845.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
  BROKEN YELLOW                           |                            |                            |
0009 801-06207               650.000  m   |       5.00000       3250.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm BROKEN YELLOW                    |                            |                            |
0010 801-06640                29.000  EACH|      69.00000       2001.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06775                        LUMP|    5650.00000       5650.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0012 808-04298                 2.000  EACH|     590.00000       1180.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0013 808-06712              1606.000  m   |       0.15000        240.90|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0014 808-06713             13430.000  m   |       0.15000       2014.50|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 283 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,544.30                                                  ROUTE : 1
     CALL ORDER   : 283                     CONTRACT ID : R -24784-A                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06714              1739.000  m   |       0.15000        260.85|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0016 808-06726                22.000  m   |      10.50000        231.00|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    230,098.56|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    230,098.56|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    89,926.54                                                  ROUTE : 237
     CALL ORDER   : 301                     CONTRACT ID : R -24853-A                   COUNTIES : PERRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 06/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 095100H

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1714030     MILES EXCAVATING, INC.                                                 $     35,551.02     100.0000%
   2   35-1763075     NAAS BROTHERS TRUCKING                                                 $     39,749.03     111.8084%
   3   35-0958970     LUTGRING BROTHERS, INC.                                                $     44,523.76     125.2390%
   4   35-1951012     RUHE DRAINAGE & EXCAVATING, INC.                                       $     49,000.00     137.8300%
   5   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     59,382.58     167.0348%
====================================================================================================================================
                                          |(1) 35-1714030              |(2) 35-1763075              |(3) 35-0958970
                                          |MILES EXCAVATING, INC.      |NAAS BROTHERS TRUCKING      |LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 110-01001                        LUMP|    1000.00000       1000.00|    3500.00000       3500.00|    2200.00000        2200.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|    3200.00000       3200.00|    5600.00000       5600.00|    4500.00000        4500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 103                                 |                            |                            |
0003 202-03000                        LUMP|    3900.00000       3900.00|    4990.00000       4990.00|    5000.00000        5000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 52                                  |                            |                            |
0004 202-03000                        LUMP|    2500.00000       2500.00|    5300.00000       5300.00|    5200.00000        5200.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 59                                  |                            |                            |
0005 202-03000                        LUMP|    2500.00000       2500.00|    4000.00000       4000.00|    4000.00000        4000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 60                                  |                            |                            |
0006 202-03000                        LUMP|    1800.00000       1800.00|    3100.00000       3100.00|    4000.00000        4000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 67                                  |                            |                            |
0007 202-03000                        LUMP|    3700.00000       3700.00|    5500.00000       5500.00|    6000.00000        6000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 75                                  |                            |                            |
0008 202-03000                        LUMP|    3700.00000       3700.00|    5400.00000       5400.00|    4500.00000        4500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 94                                  |                            |                            |
0009 621-01004                 1.000  EACH|     480.00000        480.00|     400.00000        400.00|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                                                                                   PAGE : 301 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    89,926.54                                                  ROUTE : 237
     CALL ORDER   : 301                     CONTRACT ID : R -24853-A                   COUNTIES : PERRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1714030              |(2) 35-1763075              |(3) 35-0958970
                                          |MILES EXCAVATING, INC.      |NAAS BROTHERS TRUCKING      |LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0010 621-06545                 3.620  Mg  |     570.00000       2063.40|     250.00000        905.00|     500.00000        1810.00
  FERTILIZER                              |                            |                            |
0011 621-06553              2272.160  kg  |       3.90000       8861.42|       0.25000        568.04|       2.25000        5112.36
  SEED MIXTURE, R                         |                            |                            |
0012 621-06565                 3.620  Mg  |     510.00000       1846.20|     134.25000        485.99|     470.00000        1701.40
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     35,551.02|             $     39,749.03|                $     44,523.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     35,551.02|             $     39,749.03|                $     44,523.76
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    89,926.54                                                  ROUTE : 237
     CALL ORDER   : 301                     CONTRACT ID : R -24853-A                   COUNTIES : PERRY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1951012              |(5) 35-2070195              |
                                          |RUHE DRAINAGE & EXCAVATING, |ALPHA EXCAVATING & LANDSCAPI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 110-01001                        LUMP|    2100.00000       2100.00|    5300.00000       5300.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|    5825.00000       5825.00|    4488.00000       4488.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 103                                 |                            |                            |
0003 202-03000                        LUMP|    6825.00000       6825.00|    5761.00000       5761.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 52                                  |                            |                            |
0004 202-03000                        LUMP|    5825.00000       5825.00|    4900.80000       4900.80|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 59                                  |                            |                            |
0005 202-03000                        LUMP|    5825.00000       5825.00|    4015.00000       4015.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 60                                  |                            |                            |
0006 202-03000                        LUMP|    5825.00000       5825.00|    6643.00000       6643.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 67                                  |                            |                            |
0007 202-03000                        LUMP|    6214.00000       6214.00|    7000.00000       7000.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 75                                  |                            |                            |
0008 202-03000                        LUMP|    6725.00000       6725.00|    4400.00000       4400.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 94                                  |                            |                            |
0009 621-01004                 1.000  EACH|    1400.00000       1400.00|    1500.00000       1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0010 621-06545                 3.620  Mg  |      87.84530        318.00|     395.00000       1429.90|
  FERTILIZER                              |                            |                            |
0011 621-06553              2272.160  kg  |       0.36573        831.00|       5.50000      12496.88|
  SEED MIXTURE, R                         |                            |                            |
0012 621-06565                 3.620  Mg  |     355.52486       1287.00|     400.00000       1448.00|
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     49,000.00|             $     59,382.58|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     49,000.00|             $     59,382.58|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 311 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    21,548.73                                                  ROUTE : 44
     CALL ORDER   : 311                     CONTRACT ID : R -24857-A                   COUNTIES : FAYETTE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 06/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 068800G

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2064912     B & P CONSTRUCTION                                                     $      9,788.50     100.0000%
   2   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     13,000.00     132.8089%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     16,136.67     164.8533%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $     26,271.47     268.3911%
====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-2070195              |(3) 35-1817574
                                          |B & P CONSTRUCTION          |ALPHA EXCAVATING & LANDSCAPI|YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION
                                          |                            |                            |
0001 202-03000                        LUMP|    9275.69000       9275.69|   11500.00000      11500.00|   14000.00000       14000.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  6                                       |                            |                            |
0002 621-01004                 1.000  EACH|     100.00000        100.00|     673.34000        673.34|     750.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.907  Mg  |     220.50000        199.99|     385.00000        349.20|     500.00000         453.50
  FERTILIZER                              |                            |                            |
0004 621-06554                68.040  kg  |       2.54000        172.82|       3.90000        265.36|       8.00000         544.32
  SEED MIXTURE, U                         |                            |                            |
0005 621-06565                 0.707  Mg  |      56.58000         40.00|     300.00000        212.10|     550.00000         388.85
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $      9,788.50|             $     13,000.00|                $     16,136.67
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $      9,788.50|             $     13,000.00|                $     16,136.67
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/06/00
                                                                                                                   PAGE : 311 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    21,548.73                                                  ROUTE : 44
     CALL ORDER   : 311                     CONTRACT ID : R -24857-A                   COUNTIES : FAYETTE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION
                                          |                            |                            |
0001 202-03000                        LUMP|   23000.00000      23000.00|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  6                                       |                            |                            |
0002 621-01004                 1.000  EACH|     780.00000        780.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.907  Mg  |     925.00000        838.98|                            |
  FERTILIZER                              |                            |                            |
0004 621-06554                68.040  kg  |      14.00000        952.56|                            |
  SEED MIXTURE, U                         |                            |                            |
0005 621-06565                 0.707  Mg  |     990.00000        699.93|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     26,271.47|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     26,271.47|                            |
====================================================================================================================================




